

I-5898	Sig 16.2
--------	----------

ORDER TO INSURE THAT SIGNALS FLASH CONCURRENTLY ON THE
ME APPROACH, MAKE THE FOLLOWING FLASHER CIRCUIT CHANGES:

- THE CHANGES LISTED ABOVE TIES ALL PHASES AND OVERLAPS TO FLASHER UNIT 1.

Front Panel
Main Menu >Controller >More>Channels>Channels Config


Web Interface
Home >Controller >Advanced IO>Channels>Channel Configuration

Channel	Control Type	Control Source	Flash Yellow	Flash Red	Flash Alt	MMU Channel
1	Phase Vehicle	1		X	X	1
2	Phase Vehicle	2		X		2
3	Phase Vehicle	3		X	X	3
4	Phase Vehicle	4		X		4
5	Phase Vehicle	5		X		5
6	Phase Vehicle	6		X	X	6
7	Phase Vehicle	7		X		7
8	Phase Vehicle	8		X	X	8
9	Overlap	1		X	X	9
10	Overlap	2		X	X	10
11	Overlap	3		X		11
12	Overlap	4		X		12
13	Phase Ped	2				13
14	Phase Ped	4				14
15	Phase Ped	6				15
16	Phase Ped	8				16
17	Overlap	5		X	X	17
18	Overlap	6		X		18

Signal Upgrade - Temporary Design 1 (TMP Phase II)
Electrical Detail - Sheet 2 of 2

**DOCUMENT NOT CONSIDERED
FINAL UNLESS ALL
SIGNATURES COMPLETED**

SEAL



Signed by: Golam Mooinuddin

REGISTERED PROFESSIONAL ENGINEER

DATE 6/27/2025

SIG. INVENTORY NO. 07-2075 T1

Prepared in the Offices of:

JMT *Johnson, Mirmiran, & Thompson Inc.*
4700 Falls of Neuse Rd, Suite 100,
Raleigh, NC, 27606
License No: C-3097