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NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

46891.3.1

U-5956

CABARRUS

C205117

US-29

MILES 0.861

US-29 FROM 0.6 MILES WEST OF SR-1414 (ROCK HILL CHURCH RD) TO

JUST EAST OF SR-1414 (ROCK HILL CHURCH RD).

GRADING, DRAINAGE, PAVING, AND SIGNALS.

THIS IS A ROADWAY  PROPOSAL

DATE AND TIME OF BID OPENING:

FEDERAL-AID NO. STATE FUNDED

5% BID BOND OR BID DEPOSIT REQUIRED

Jan 20, 2026 AT 02:00 PM

INCLUDES ADDENDUM No.1 DATED 01-08-2026
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C205117 IN CABARRUS COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C205117 has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 

proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 

the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 

necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 

received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 

of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 

complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s) 

specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 

lump sum prices, as the case may be, for the various items given on the sheets contained herein.   

 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete Contract No. C205117 in Cabarrus County, for the unit or lump sum prices, 

as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said 

Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of 

this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made a 

part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 

accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 

direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 

such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 

portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 

the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 

Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages 

in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the 

Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of 

award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 

 

01/08/2026
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PROJECT SPECIAL PROVISIONS 

GENERAL 

 

HAUL ROADS: 
(7-16-24) 105 SP1 G04 

 

Revise the Standard Specifications as follows: 

 

Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following 

after second sentence of the second paragraph:   

 

At least 30 days prior to use, the Contractor shall notify the Engineer of any public road 

proposed for use as a haul road for the project. 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 5-16-23) 108 SP1 G08 A 

 

The date of availability for this contract is March 2, 2026,   except that work in jurisdictional 

waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 

the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This 

delay in availability has been considered in determining the contract time for this project. 

 

The completion date for this contract is April 29, 2028. 

 

Except where otherwise provided by the contract, observation periods required by the contract 

will not be a part of the work to be completed by the completion date and/or intermediate 

contract times stated in the contract.  The acceptable completion of the observation periods that 

extend beyond the final completion date shall be a part of the work covered by the performance 

and payment bonds. 

 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  

These liquidated damages will not be cumulative with any liquidated damages which may 

become chargeable under Intermediate Contract Time Number 1. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, 

Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal, 

the Contractor will be required to complete all work included in this contract and shall place and 

maintain traffic on same. 

 

The date of availability for this intermediate contract time is March 2, 2026.    

 

The completion date for this intermediate contract time is November 1, 2027. 

 

The liquidated damages for this intermediate contract time are  Two Thousand Four Hundred 

Dollars ($ 2,400.00) per calendar day. 
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Upon apparent completion of all the work required to be completed by this intermediate date, a 

final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except Planting, 

Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible 

for and shall make corrections of all damages to the completed roadway caused by his planting 

operations, whether occurring prior to or after placing traffic through the project. 

 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on Rock Hill Church Road, Union 

Cemetery Road or Cabarrus Avenue West during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday thru Sunday, 6:00 A.M. to 7:00 P.M. 

 

In addition, the Contractor shall not close or narrow a lane of traffic on Rock Hill Church 

Road, Union Cemetery Road or Cabarrus Avenue West detain and/or alter the traffic flow on 

or during holidays, holiday weekends, special events, or any other time when traffic is unusually 

heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 

 

2. For New Year's Day, between the hours of 6:00 A.M. December 31st and 7:00 P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

7:00 P.M. the following Tuesday. 

 

3. For Easter, between the hours of 6:00 A.M. Thursday and 7:00 P.M. Monday. 

 

4. For Memorial Day, between the hours of 6:00 A.M. Friday and 7:00 P.M. Tuesday. 

 

5. For Independence Day, between the hours of 6:00 A.M. the day before Independence 

Day and 7:00 P.M. the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of 6:00 A.M. the Thursday before Independence Day and 7:00 P.M. the Tuesday 

after Independence Day. 

 

6. For Labor Day, between the hours of 6:00 A.M. Friday and 7:00 P.M. Tuesday. 

 

7. For Thanksgiving Day, between the hours of 6:00 A.M. Tuesday and 7:00 P.M. 

Monday. 
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8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas 

Day and 7:00 P.M. the following Tuesday after the week of Christmas Day. 

 

9. For Any Race Events at Charlotte Motor Speedway, ZMax Dragway, or the Dirt 

Track, between the hours of 6:00 A.M. the Wednesday before the first track event until 

7:00 P.M. the day after the last track event. 

 

10. For the Charlotte Auto Fair, between the hours of 6:00 A.M. the Wednesday of the 

week of the fair until 6:00 A.M. the following Monday after the fair. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the 

Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour. 

 

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on US 29 during the following time 

restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday thru Sunday, 6:00 A.M. to 7:00 P.M. 

 

In addition, the Contractor shall not close or narrow a lane of traffic on US 29 detain and/or alter 

the traffic flow on or during holidays, holiday weekends, special events, or any other time when 

traffic is unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 

 



C205117   U-5956 G-4 
Cabarrus County 

 

 

2. For New Year's Day, between the hours of 6:00 A.M. December 31st and 7:00 P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

7:00 P.M. the following Tuesday. 

 

3. For Easter, between the hours of 6:00 A.M. Thursday and 7:00 P.M. Monday. 

 

4. For Memorial Day, between the hours of 6:00 A.M. Friday and 7:00 P.M. Tuesday. 

 

5. For Independence Day, between the hours of 6:00 A.M. the day before Independence 

Day and 7:00 P.M. the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of 6:00 A.M. the Thursday before Independence Day and 7:00 P.M. the Tuesday 

after Independence Day. 

 

6. For Labor Day, between the hours of 6:00 A.M. Friday and 7:00 P.M. Tuesday. 

 

7. For Thanksgiving Day, between the hours of 6:00 A.M. Tuesday and 7:00 P.M. 

Monday. 

 

8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas 

Day and 7:00 P.M. the following Tuesday after the week of Christmas Day. 

 

9. For Any Race Events at Charlotte Motor Speedway, ZMax Dragway, or the Dirt 

Track, between the hours of 6:00 A.M. the Wednesday before the first track event until 

7:00 P.M. the day after the last track event. 

 

10. For the Charlotte Auto Fair, between the hours of 6:00 A.M. the Wednesday of the 

week of the fair until 6:00 A.M. the following Monday after the fair. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the 

Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are One Thousand Dollars ($ 1,000.00) per fifteen (15) minute time 

period. 
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INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F 
 

The Contractor shall complete the work required of Phase 5, Step #1  as shown on Sheet TMP-3 

and shall place and maintain traffic on same. 

 

The time of availability for this intermediate contract time is the date the Contractor elects to 

begin the work. 

 

The completion time for this intermediate contract time is the date which is forty-five (45) 

consecutive calendar days after and including the date the Contractor begins this work. 

 

The liquidated damages are Three Thousand Dollars ($ 3,000.00) per calendar day. 

 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12)(Rev. 1-16-24) 104 SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 

between initial vegetation planting and final project acceptance, perform all work necessary 

to establish permanent vegetation on all erodible areas within the project limits, as well as, 

in borrow and waste pits.  This work shall include erosion control device maintenance and 

installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 

and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 

applicable section of the Standard Specifications.  All work required for initial vegetation 

planting shall be performed as a part of the work necessary for the completion and acceptance of 

the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 

or otherwise referred to as the vegetation establishment period, the Department will be 

responsible for preparing the required National Pollutant Discharge Elimination System 

(NPDES) inspection records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has 

been achieved at an 80% vegetation density (the amount of established vegetation per given area 

to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 

notified to remove the remaining erosion control devices that are no longer needed.  

The Contractor will be responsible for, and shall correct any areas disturbed by operations 

performed in permanent vegetation establishment and the removal of temporary erosion control 

measures, whether occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 

Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion 

Control will be made at contract unit prices for the affected items.  Work required that is not 

represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 

Standard Specifications.  No additional compensation will be made for maintenance and removal 

of temporary erosion control items. 

 

CONSTRUCTION MORATORIUM: 
(1-19-16) SP1 G18C 

 

No tree cutting will be allowed from March 16th through November 15th of any year effective 

with the federal listing of the tricolored bat. 
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MAJOR CONTRACT ITEMS: 
(2-19-02)(Rev. 1-16-24) 104 SP1 G28 
 

The following listed items are the major contract items for this contract (see Article 104-5 of the 

Standard Specifications): 

 

Line #   Description 

51 Asphalt Conc Intermediate Course, Type I19.0C 

 

SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

Standard Specifications). 

 

Line # Description 

88-94 Guardrail 

98-101 Signing 

111-115 Long-Life Pavement Markings 

122 Permanent Pavement Markers 

124-157 Utility Construction 

158-196 Erosion Control 

197-228 Signals/ITS System 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 

 

 

Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 2.6947 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Erosion Control Stone Gal/Ton 0.55 

Rip Rap, Class _____ Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  

Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

> 11" Portland Cement Concrete Pavement Gal/SY   0.327 

Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 

9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 

Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 

< 9” Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 

 

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 

the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 

usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 

 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form

%20-%20%20Starting%20Nov%202022%20Lettings.pdf 

 

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 

the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 

remain in effect for the duration of the contract.   

 

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 

ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 

not be permitted to change the Fuel Usage Factor after the bids are submitted. 

 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
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STEEL PRICE ADJUSTMENT: 
(4-19-22)(Rev. 12-20-22)                                                                                         SP1 G47 
  

 

Description and Purpose 

 

Steel price adjustments will be made to the payments due the Contractor for items as defined 

herein that are permanently incorporated into the work, when the price of raw steel mill products 

utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 

up or down as appropriate for cost changes in steel according to this provision.  

 

Eligible Items 

 

The list of eligible bid items for steel price adjustment can be found on the Departments website 

at the following address:   

 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price

%20Adjustment.xlsx  

 

Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 

associated with these items shall not be included in the price adjustment. 

 

Adjustments will only be made for fluctuations in the material cost of the steel used in the above 

products as specified in the Product Relationship Table below.  The producing mill is defined as 

the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 

shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 

shipping, storage, etc.  

 

No steel price adjustments will be made for any products manufactured from steel having an 

adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  

  

Bid Submittal Requirements 

 

The successful bidder, within 14 calendar days after the notice of award is received by him, shall 

provide the completed Form SPA-1 to the Department (State Contract Officer or Division 

Contract Engineer) along with the payment bonds, performance bonds and contract execution 

signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 

payment bonds, performance bonds and contract execution signature sheets, the Contractor will 

not be eligible for any steel price adjustment for any item in the contract for the life of the 

contract.  Form SPA-1 can be found on the Department’s website at the following address:     

 

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 

 

The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 

Item Number, Item Description, and Category) for the steel products they wish to have an 

adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 

for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 

steel price adjustment applied to any, all, or none of the eligible items. However, the 

Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm
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may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 

chooses for steel price adjustment must be designated by writing the word “Yes” in the column 

titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 

price item, the entire quantity of the line item will be subject to the price adjustment for the 

duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 

typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 

properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 

automatically be removed from consideration for adjustment.  No steel items will be eligible for 

steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 

this provision. 

 

Establishing the Base Price 

 

The Department will use a blend of monthly average prices as reported from the Fastmarkets 

platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 

available on the first day of the month for the preceding month. The indices will be calculated by 

the Department for the different categories found on the Product Relationship Table below.  For 

item numbers that include multiple types of steel products, the category listed for that item 

number will be used for adjusting each steel component. 

 

The bidding index for Category 1 Steel items is $ 46.13 per hundredweight. 

The bidding index for Category 2 Steel items is $ 51.08 per hundredweight. 

The bidding index for Category 3 Steel items is $ 67.61 per hundredweight. 

The bidding index for Category 4 Steel items is $ 45.57 per hundredweight. 

The bidding index for Category 5 Steel items is $ 54.81 per hundredweight. 

The bidding index for Category 6 Steel items is $ 57.66 per hundredweight. 

The bidding index for Category 7 Steel items is $ 47.89 per hundredweight. 

The bidding index represents a selling price of steel based on Fastmarkets data for the month of 

November 2025. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices from the month the steel was shipped from the 

producing mill, received on the project, or member cast as defined in the 

Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices as listed in the proposal. 

 

Product Relationship Table 

Steel Product (Title) 

 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 

Deck, and SIP Forms 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

1 

Structural Steel and 

Encasement Pipe 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

2 

Steel H-Piles, Soldier Pile 

Walls 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

3 

Guardrail Items and Pipe Based on one or more Material Received Date** 4 
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Piles Fastmarkets indices 

Fence Items Based on one or more 

Fastmarkets indices 

Material Received Date** 5 

Overhead Sign Assembly, 

Signal Poles, High Mount 

Standards 

Based on one or more 

Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 

Members 

Based on one or more 

Fastmarkets indices 

Cast Date of Member 7 

* BI and MI are in converted units of Dollars per Hundredweight ($/CWT) 

** Material Received Date is defined as the date the materials are received on the project site.  

If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will 

be the date of the prepayment request instead of the Materials Received Date.  

 

Submit documentation to the Engineer for all items listed in the Contract for which the 

Contractor is requesting a steel price adjustment. 

 

Submittal Requirements 

 

The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 

by color marking, and identifiable by Project for inspection and audit verification immediately 

upon arrival at the fabricator.  

 

Furnish the following documentation for all steel products to be incorporated into the work and 

documented on Form SPA-2, found on the Departments website at the following address: 

 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 

 

Submit all documentation to the Engineer prior to incorporation of the steel into the completed 

work.  The Department will withhold progress payments for the affected contract line item if the 

documentation is not provided and at the discretion of the Engineer the work is allowed to 

proceed.  Progress payments will be made upon receipt of the delinquent documentation. 

 

Step 1 (Form SPA -2) 

 

Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 

SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 

components of steel, each component should be listed separately.  Label each SPA-2 

documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 

sequential package number beginning with “1”).   

Example:  412 - 1,  

412 - 2,  

424 – 1,  

424 – 2,  

424 – 3, etc. 

b. The steel product quantity in pounds 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx


C205117   U-5956 G-11 
Cabarrus County 

 

 

i. The following sources should be used, in declining order of 

precedence, to determine the weight of steel/iron, based on the 

Engineers decision:   

1. Department established weights of steel/iron by contract pay 

item per pay unit;  

2. Approved Shop Drawings;  

3. Verified Shipping Documents;  

4. Contract Plans;  

5. Standard Drawing Sheets;  

6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  

7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 

steel calculated and shown on the shop drawings or submitted and 

certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 

producing mill (Categories 1-3), received on the project (Categories 4-6), or 

casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 

 

For each month, upon the incorporation of the steel product into the work, provide the Engineer 

the following: 

 

1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 

work in the given month.   

a. Contract Number 

b. Bidding Index Reference Month 

c. Contract Completion Date or Revised Completion Date 

d. County, Route, and Project TIP information 

e. Item Number  

f. Line-Item Description 

g. Submittal Number from Form SPA-2 

h. Adjustment date  

i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 

NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 

 

Price Adjustment Conditions  

 

Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 

the Department’s website each month at the following address: 

 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 

3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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If the monthly Fastmarkets data is not available, the data for the most recent immediately 

preceding month will be used as the basis for adjustment. 

 

Price Adjustment Calculations 

 

The price adjustment will be determined by comparing the percentage of change in index value 

listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  

Weights and date of shipment must be documented as required herein.  The final price 

adjustment dollar value will be determined by multiplying this percentage increase or decrease in 

the index by the represented quantity of steel incorporated into the work, and the established 

bidding index (BI) subject to the limitations herein.  

 

Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;   

SPA =  Steel price adjustment in dollars  

MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 

producing mill, received on the project, or member cast as defined in the 

Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

Calculations for price adjustment shall be shown separate from the monthly progress estimate 

and will not be included in the total cost of work for determination of progress or for extension 

of Contract time in accordance with Subarticle 108-10(B)(1).  

 

Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 

in rejection of the bid proposal. 

 

Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 

adjustment under this provision shall distribute the proper proportional part of such adjustments 

to the subcontractor who performed the applicable work.  

 

Delays to the work caused by steel shortages may be justification for a Contract time extension 

but will not constitute grounds for claims for standby equipment, extended office overhead, or 

other costs associated with such delays.  

 

If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 

the contractor must notify the Department within 7 days prior to purchasing the material. Upon 

receipt of such notification, the Department will direct the Contractor to either (1) proceed with 

the work or (2) suspend the work and explore the use of alternate options. 
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If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 

submit to the Department additional market index information specific to the item in question to 

dispute the decrease.  The Department will review this information and determine if the decrease 

is warranted. 

 

When the steel product adjustment date, as defined in the Product Relationship Table, is after the 

approved contract completion date, the steel price adjustments will be based on the lesser value 

of either the MI for the month of the approved contract completion date or the MI for the actual 

adjustment date. 

 

If the price adjustment is based on estimated material quantities for that time, and a revision to 

the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 

will be made to the price adjustment previously calculated. The adjustment will be based on the 

same indices used to calculate the price adjustment which is being revised. If the adjustment date 

of the revised material quantity cannot be determined, the adjustment for the quantity in 

question, will be based on the indices utilized to calculate the steel price adjustment for the last 

initial documentation package submission, for the steel product subject to adjustment, that was 

incorporated into the particular item of work, for which quantities are being finalized.  

Example: Structural steel for a particular bridge was provided for in three different shipments 

with each having a different mill shipping date. The quantity of structural steel actually used for 

the bridge was calculated and a steel price adjustment was made in a progress payment. At the 

conclusion of the work an error was found in the plans of the final quantity of structural steel 

used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 

mill shipping dates. The steel price adjustment for the quantity in question would be calculated 

using the indices that were utilized to calculate the steel price adjustment for the quantity of 

structural steel represented by the last initial structural steel documentation package submission.  

The package used will be the one with the greatest sequential number. 

 

Extra Work/Force Account:  

 

When steel products, as specified herein, are added to the contract as extra work, in accordance 

with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 

supplemental agreement, the need for application of steel price adjustments on a case-by-case 

basis.  No steel price adjustments will be made for any products manufactured from steel having 

an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 

be made as provided herein, except the Bidding Index will be based on the month in which the 

supplemental agreement pricing was executed. 

 

For work performed on force account basis, reimbursement of actual material costs, along with 

the specified overhead and profit markup, will be considered to include full compensation for the 

current cost of steel and no steel price adjustments will be made. 
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Examples  Form SPA-2 

Steel Price Adjustment Submission Form 

 

Contract Number __C203394_______________ Bid Reference Month __January 2019__ 

 

Submittal Date  ___8/31/2019____________ 

 

Contract Line Item ______237_______________ 

 

Line Item Description __APPROX….LBS Structural Steel______________________ 

 

Sequential Submittal  

Number  _________2______________ 

 

 

Supplier Description of material Location information Quantity 

in lbs. 

Adjustment 

Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 

     

ABC 

distributing 

Various channel & angle 

shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     

     

     

     

     
     

  Total Pounds of Steel 1,235,000  

 

Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 

• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 

and certify that no deliberate misrepresentation in any manner has occurred. 

 

Printed Name       Signature 

 

_______________________________                             ______________________________________ 
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Examples  Form SPA-2 

Steel Price Adjustment Submission Form 

 

Contract Number C203394   Bid Reference Month __January 2019__ 

 

Submittal Date  August 31, 2019 

 

Contract Line Item 237 

 

Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 

 

Sequential Submittal  

Number  _________2______________ 

 

 

Supplier Description of material Location 

information 

Quantity 

in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical 

legs) 

-DFEB – STA 36+00 12000 December 11, 2021 

PDQ Mill 4” Tubular steel (Horizontal 

legs) 

-DFEB – STA 36+00 5900 December 11, 2021 

ABC 

distributing 

Various channel & angle 

shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 

Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 

     

     

  Total Pounds of Steel 21,850  

 

Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 

• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 

and certify that no deliberate misrepresentation in any manner has occurred. 

 

Printed Name       Signature 

 

_______________________________                              ______________________________________ 
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Price Adjustment Sample Calculation (increase) 

_____________________________________________________________________________________ 

 

Project bid on September 17, 2019 

 

Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 

 

Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 

 

450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  

producing mill in same month, May 2021. 

 

Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table.  

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $36.12/ CWT 

 

MI = $64.89 / CWT 

 

% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 

 

Q = 450,000 lbs. 

 

 

SPA = 0.79651162791x $36.12 x (450,000/100) 

 

SPA =  0.79651162791* $36.12 *4,500 

 

SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
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Price Adjustment Sample Calculation (decrease) 

_____________________________________________________________________________________ 

 

Project bid on December 18, 2018 

 

Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 

 

Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 

 

600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 

producing mill in same month, August 2020. 

 

Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table. 

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $46.72/ CWT 

 

MI = $27.03 / CWT 

 

% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 

 

Q = 600,000 lbs. 

 

 

SPA = -0.421446917808 * $46.72 * (600,000/100) 

 

SPA =  -0.421446917808 * $46.72 *6,000 

 

SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
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Price Adjustment Sample Calculation (increase) 

_____________________________________________________________________________________ 

 

Project bid on July 16, 2020 

 

Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 

 

Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 

(Category 1) in the proposal was $29.21/CWT = BI 

 

51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 

107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 

 

Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table. 

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $29.21/ CWT 

 

MI = $43.13 / CWT 

 

% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 

 

Q = 103932 lbs. 

 

 

SPA = 0. 47654912701 * $29.21 * (103,932/100) 

 

SPA =  0. 47654912701 * $29.21 *1,039.32 

 

SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 

Station 107+45.55 -L- 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 6-17-25) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 10-21-25) 102-15(J) SP1 G66 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of 

contracts financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 

not be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is 

required. 

 

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to 

be performed by committed MBE/WBE subcontractors.  

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE 

or WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goal Requirement - The approved participation at time of award, but not greater than 

the advertised Combined MBE/WBE contract goal. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed participation along with a listing of the committed MBE 

and WBE firms. 

 

Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment 

that produces on the premises, the materials or supplies obtained by the Contractor.  A firm that 

2026 (7/01/25 - 6/30/26) 25% of Total Amount Bid 

2027 (7/01/26 - 6/30/27) 63% of Total Amount Bid 

2028 (7/01/27 - 6/30/28) 12% of Total Amount Bid 
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makes minor modifications to the materials, supplies, articles, or equipment is not a 

manufacturer. 

 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in sufficient quantities, and regularly sold to the public in the usual course of 

business.  A regular dealer engages in, as its principal business and in its own name, the purchase 

and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 

concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such 

products in stock, if it owns and operates distribution equipment for the products.  Any 

supplement of regular dealers’ own distribution equipment shall be by a long-term operating 

lease and not on an ad hoc or contract-by-contract basis. 

 

Distributor – A firm that engages in the regular sale or lease of the items specified by the 

contract. A distributor assumes responsibility for the items it purchases once they leave the point 

of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by 

the carrier’s insurance. 

 

Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 

committed (or an approved substitute) MBE/WBE firm.     

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 

is anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Form%20and%20Instructions.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract. 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-

%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm  

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the 

signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the 

time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 

on a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 

good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

DBE Regular Dealer/Distributor Affirmation Form – Form is used to make a preliminary 

counting determination for each DBE listed as a regular dealer or distributor to assess its 

eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its 

demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in 

section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form 

with the Letter of Intent. 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De

aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf 

 

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
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Combined MBE/WBE Goal 

 

There is NO MBE/WBE Goal for this project. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 

in the Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE 

Goal.  The Directory can be found at the following link.   

https://www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 

use during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal 

will be considered committed, even though the listing shall include both committed MBE/WBE 

subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 

subcontractor participation above the goal will follow the banking guidelines found elsewhere in 

this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 

of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 

current MBE and WBE certification at the time of bid opening will be acceptable for listing in 

the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 

following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section 

of the electronic submittal file. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms 

shown in the electronic submittal file, the bidder may use the dropdown menu to 

access the name and address of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and 

WBE firm.  When no figures or firms are entered, the bidder will be considered to 

have no MBE or WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm 

is not certified at the time of the bid-letting, that MBE’s or WBE's participation 

will not count towards achieving the Combined MBE/WBE goal. 
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(B) Paper Bids 

 

(1) If the Combined MBE/WBE Goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 

or the number “0.”  This form shall be completed in its entirety.  Blank 

forms will not be deemed to represent zero participation.  Bids 

submitted that do not have MBE and WBE participation indicated on the 

appropriate form will not be read publicly during the opening of bids.  The 

Department will not consider these bids for award and the proposal will be 

rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 

Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 

or WBE’s participation will not count towards achieving the Combined 

MBE/WBE Goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance 

with requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE 

goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal, 

just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the 

Combined MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  

However, all the work that is performed by the MBE or WBE bidder and any other similarly 

certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself 

along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 

 

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of 

MBE/WBE Subcontractor just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 
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MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 

titled Letter of Intent. 

 

The documentation shall be received in the office of the State Contractor Utilization Engineer or 

at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 

unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of 

the State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state 

business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 

present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 

Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 

Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 

entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 

on the eighth calendar day following opening of bids, unless the eighth day falls on an official 

state holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer 

no later than 10:00 a.m. on the next official state business day. 

 

Banking MBE/WBE Credit 

 

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 

MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE 

Goal by $1,000 or more, the excess will be placed on deposit by the Department for future use by 

the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 

accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 

WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 

consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long 

as there are adequate funds available from the bidder’s MBE and WBE bank accounts. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith efforts 

made to reach that specific goal. 

 

A hard copy and an electronic copy of this information shall be received in the office of the State 

Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 

calendar day following opening of bids unless the sixth day falls on an official state holiday.  

In that situation, it would be due in the office of the State Contractor Utilization Engineer no 

later than 10:00 a.m. on the next official state business day.  If the Contractor cannot send the 

information electronically, then one complete set and 5 copies of this information shall be 

received under the same time constraints above. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 
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solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 

Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 

that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 

efforts are not considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts 

a bidder has made.  Listed below are examples of the types of actions a bidder will take in 

making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 

nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 

of the NCDOT Directory of Transportation Firms) the interest of all certified 

MBEs/WBEs that are also prequalified subcontractors.  The bidder must solicit this 

interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond 

to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the 

Division and surrounding Divisions where the project is located.  The bidder must 

determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to 

follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE Goal will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 

participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 

timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 

subcontractors and suppliers and to select those portions of the work or material 

needs consistent with the available MBE/WBE subcontractors and suppliers, so as 

to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
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names, addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications 

for the work selected for subcontracting; and evidence as to why additional 

agreements could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as the advertised goal into 

consideration.  However, the fact that there may be some additional costs 

involved in finding and using MBEs/WBEs is not in itself sufficient reason for 

a bidder’s failure to meet the contract goal, as long as such costs are reasonable.  

Also, the ability or desire of a prime contractor to perform the work of a contract 

with its own organization does not relieve the bidder of the responsibility to make 

good faith efforts.  Bidding contractors are not, however, required to accept 

higher quotes from MBEs/WBEs if the price difference is excessive or 

unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening the Business Opportunity and Work Force Development Unit at 

BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 

quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 

 

  In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the Combined MBE/WBE Goal. 

 

(2) The bidders’ past performance in meeting the contract goal. 
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(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts 

the apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the advertised goal, but meets or exceeds the average MBE 

and WBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 

good faith effort has been made to meet the advertised goal. 

 

Non-Good Faith Appeal 

 

The State Prequalification Engineer will notify the Contractor verbally and in writing of non-

good faith.  A Contractor may appeal a determination of non-good faith made by the Goal 

Compliance Committee.  If a Contractor wishes to appeal the determination made by the 

Committee, they shall provide written notification to the State Prequalification Engineer.  The 

appeal shall be made within 2 business days of notification of the determination of non-good 

faith. 

 

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 

MBE firm may be counted toward the anticipated MBE participation.  The same holds 

true for work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE 

subcontracts to a non-MBE/WBE firm does not count toward the contract goal 

requirement. It should be noted that every effort shall be made by MBE and WBE 

contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
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WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 

may not always be possible due to the limitation of firms in the area.  If the MBE or 

WBE firm shows a good faith effort has been made to reach out to similarly certified 

firms and there is no interest or availability, and they can get assistance from other 

certified firms, the Engineer will not hold the prime responsible for meeting the 

individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor 

subcontracts a significantly greater portion of the work of the contract than would be 

expected on the basis of standard industry practices, it shall be presumed that the MBE or 

WBE is not performing a commercially useful function. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation 

with the MBE or WBE in the joint venture, that portion of the total dollar value being 

a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Manufacturer, Regular Dealer, Distributor 

 

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures 

for materials or supplies (including transportation costs) from a MBE/WBE distributor, 

60 percent of its expenditures for materials or supplies (including transportation costs) 

from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a 

MBE/WBE manufacturer. 

 

A Contractor may count toward its MBE/WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers, regular dealers or distributors: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer, regular dealer, nor a distributor count the entire amount of 

fees or commissions charged that the Department deems to be reasonable, 

including transportation charges for the delivery of materials or supplies. Do not 

count any portion of the cost of the materials and supplies themselves. 

 

A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form 

with the Letter of Intent to the State Contractor Utilization Engineer or DBE@ncdot.gov. 

The State Contractor Utilization Engineer will make a preliminary assessment as to 

whether a MBE/WBE supplier has the demonstrated capacity to perform a commercially 

useful function (CUF) on a contract-by-contract basis prior to its participation. 
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Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to 

MBEs and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

performing and the MBE/WBE credit claimed for its performance of the work, and any 

other relevant factors. If it is determined that a MBE or WBE is not performing a 

Commercially Useful Function, the contractor may present evidence to rebut this 

presumption to the Department.  

 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the 

Combined MBE/WBE Goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers 

it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 

work receives credit for the total value of the transportation services the 

subcontracted MBE or WBE provides on the contract.  It should be noted that 

every effort shall be made by MBE and WBE contractors to subcontract to the 

same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 

the participation breakdown.  This, however, may not always be possible due to 

the limitation of firms in the area.  If the MBE or WBE firm shows a good faith 
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effort has been made to reach out to similarly certified transportation service 

providers and there is no interest or availability, and they can get assistance from 

other certified providers, the Engineer will not hold the prime responsible for 

meeting the individual MBE or WBE participation breakdown. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 

a non-MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only 

for the fee or commission it receives as a result of the subcontract arrangement.  

The value of services performed under subcontract agreements between the 

MBE/WBE and the Contractor will not count towards the MBE/WBE contract 

requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude 

the leased truck from working for others during the term of the lease with the 

consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 

priority for use of the leased truck.  This type of lease may count toward the 

MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 

if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 

substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 

contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for 

convenience.  This includes, but is not limited to, instances in which the Contractor seeks to 

perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-

MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   

 

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 

subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE 

subcontractor or any portion of its work, and the reason for the request.  The Contractor must 

give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of 

Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor objects to the 

intended termination/substitution, the MBE/WBE, within five (5) business days must advise the 

Contractor and the Department of the reasons why the action should not be approved. The five-

day notice period shall begin on the next business day after written notice is provided to the 

MBE/WBE subcontractor. 
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A committed MBE/WBE subcontractor may only be terminated or any portion of its work after 

receiving the Department’s written approval based upon a finding of good cause for the proposed 

termination and/or substitution.  Good cause does not exist if the Contractor seeks to terminate a 

MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the 

Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the 

Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract 

award.  For purposes of this section, good cause shall include the following circumstances: 

 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its 

subcontract in a way consistent with normal industry standards.  Provided, however, that 

good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to 

perform its work on the subcontract results from the bad faith or discriminatory action of 

the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 

reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 

because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and 

1200 or applicable State law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; and 

(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE/WBE is terminated for good cause as stated above, an 

additional MBE/WBE that was submitted at the time of bid may be used to fulfill the 

MBE/WBE commitment to meet the Combined MBE/WBE Goal.  A good faith effort 

will only be required for removing a committed MBE/WBE if there were no additional 

MBE/WBEs submitted at the time of bid to cover the same amount of work as the 

MBE/WBE that was terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of 

work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 

documenting the steps taken.  Such documentation shall include, but not be limited to, the 

following: 

 

(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a 

minimum: 

 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement but not the 

overall goal. 

 

(i) If the MBE/WBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract. The Department may 

continue to count participation equal to the remaining work performed by 

the decertified firm which will count toward the contract goal requirement 

and overall goal. 

 

(ii) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or 

merger with a non- MBE/WBE during the performance of the contract. 

The Department may not continue to count the portion of the decertified 

firm’s performance on the contract remaining toward either the contract 

goal or the overall goal, even if the Contractor has executed a subcontract 

with the firm or the Department has executed a prime contract with the 

MBE/WBE that was later decertified. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
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Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another MBE/WBE subcontractor to perform at least the same 

amount of work to meet the Combined MBE/WBE goal requirement.  If a 

MBE/WBE firm is not found to do the same amount of work, a good faith effort 

must be submitted to NCDOT (see A herein for required documentation). 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 

6 months. 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by 

MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 

by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall 
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furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 

percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 

report all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for work on future DOT projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments through the Department’s Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

Standard Specifications may be cause to disqualify the Contractor. 
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RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 
 

All telecommunications, video or other ITS equipment or services installed or utilized on this 

project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, 

COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 

200.216 Prohibition on certain telecommunications and video surveillance services or 

equipment. 
 

USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)(Rev. 8-19-25)  SP1 G092 

 

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 

of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107, 

NC GS 15A-300, all FAA rules, regulations and policies and all NCDOT UAS Policies.  The 

required operator certifications include possessing a current Federal Aviation Administration 

(FAA) Remote Pilot Certificate, as well as operating a UAS registered with the FAA. 

 

All UAS operations shall be approved by the Engineer prior to beginning the operations. 

 

All contractors or subcontractors operating UAS shall have UAS specific general liability 

insurance to cover all operations under this contract. 

 

The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 

the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 

will be in accordance with Article 104-7 Extra Work. 

 

EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
  

 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 

all work associated with this contract.  Employees engaged in the construction of this project 

should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 

equipment should idle no longer than fifteen (15) consecutive minutes.   

 

These guidelines for turning off vehicles and equipment when idling do not apply to: 

 

1. Idling when queuing. 

2. Idling to verify the vehicle is in safe operating condition. 

3. Idling for testing, servicing, repairing or diagnostic purposes. 

4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 

5. Idling required to bring the machine system to operating temperature. 

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 

7. Idling to ensure safe operation of the vehicle.  

8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
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9. When specific traffic, safety, or emergency situations arise. 

10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 

11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 

conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 

is exempt from the idling limitations set forth in this special provision. 

 

SUBSURFACE INFORMATION: 
(7-1-95)(Rev. 8-16-22) 450 SP1 G112 A 

 

Subsurface information is available on the roadway portion of this project. 

 

MAINTENANCE OF THE PROJECT: 
(11-20-07)(Rev. 1-16-24) 104-10 SP1 G125 

 

Revise the Standard Specifications as follows: 

 

Page 1-35, Article 104-10 Maintenance of the Project, line 3, add the following after the first 

sentence of the first paragraph: 

 

All guardrail/guiderail within the project limits shall be included in this maintenance. 

 

Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, line 8, add the following as 

the last sentence of the first paragraph: 

 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 

damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 

or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 

article, such repair or replacement shall be performed within 7 consecutive calendar days of such 

inspection report.  

 

Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, lines 20-22, replace the 

last sentence of the last paragraph with the following: 

 

The Contractor will not be directly compensated for any maintenance operations necessary, 

except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 

work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 

Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 

guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 

reports required as described above, will be considered to be an incidental part of the work being 

paid for by the various contract items. 
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TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent 

defects arising from faulty materials, faulty workmanship or negligence for a period of 

twelve months following the date of final acceptance of the work for maintenance and 

shall replace such defective materials and workmanship without cost to the Department. 

The Contractor will not be responsible for damage due to faulty design, normal wear and 

tear, for negligence on the part of the Department, and/or for use in excess of the design. 

 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 

piece of equipment or material. The Department’s first remedy shall be through the 

manufacturer although the Contractor is responsible for invoking the warranted repair 

work with the manufacturer.  The Contractor’s responsibility shall be limited to the term 

of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as 

provided by the Manufacturer. 

 

This guarantee provision shall be invoked only for major components of work in which the 

Contractor would be wholly responsible for under the terms of the contract.  Examples would 

include pavement structures, bridge components, and sign structures.  This provision will not be 

used as a mechanism to force the Contractor to return to the project to make repairs or perform 

additional work that the Department would normally compensate the Contractor for.  In addition, 

routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are 

not parts of this guarantee. 

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 

the project. 

 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 

approval prior to the work being performed. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be 

performed in the United States of America.  No work shall be outsourced outside of the United 

States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev. 10-15-24) 105-16, 225-2, 16 SP1 G180 
 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 

the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 

with Federal, State and Local ordinances and regulations, and manage the Quality 

Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 

surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 

design of the project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 

control/stormwater plan is adequately implemented and maintained on the project and for 

conducting the quality control program.  The Certified Supervisor shall be on the project 

within 24 hours notice from initial exposure of an erodible surface to the project’s final 

acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 

operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 

each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 
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(c) Attend all weekly or monthly construction meetings to discuss the findings 

of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 

limited to work platforms, temporary construction, pumping operations, 

plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in 

jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 

prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 

agencies on resolution of erosion and sediment control/stormwater issues 

due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management 

Practices.  These practices shall include temporary and permanent 

groundcover and be properly updated to reflect necessary plan and field 

changes for use and review by Department personnel as well as regulatory 

agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references 

NCG010000, General Permit to Discharge Stormwater under the NPDES, and 

states that the Department shall incorporate the applicable requirements into its 

delegated Erosion and Sediment Control Program for construction activities 

disturbing one or more acres of land.  The Department further incorporates these 

requirements on all contracted bridge and culvert work at jurisdictional waters, 

regardless of size.  Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 

construction materials, concrete washout, chemicals, litter, fuels, 

lubricants, coolants, hydraulic fluids, any other petroleum products, and 

sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours 

after a rainfall event equal to or greater than 1.0 inch that occurs within a 

24 hour period.  Additional monitoring may be required at the discretion 

of Division of Water Resources personnel if the receiving stream is 303(d) 
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listed for turbidity and the project has had documented problems 

managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall 

amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 

will notify the Division of Water Quality Regional Office within 24 hours 

of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 

control program shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 

needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-

section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 

and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 

longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 

subject to review by the Engineer.  Maintain NPDES inspection records 

and make records available at all times for verification by the Engineer. 
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(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 

sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and 

Level II Foreman.  This person shall be onsite whenever construction activities as 

described above are taking place.  This request shall be approved by the Engineer prior to 

work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request shall 

be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 

another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 

applicable, the certification number of the Level III Certified Designer on the design of 

the project erosion and sediment control/stormwater plan. 

 



C205117   U-5956 G-42 
Cabarrus County 

 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 

changes in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 

improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 

Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 

issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to 

the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 

days after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time specified 
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will result in a waiver of all future appeal rights regarding the adverse action taken.  The 

certificant will not be allowed to perform duties associated with the certification during the 

appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension 

period, prior to having the certification reinstated. 

 

Measurement and Payment 

 

All work described within this provision and the role of Certified Erosion and Sediment 

Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified Designer 

will be incidental to the project for which no direct compensation will be made. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 

natural background conditions, the existing turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 

standard, operation of the pit and discharge can continue as long as the stream turbidity 

levels are not increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 

all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the Standard Specifications, 

the Contractor shall define the point at which the discharge enters into the State’s surface waters 

and the appropriate sampling locations.  Sampling locations shall include points upstream and 

downstream from the point at which the discharge enters these waters.  Upstream sampling 

location shall be located so that it is not influenced by backwater conditions and represents 
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natural background conditions.  Downstream sampling location shall be located at the point 

where complete mixing of the discharge and receiving water has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is introduced 

into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 

wetland surface is observed, the dewatering activity will be suspended until turbidity levels in 

the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 

wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 

not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 

functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of the 

Contractor’s test results, an immediate test shall be performed jointly with the results 

superseding the previous test results of both the Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 

TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 

water quality standards.  Tier I Methods include stilling basins which are standard compensatory 

BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 

stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 

be needed for protection of rare or unique resources or where special environmental conditions 

exist at the site which have led to additional requirements being placed in the DWQ’s 401 

Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 

DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 

exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 

environmental conditions, Tier II Methods may be required by regulators on a case by case basis 

per supplemental agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to 

plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 

100 grams of soil may indicate a high potential for turbidity and should be avoided when 

dewatering into surface water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

 

 

 

 

 

 

 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/TurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/TurbidityReductionOptionSheet.pdf
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NOTES TO CONTRACTOR: 

 

No Blasting is anticipated but if blasting is deemed necessary, it shall occur after tree clearing in 

applicable areas. 

 

Temporary lighting used for nighttime construction is not anticipated but if deemed necessary, 

temporary lighting shall be down-ward casting and only in areas where trees / habitat has been 

removed. 

 

Clearing limits shall follow the NCDOT Manual for Construction layout and shall be marked 

appropriately. Tree removal shall be limited to that specified in the project plans and the manual. 

Contractor personnel shall understand the clearing limits and how they are marked in the field. 
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PROJECT SPECIAL PROVISIONS 

ROADWAY 

CLEARING AND GRUBBING - METHOD II: 
(9-17-02)(Rev. 3-19-24) 200 SP2 R02A 

 

Perform clearing on this project to the limits established by Method - II shown on Standard 

Drawing No. 200.02 of the Roadway Standard Drawings. Conventional clearing methods may 

be used except where permit drawings or conditions have been included in the proposal which 

require certain areas to be cleared by hand methods.  

 

BURNING RESTRICTIONS: 
(7-1-95) 200, 210, 215 SP2 R05 

 

Open burning is not permitted on any portion of the right-of-way limits established for this 

project.  Do not burn the clearing, grubbing or demolition debris designated for disposal and 

generated from the project at locations within the project limits, off the project limits or at any 

waste or borrow sites in this county.  Dispose of the clearing, grubbing and demolition debris by 

means other than burning, according to state or local rules and regulations. 

 

SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02)(Rev. 1-16-24) 235, 560 SP2 R45 B 
 

Description 

 

Perform the required shoulder and slope construction for this project in accordance with the 

applicable requirements of Section 560 and Section 235 of the Standard Specifications. 

 

Measurement and Payment 

 

When the Contractor elects to obtain material from an area located beneath a proposed fill 

sections which does not require excavation for any reason other than to generate acceptable 

shoulder and fill slope material, the work of performing the excavation will be considered 

incidental to the item of Borrow Excavation or Shoulder Borrow.  If there is no pay item for 

Borrow or Shoulder Borrow in the contract, this work will be considered incidental to 

Unclassified Excavation.  Stockpile the excavated material in a manner to facilitate measurement 

by the Engineer.  Fill the void created by the excavation of the shoulder and fill slope material 

with suitable material.  Payment for material used from the stockpile will be made at the contract 

unit price for Borrow Excavation or Shoulder Borrow.  If there is no pay item for Borrow 

Excavation or Shoulder Borrow, then the material will be paid for at the contract unit price for 

Unclassified Excavation.  The material used to fill the void created by the excavation of the 

shoulder and fill slope material will be made at the contract unit price for Unclassified 

Excavation, Borrow Excavation, or Shoulder Borrow, depending on the source of the material. 

 

Material generated from undercut excavation, unclassified excavation or clearing and grubbing 

operations that is placed directly on shoulders or slope areas, will not be measured separately for 

payment, as payment for the work requiring the excavation will be considered adequate 

compensation for depositing and grading the material on the shoulders or slopes. 
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When undercut excavation is performed at the direction of the Engineer and the material 

excavated is found to be suitable for use as shoulder and fill slope material, and there is no area 

on the project currently prepared to receive the material generated by the undercut operation, the 

Contractor may construct a stockpile for use as borrow at a later date.  Payment for the material 

used from the stockpile will be made at the contract unit price for Borrow Excavation or 

Shoulder Borrow. 

 

When shoulder material is obtained from borrow sources or from stockpiled material, payment 

for the work of shoulder construction will be made at the contract unit price per cubic yard for 

Borrow Excavation or Shoulder Borrow in accordance with the applicable provisions of 

Section 230 or Section 560 of the Standard Specifications. 

 

BORROW EXCAVATION (Truck Measurement): 
(7-1-95)(Rev. 1-16-24) 230 SP2 R57 
 

The borrow material used on this project will be measured for payment by truck measurement as 

provided in Article 230-5 of the Standard Specifications. 

 

MANUFACTURED QUARRY FINES IN EMBANKMENTS: 

(01-17-17)(Rev. 4-16-24) 235 SP02 R72 
 

Description 

 

This specification addresses the use of manufactured quarry fines that are not classified as select 

materials. The specification allows the Contractor an option, with the approval of the Engineer, 

to use manufactured quarry fines (MQFs) in embankments as a substitute for conventional 

borrow material. Furnish and place geotextile for subgrade stabilization in accordance with the 

contract.  Geotextile for subgrade stabilization is required to prevent pavement cracking and 

provide separation between the subgrade and pavement section at embankment locations where 

manufactured quarry fines are utilized and as directed by the Engineer. 

 

Materials 

 

Manufactured Quarry Fines. 

 

Site specific approval of MQFs material will be required prior to beginning construction as 

detailed in the preconstruction requirements of this provision. 

 

The following MQFs are unacceptable: 

(A) Frozen material, 

(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when 

tested in accordance with AASHTO T 99 Method A or C. 

(C) Material with greater than 80% by weight Passing the #200 sieve 

 



C205117   U-5956 R-3 
Cabarrus County 

 

 

Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health 

and safety.  Moisture condition the MQFs as needed and transport in covered trucks to prevent 

dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018 

of the Standard Specifications. 

 

Preconstruction Requirements 

 

When MQFs are to be used as a substitute for earth borrow material, request written approval 

from the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the 

following details: 

 

(A) Description, purpose and location of project. 

(B) Estimated start and completion dates of project. 

(C) Estimated volume of MQFs to be used on project with specific locations and construction 

details of the placement. 

(D) The names, address, and contact information for the generator of the MQFs. 

(E) Physical location of the site at which the MQFs were generated. 

 

The Engineer will forward this information to the State Materials Engineer for review and 

material approval. 

 

Construction Methods 

 

Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the 

outside limits of the embankments or subgrade.  

 

Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 

inches and compacted to at least a density of 95 percent as determined by test methods in 

AASHTO T 99, Determination of Maximum Dry Density and Optimum Moisture Content, 

Method A or C depending upon particle size of the product.  Provide a moisture content at the 

time of compaction of within 4 percent of optimum but not greater than one percent above 

optimum as determined by AASHTO T 99, Method A or C. 

 

In embankments where MQFs are incorporated, geotextile for subgrade stabilization shall be 

used. Refer to Article 505-2 of the Standard Specifications for geotextile type and Article 505-3 

of the Standard Specifications for the geotextile construction methods.  

 

Measurement and Payment 

 

Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance 

with Article 230-5 of the Standard Specifications. As an alternate weigh tickets can be provided 

and payment made by converting weight to cubic yards based on the verifiable unit weight.  

Where the pay item for Borrow Excavation is not included in the original contract then no 

separate payment will be made for this item and payment will be included in the lump sum price 

bid for Grading.  

 

Geotextile for Subgrade Stabilization will be measured and paid in accordance with Article 505-

4 of the Standard Specifications.  When the pay item for Geotextile for Subgrade Stabilization is 
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not included in the original contract then no payment will be made for this item and will be 

considered incidental to the use of MQFs in embankment.  

 

FLOWABLE FILL: 
(9-17-02) (Rev. 1-16-24) 300, 340, 1000, 1530, 1540, 1550 SP3 R30 
 

Description 

 

This work consists of all work necessary to place flowable fill in accordance with these 

provisions, the plans, and as directed. 

 

Materials 

 

Refer to Division 10 of the Standard Specifications. 

 

Item Section 

Flowable Fill 1000-7 

 

Construction Methods 

 

Discharge flowable fill material directly from the truck into the space to be filled, or by other 

approved methods.  The mix may be placed full depth or in lifts as site conditions dictate.  The 

Contractor shall provide a method to plug the ends of the existing pipe in order to contain the 

flowable fill. 

 

Measurement and Payment 

 

At locations where flowable fill is called for on the plans and a pay item for flowable fill is 

included in the contract, Flowable Fill will be measured in cubic yards and paid as the actual 

number of cubic yards that have been satisfactorily placed and accepted.  Such price and 

payment will be full compensation for all work covered by this provision including, but not 

limited to, the mix design, furnishing, hauling, placing and containing the flowable fill. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Flowable Fill Cubic Yard 

 

AGGREGATE SUBGRADE IN LIEU OF CHEMICAL STABILIZATION: 
(6-16-15)(Rev. 1-20-26) 501, 505, 542 SP5 R17 

 

Description 

 

At the Contractor’s option, and when approved by the Engineer, 8 inches of subgrade may be 

replaced with Type 2 aggregate subgrade in lieu of chemical stabilization in accordance with 

Section 501 or Section 542 of the Standard Specifications.  This substitution is permitted only 

when applied uniformly across the full width of each roadway section constructed under the 

contract. In addition, substitutions shall be applied in a manner that avoids frequent transitions 
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between chemical stabilization and aggregate subgrade and shall not result in chemically 

stabilized sections shorter than 1,000 feet, unless otherwise approved by the Engineer.   

 

Materials 

 

Material shall meet the requirements of Article 505-2 of the Standard Specifications.  

 

Construction Methods 

 

Perform this work in accordance with Section 505-3 of the Standard Specifications except as 

modified herein. Excavate as necessary to accommodate the required 8-inch aggregate subgrade 

and place Type 2 aggregate subgrade in accordance with Section 505-3 of the Standard 

Specifications.  

 

No substitution work may begin until a supplemental agreement has been executed to establish 

the pay item for Aggregate Subgrade in Lieu of Chemical Stabilization and to delete the 

corresponding quantities of the replaced chemical stabilization items. 

 

Measurement and Payment 

 

Aggregate Subgrade in Lieu of Chemical Stabilization will be measured and paid in square 

yards. The unit price will be calculated as the combined cost per square yard of the chemical 

stabilization originally specified in the contract, consisting of (1) the contract unit price for lime 

treated soil or soil cement base, (2) the theoretical cost per ton of lime or Portland cement 

distributed over the corresponding square yard of Lime Treated Soil or Soil Cement Base, and 

(3) the cost of asphalt curing seal at a rate of 0.15 gallons per square yard. The combined cost of 

these items will constitute the full compensation for Aggregate Subgrade in Lieu of Chemical 

Stabilization. 

 

No direct payment will be made for shallow undercut, undercut excavation or for any other 

additional excavation required to accommodate this substitution. These costs are incidental to the 

pay item for Aggregate Subgrade in Lieu of Chemical Stabilization. 

 

For areas where Geotextile for Subgrade Stabilization is required in the contract and chemical 

stabilization is being replaced with aggregate subgrade, Geotextile for Subgrade Stabilization 

will be measured and paid separately in accordance with Article 505-4 of the Standard 

Specifications.  For areas where geotextile is not required in the contract, but Aggregate 

Subgrade in Lieu of Chemical Stabilization is substituted, Geotextile for Subgrade Stabilization 

will be considered incidental to the pay item for Aggregate Subgrade in Lieu of Chemical 

Stabilization. 

 

Geotextile for Subgrade Stabilization will be measured and paid in accordance with Article 505-

4 of the Standard Specifications. 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00)(Rev. 1-16-24) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 

of the Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 555.00 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on December 1, 2025. 

 

DELETION OF FINAL SURFACE TESTING REQUIREMENTS: 
(1-20-25) 610 SP6 R045A 

 

Revise the Standard Specifications as follows: 

 

Pages 6-24 to 6-30, Article 610-13 FINAL SURFACE TESTING AND ACCEPTANCE, 

delete Article 610-13 in its entirety. 

 

DETECTABLE WARNING SURFACE AT CURB RAMPS: 
(8-19-25) 848 SP8 R52A  

 

Description 

 

Install detectable warning surface at curb ramps as shown in the plans or as directed by the 

Engineer, in accordance with Section 848 of the Standard Specifications and this special 

provision. 

 

Materials 

 

Detectable warning surface materials shall consist of raised truncated domes found on the 

NCDOT APL, meet the requirements of Article 848-2 of the Standard Specifications and be 

capable of being affixed to or anchored in the concrete sidewalk, including green concrete 

defined as concrete that has set but not appreciably hardened, cured concrete, or asphalt 

pavement. Surface applied such as glued or stick down applications are prohibited for permanent 

installations unless approved by the Engineer. 

 

The detectable warning surface shall be uniform in color and texture, be free of cracks or other 

defects.  The color shall be an approximate visual match to the color specified in the contract or 

as approved by the Engineer.   

 

Construction Methods 

 

Install all detectable warning surface in accordance with the manufacturer’s recommendations, 

Article 848-3 of the Standard Specifications and as approved by the Engineer.  Ensure the 

surface is free of debris and irregularities prior to placing the detectable warning on the surface.  

Place in fresh concrete, before the concrete has reached initial set, or on a hardened cement 

concrete surface or asphalt pavement surface.  Secure permanent installations with mechanical 

fasteners.  No cutting of the coated colored truncated domes is allowed.  Embossing or stamping 

the wet concrete to achieve the truncated dome pattern or using a mold into which a catalyst-
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hardened material is applied is not allowed.  Detectable warning surfaces shall be 24 inches in 

the direction of travel and extend the full width of the flush surface.  The detectable warning 

surface shall show no appreciable fading, lifting or shrinkage and fit contours, breaks and faults 

of concrete and asphalt surfaces and show no significant tearing, rollback, lifting or other signs 

of poor adhesion.   

 

Remove and replace any damaged or misaligned detectable warning surfaces and repair any 

damage to adjacent facilities prior to final acceptance at no cost to the Department. The finished 

installation shall meet all applicable ADA and Public Right-of-Way Accessibility Guidelines 

(PROWAG) requirements for placement, orientation, surface condition, and visual contrast. 

 

Measurement and Payment 

 

The detectable warning surface at curb ramps are incidental to Concrete Curb Ramps, Retrofit 

Existing Curb Ramps, and/or Remove and Replace Curb Ramps in accordance with Article 848-4 

of the Standard Specifications. 

 

HIGH STRENGTH CONCRETE FOR DRIVEWAYS: 
(11-21-00)(Rev. 1-16-24) 848 SP10 R02 

 

Use high early strength concrete for all driveways shown in the plans and as directed by the 

Engineer.  Provide high early strength concrete that meets the requirements of Article 1000-6 of 

the Standard Specifications. 

 

Measurement and payment will be in accordance with Section 848 of the Standard 

Specifications. 

 

ELECTRONIC TICKETING SYSTEM: 
(7-16-24)(Rev. 12-17-24) 1020 SP10 R20 
 

Description 

 

At the contractor’s option, the use of an electronic ticketing system for reporting individual and 

cumulative asphalt material deliveries may be utilized on this project.   At the preconstruction 

conference, the contractor shall notify the Engineer if they intend to utilize an electronic 

ticketing system for reporting individual and cumulative asphalt material deliveries to the 

project. 

 

Electronic Ticketing Requirements 

 

a. The electronic ticketing system must be fully integrated with the load read-out system 

at the plant.  The system shall be designed so data inputs from scales cannot be 

altered by either the Contractor or the Department. 

 

b. Material supplier must test to confirm that ticketing data can be shared from the 

originating system no less than 30 days prior to project start.  
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c. After each truck is loaded, ticket data must be electronically captured, and ticket 

information uploaded via Application Programming Interface (API) to the 

Department.    

 

d. Obtain security token from NCDOT for access to E-Ticketing portal (to send tickets). 

To request a Security Key, fill out the below E-Ticketing Security Request Form: 

https://forms.office.com/g/XnT7QeRtgt  

 

e. Obtain API from NCDOT containing the required e-ticketing data fields and format. 

Download the API from the NCDOT E-ticketing Webpage:   

https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx  

 

f. Provide all ticket information in real time and daily summaries to the Department’s 

designated web portal. If the project contains locations with limited cellular service, 

an alternative course of action must be agreed upon. 

 

g. Electronic ticketing submissions must be sent between the Material Supplier and the 

Department. 

 

h. The electronic ticket shall contain the following information: 

  

Date 

Contract Number 

Supplier Name 

Contractor Name 

Material 

JMF 

Gross Weight 

Tare Weight 

Net Weight  

Load Number 

Cumulative Weight  

Truck Number 

Weighmaster Certification 

Weighmaster Expiration 

Weighmaster Name 

Facility Name 

Plant Certification Number 

Ticket Number 

Hauling Firm (optional) 

Voided Ticket Number (if necessary) 

Original Ticket Number (if necessary) 

Supplier Revision (If necessary) 

 

The Contractor/supplier can use the electronic ticketing system of their choice to meet the 

requirements of this provision. 

 

Measurement and Payment 

https://forms.office.com/g/XnT7QeRtgt
https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx
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No measurement or payment will be made for utilizing an electronic ticketing system as the cost 

of such shall be included in the contract price bid for the material being provided. 

 

GLASS BEAD GRADATION FOR PAVEMENT MARKINGS: 
(9-17-24) 1087 SP10 R87 
 

Revise the Standard Specifications as follows: 
 

Page 10-187, Subarticle 1087-4(C), Gradation & Roundness, after line 6, delete and replace 

Table 1087-2 with the following: 

TABLE 1087-2 

GLASS BEAD GRADATION REQUIREMENTS 

Sieve Size 
Gradation Requirements 

Minimum Maximum 

Passing #20 100% -- 

Retained on #30 5% 15% 

Retained on #50 40% 80% 

Retained on #80 15% 40% 

Passing #80 0% 10% 

Retained on #200 0% 5% 

 

FLAGGERS: 
(12-17-24)(Rev. 12-23-25) 1150 SP11 R50 

 

Revise Section 1150 of the Standard Specification as follows: 

 

Page 11-13, Article 1150-1, DESCRIPTION, add the following after line 31:  

 

Alternatively, at the discretion of the Contractor, the Contractor may furnish, install, place in 

operation, repair, maintain, relocate, and remove remotely controlled Automated Flagging 

Assistance Devices (AFAD) or Temporary Portable Traffic Signal units (PTS units) to assist, 

supplement, or replace human flaggers for one-lane, two-way traffic maintenance during 

construction in accordance with this provision and the Standard Specifications.  

 

For the purpose of this provision, an "approach" refers to a single lane of traffic moving in one 

direction toward a point of control or work zone.  Flaggers, AFAD and PTS units are only used 

to control one lane of approaching traffic in a specific direction. 

 

Page 11-13, Article 1150-2, MATERIALS, add the following after line 34:  

 

Provide documentation to the Engineer that the AFAD or PTS units meets or exceeds the 

requirements of this special provision and is on the NCDOT APL or ITS and Signals QPL. 

 

(A) Automated Flagging Assistance Devices (AFAD) 

 

(1) AFAD General 
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Cover the automated gate arm with Department approved Type VII, VIII or IX 

retroreflective sheeting of vertical alternating red and white stripes at 16 inch intervals 

measured horizontally.  When the gate arm is in the down position the minimum vertical 

aspect of the arm and sheeting shall be 4 inches.  The retroreflectorized sheeting shall be 

on both sides of the gate arm. With the AFAD parked or positioned 2 feet outside or in a 

location deemed acceptable for the lane being controlled, the gate arm shall reach at least 

to the center of the lane but shall not exceed the width of the lane being controlled. 

 

Design the system to be fail-safe.  Provide a conflict monitor, malfunction monitoring 

unit, or similar device that monitors for malfunctions and prevents the display of 

conflicting indications.  This system shall be electronic and operated by remote control.   

 

(2)  AFAD Type I System: RED/YELLOW 

 

Provide a Red/Yellow AFAD with at least one set of CIRCULAR RED and CIRCULAR 

YELLOW lenses in a vertical configuration that are 12 inches in diameter.  The bottom of 

the housing (including brackets) shall be at least 7 feet (2.1 meters) above the pavement.   

 

This system is required to have yellow 12 inch aluminum or polycarbonate vehicle signal 

heads with 10 inch tunnel visors, backplates, and Light Emitting Diode (LED) modules.  

Provide signal heads, backplates, and LED modules listed on the ITS and Signals QPL 

available on the Department’s website. 

 

Provide an automated gate arm on the AFAD that descends to a down position across the 

approaching lane of traffic when the steady CIRCULAR RED lens is illuminated and 

then ascends to an upright position when the flashing CIRCULAR YELLOW lens is 

illuminated. The automated gate arm is to be designed such that if a motorist pulls 

underneath the gate arm while lowering, no damage to the vehicle occurs. 

  

A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 

of the approach at the point at which drivers are expected to stop when the steady 

CIRCULAR RED lens is illuminated. 

 

To stop traffic, the AFAD shall transition from the flashing CIRCULAR YELLOW 

lens by initiating a minimum 5 second steadily illuminated CIRCULAR YELLOW 

lens followed by the CIRCULAR RED lens.  

 

Once the CIRCULAR RED lens is displayed, the system is to have a minimum 2 

second delay between the time the steady CIRCULAR RED is displayed and the 

time the gate arm begins to lower. The maximum delay between CIRCULAR RED 

and the time the gate arm lowers is 4 seconds. To permit stopped road users to 

proceed, the AFAD shall display the flashing CIRCULAR YELLOW lens and the 

gate arm shall be placed in the upright position. 

  

Ensure the system monitors for a lack of yellow or red signal voltage, total loss of 

indication in any direction, presence of multiple indications on any approach and low 

power conditions. 

  



C205117   U-5956 R-11 
Cabarrus County 

 

 

Additional sets of CIRCULAR RED and CIRCULAR YELLOW lenses located over the 

roadway or on the left side of the approach and operated in unison with the primary set, 

may be used to improve visibility of the AFAD.  If the set of lenses is located over any 

portion of the roadway that can be used by motor vehicles, the bottom of the housing 

(including brackets) shall be at least 15 feet (4.6 meters) above the pavement. 

 

(3)  AFAD Type II System: STOP/SLOW 

 

Provide STOP/SLOW signs that are octagonal in shape, made of rigid material, and at 

least 36 inch x 36 inch in size.  Letters shall be a minimum of 8 inches high.  The STOP 

face shall have a red background with white letters and border. 

 

The SLOW face shall be diamond shaped, orange, or yellow background with black 

letters and border.  Cover both faces in a Department approved Type VII, VIII or IX 

retroreflective sheeting.  The minimum mounting height for the sign faces shall be 7 feet 

above the pavement to the bottom of the sign. 

 

The AFAD’s STOP/SLOW signs shall be supplemented with active conspicuity devices 

by incorporating a stop beacon (red lens) and a warning beacon (yellow lens).  The stop 

beacon shall be no more than 24 inches above the STOP face. Mount the warning beacon 

no more than 24 inches above or beside of the SLOW face.  Except for the mounting 

locations, the beacons shall conform to the provisions of Chapter 4L of the MUTCD and 

have 12 inch signal lenses.  

 

Strobe/flashing lights are an acceptable alternative to flashing beacons.  If utilized, they 

shall be either white or red flashing lights located within the STOP face and white or 

yellow flashing lights within the SLOW face and conform to the provisions of Chapter 

6D of the MUTCD.  If used, the lens diameter shall be a minimum of 5 inches with a 

minimum height of 6 inches.  Equip strobes/flashing lights for both dual and quad flash 

patterns. 

 

Type B warning lights shall not be used in lieu of the beacons or the strobe lights. 

 

The faces of the AFADs STOP/SLOW sign may include louvers.  If louvers are used, 

design the louvers such that the aspect of the sign face to approaching traffic is a full sign 

face at a distance of 50 feet or greater. 

 

A WAIT ON STOP (R1-7) sign and a GO ON SLOW (R1-8) sign shall be displayed to 

traffic approaching the AFAD.  Position signs on the same support structure as the AFAD.  

Both signs shall have black legends and borders on white Type III sheeting backgrounds.  

Each of these signs shall be rectangular in shape and be at least 24 inch x 30 inch size 

with letters at least 6 inches high. 

 

Provide an automated gate arm on the AFAD that descends to a down position across the 

approaching lane of traffic when the STOP face is displayed and then ascends to an 

upright position when the SLOW face is displayed. 

 



C205117   U-5956 R-12 
Cabarrus County 

 

 

The automated gate arm is to be designed such that if a motorist pulls underneath the gate 

arm while lowering, no damage to the vehicle occurs. 

 

A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 

of the approach at the point at which drivers are expected to stop when the STOP face is 

displayed. 

 

When approaching motorists are to proceed, display the SLOW face and the warning 

beacon or strobes are to flash on the AFAD. When approaching motorists are will be 

stopped, display the STOP face and the stop beacon or strobes are to flash on the AFAD. 

 

To stop traffic, the AFAD will transition from the SLOW face to the STOP face by 

initiating a minimum 5 second change cycle.  First, the warning beacon is to be 

steadily illuminated for the change cycle.  If strobes are used in lieu of a warning 

beacon, they are to be placed in the quad flash pattern.  At the end of the change 

cycle, the STOP face is to be displayed with the stop beacon flashing and the 

warning beacon or strobes are to stop flashing.  Once the STOP face is displayed, 

the system is to have a minimum 2 second delay between the time the STOP face is 

displayed and the time the gate arm begins to lower. The maximum delay between 

the time the STOP face is displayed and the time the gate arm lowers is 4 seconds. 

 

To permit stopped road users to proceed, the gate arm shall be placed in the upright 

position and the AFAD shall display the SLOW face and the warning beacon or 

strobes are to flash in the dual flash pattern. 

 

Do not flash the stop beacon when the SLOW face is displayed, and do not flash the 

warning beacon when the STOP face is displayed. 

 

(B) Portable Traffic Signals (PTS) Units 

 

Provide PTS units with at least one set of CIRCULAR RED, CIRCULAR YELLOW, and 

CIRCULAR GREEN lenses in a vertical configuration that are 12 inch diameter 

aluminum or polycarbonate vehicle signal heads with 10 inch tunnel visors, backplates, 

and Light Emitting Diode (LED) modules.  All signal heads, tunnel visors, and backplates 

shall be yellow in color.  

  

The bottom of the housing (including brackets) shall be at least 7 feet above the 

pavement for single set units.  Additional signal heads on units with more than one signal 

head shall be capable of extending over the travel lane.   

 

Communication Requirements 

 

All PTS units within the signal set up systems shall maintain communication at all times 

by either hardwire cable or wireless radio link communication.  If the hardwire cable 

communication is utilized the communication cable shall be deployed in a manner that 

will not intrude in the direct work area of the project or obstruct vehicular and pedestrian 

traffic.  Utilize radio communication with 900MHz frequency band and frequency 
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hopping capability.  The radio link communication system shall have a minimum range of 

1 mile.  

 

Fault Mode Requirements 

 

Revert PTS units to a flashing red mode upon system default unless otherwise specified 

by the Engineer.  Equip the PTS units with a remote monitoring system.  Where cell 

communication availability exists, the remote monitoring system shall adhere to the 

remote monitoring system section of this provision. 

 

Remote Monitoring System 

 

The remote monitoring system (RMS) shall be capable of reporting signal location, 

battery voltage / battery history and system default.  Provide a password protected 

website viewable from any computer with internet capability for the RMS.  In the event 

of a system default, the RMS shall provide specific information concerning the cause of 

the system default (i.e. red lamp on signal number 1).  Equip the RMS with a mechanism 

capable of immediately contacting a minimum of three previously designated individuals 

via text messaging and/or email upon a default.  

 

The running program operating the PTS units shall be always available and viewable 

through the RMS website. Maintain a history of the RMS operating system in each signal 

including operating hours and events and the location of the PTS units.   

 

Trailer / Cart 

 

The AFAD and PTS units may be mounted on either a trailer or a moveable cart system. 

 

Finish all exterior metal surfaces with Federal orange enamel per AMS-STD-595, color chip ID# 

13538 or 12473 respectively with a minimum paint thickness of 2.5 mils (64 microns). 

 

Design and test the AFAD or PTS units trailer / cart to withstand an 80 MPH wind load while in 

the operational position.  Provide independent certification that the assembly meets the design 

wind load. 

 

Equip the AFAD or PTS units with leveling jacks capable of stabilizing the unit in a horizontal 

position when located on slopes 6:1 or flatter. 

 

Equip trailers in compliance with North Carolina Law governing motor vehicles and include a 

12-volt trailer lighting system complying with Federal Motor Carrier Safety Regulations 393, 

safety chains and a minimum 2 inch ball hitch. 

 

Provide a minimum 4 inch wide strip of fluorescent conspicuity sheeting retroreflective sheeting 

to the frame of the trailer.  Apply the sheeting to all sides of the trailer. The sheeting shall meet 

the ASTM requirements of Type VII, VIII or IX. 

 

Power System 
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Design the systems to operate both with and without an external power source.  Furnish 

transmitters, generators, batteries, controls and all other components necessary to operate the 

device. 

 

Provide equipment that is solar powered and supplemented with a battery backup system that 

includes a minimum 110/120 VAC powered on-board charging system capable of powering the 

unit for 7 continuous days with no solar power.  Each unit shall also be capable of being powered 

by standard 110/120 VAC power sources, if applicable.  

 

Locate batteries and electronic controls in a locked, weather and vandal resistant  housings. 

 

Page 11-14, Article 1150-3, CONSTRUCTION METHODS, add the following after line 11:  

 

Flaggers shall have a path to escape an errant approaching vehicle at all times, unimpeded by 

barrier, guardrail, guiderail, parked vehicles, construction materials, slopes steeper than 2:1, or 

any other obstruction at all times. If an unimpeded path cannot be maintained, the Contractor 

shall use AFAD or PTS units in lieu of a flagger.   

 

Provide documentation to the Engineer prior to deploying the device that the AFAD or PTS units 

operator(s) are qualified flagger(s) that have been properly trained through an NCDOT approved 

training agency or other NCDOT approved training provider and that the qualified flagger(s) 

have received manufacturer training to operate that specific device.  This training shall include 

proper installation, remote control operation, central control systems and maintenance of the 

AFAD or PTS units.  The training shall take place off the project site where training conditions 

are removed from live traffic.  The documentation shall include the names of the authorized 

trainer, the trainees, the device on which they have been trained and the date of the training.  

Provide updated documentation to the Engineer prior to deploying any additional operators.   

  

Install advance warning signs and operate AFADs in accordance with the attached detail 

drawings in this provision. 

 

Install advance warning signs and operate PTS units in accordance with NCDOT Roadway 

Standard Drawings No. 1101.02, Sheet 17. 

 

AFAD and PTS units shall only be used in situations where there is only one lane of approaching 

traffic in the direction to be controlled. At no time shall an AFAD unit controlling traffic 

through the work area be placed in an autonomous mode and/or left unattended. 

 

Signal timing and operation of PTS units shall be field verified and accepted by the Engineer 

before use. 

 

Do not use AFAD or PTS units in locations where queueing from the AFAD or PTS units will 

extend to within 150 feet of a signalized intersection or railroad crossing. Do not use AFAD and 

PTS units as a substitute for or a replacement for a continuously operating temporary traffic 

control signal as described in Section 6F.84 of the MUTCD.   

 

If used at night, illuminate each AFAD or PTS units as described in Section 6D of the MUTCD. 
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Provide a complete AFAD or PTS units that is capable of being relocated as traffic conditions 

demand.   

 

If AFADs or PTS units become inoperative, be prepared at all times to replace the unit with the 

same type and model of AFAD or PTS units, revert to human flagging operations or terminate all 

construction activities requiring the use of the AFAD or PTS units until the AFAD or PTS units 

become operative or qualified human flaggers are available. 

 

When the work requiring the AFAD or PTS units is not pursued for 30 minutes or longer, power 

off each AFAD or PTS units. Removed the AFAD or PTS units from the travel lane and relocated 

to a minimum of 5 feet from the edge line. AFAD gate arms shall be in the upright position. 

Remove all traffic control devices from the road, place two cones by each AFAD or PTS units 

and all signs associated with the lane closure operation shall be removed or laid down.  At the 

end of each workday, remove all AFADs or PTS units from the roadway and shoulder areas. 

 

Ensure the system’s wireless communication links continuously monitor and verify proper 

transmission and reception of data used to monitor and control each AFAD or PTS units.  Ensure 

ambient mobile or other radio transmissions or adverse weather conditions do not affect the 

system.  

 

In the event of a loss of communications, immediately display the flashing RED or STOP 

indication on all AFAD or PTS units. 

 

AFAD Specific Construction Methods  

 

The flagger/operator controlling the AFAD units shall be on the project site at all times.  If 

multiple AFAD units are used, one AFAD unit shall be the Main AFAD unit and all other units 

shall be remote AFAD units.  Ensure that each device meets the physical display and operational 

characteristics as specified in the MUTCD. 

 

Multiple AFAD units may be controlled with one flagger/operator when the AFAD units meet 

each of the following requirements: 

  

(1) AFAD units are spaced no greater than the manufacturer’s recommendations. 

 

(2) Both AFAD units can be seen at the same time from the flagger/operator’s position, or 

the AFAD is operating on its own secure network with malfunction detection and 

notification to the flagger/operator. 

 

(3) The flagger/operator has an unobstructed view of approaching traffic in both 

directions from the flagger/operator position or the AFAD is operating on its own secure 

network, with cameras that provide the flagger/operator an unobstructed view of 

approaching traffic from both directions.  The flagger/operator may control the AFAD 

units from a pilot vehicle. 

 

If any of the above requirements are not met, flagger/operator control each AFAD unit. 
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AFAD operators may either control traffic at side streets or driveways between the AFAD units 

or operate the pilot car while operating the AFAD system if approved by the Engineer. AFAD 

units must continue to be within clear sight of the operator during these work activities. 

 

Page 11-14, Article 1150-4, MEASUREMENT AND PAYMENT, add the following after line 

24:  

 

Each AFAD or PTS unit will be measured and paid for as Flaggers paid by day in accordance 

with Article 1150-4 of the Standard Specifications.  Where the pay item for Flaggers is not 

included in the original contract then no separate payment will be made for this item and 

payment will be included in the lump sum price bid for Temporary Traffic Control found 

elsewhere in this contract.  Each approach controlled by AFAD or PTS units will be measured 

and paid as one flagger, irrespective of the number of devices used.  If multiple PTS units are 

required to control a single approach, these units will collectively be considered as replacing one 

flagger.    

 

No separate measurement or payment will be made for AFAD or PTS unit operators, as the cost 

of such including their training and operational costs shall be included in the unit or lump sum 

price for Flaggers or Temporary Traffic Control.  Such price and payment also includes the 

relocation, maintenance, and removal during repair periods of AFAD or PTS units as well as the 

signal controller, communication, vehicle detection system, traffic signal software of PTS units 

and any other incidentals necessary to complete the work. 
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SNOWPLOWABLE DELINEATION: 
(10-15-24) 1253 SP12 R53 

 

Description 

 

Furnish, install and maintain snowplowable delineation. 

 

There are five snowplowable delineation alternate options approved for use in North Carolina. 

They include the following markers and markings options: 

(1) Polycarbonate H-shaped Markers  

(2) Inlaid Raised Pavement Markers  

(3) 10' Rumble Skips  

(4) Inlaid Cradle Markers 

(5) 10' Inlaid Pavement Markings  

Only one type of snowplowable delineation will be allowed on a single project. 

 

Materials 

 

Refer to Division 10 of the Standard Specifications. 

 

Item Section 

Epoxy 

Pavement Markings 

Snowplowable Pavement Markers 

1081 

1087 

1086-3 

 

Any snowplowable pavement delineation shall conform to the applicable requirements of 

Sections 1086, 1087, and 1081 of the Standards and Specifications.  Use snowplowable 

delineation markers and markings listed on the NCDOT APL.  Any treatment that requires 

pavement cutting or milling shall be installed within 7 calendar days of the pavement cutting or 

milling operation. 

Construction Methods 

 

(A) General  

 

For any snowplowable delineation, prior to installation, by brushing, blow cleaning, 

vacuuming or other suitable means, ensure that all materials and the pavement surface are free 

of dirt, grease, dust, oil, moisture, mud, grass, or any other material that would prevent 

adhesion to the pavement by brushing blow cleaning, or vacuuming. If required, apply a 

primer per manufactures recommendations to pavement surfaces before applying pavement 

marking material.  

 

Install snowplowable delineation per manufacturers specifications every 80 feet.  Make sure 

pavement markers are oriented to traffic correctly and pavement markings are applied in a 

uniform thickness.  Do not apply markings over longitudinal joints. Protect the pavement 

markings until they are tack free.  Apply applicable Sections 1205 and 1250 of the Standards 

Specifications. 
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If damage occurs during installation the effected treatments shall be corrected or replaced. 

This work shall be considered incidental to the installation of the marking or marker.  

  

(B) Polycarbonate H-shaped Markers and Inlaid Cradle Markers 

 

Bond marker housings to the pavement with epoxy adhesive.  Mechanically mix and 

dispense epoxy adhesives as required by the manufacturer’s specifications.  Place the 

markers immediately after the adhesive has been mixed and dispensed. 

 

Install polycarbonate H-shaped markers and inlaid cradle markers castings into slots sawcut 

into the pavement.  Make slots in the pavement to exactly duplicate the shape of the casting 

of the polycarbonate H-shaped markers and inlaid cradle markers. 

 

If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris 

from the pavement surface.  Install the marker housings within 7 calendar days after saw 

cutting , milling, or grooving the pavement.  Remove and dispose of loose material from the 

slots by brushing, blow cleaning or vacuuming.  Dry the slots before applying the epoxy 

adhesive.  Install polycarbonate H-shaped markers and inlaid cradle markers according to the 

manufacturer’s recommendations. 

 

Protect the polycarbonate H-shaped markers or inlaid cradle markers until the epoxy has 

initially cured and is track free. 

 

Construct inlaid cradle markers in accordance with the details in the plans and as directed by 

the Engineer. 

 

(C) Reflector Replacement 

 

The following requirements only apply to polycarbonate H-shaped markers and inlaid cradle 

markers.   

 

In the event that a reflector is damaged, replace the damaged reflector by using adhesives and 

methods recommended by the manufacturer of the markers and approved by the Engineer.  

This work is considered incidental if damage occurs during the initial installation of the 

marker housings and maintenance of initial polycarbonate H-shaped markers or inlaid cradle  

markers specified in this section.   

 

If during reflector replacement it is discovered that the housing is missing or broken this will 

be paid as Polycarbonate H-shaped Markers or Inlaid Cradle Markers.  Missing housings 

shall be replaced.  Broken housings shall be removed and replaced.  In both cases the slot for 

the housings shall be properly prepared prior to installing the new housing; patch the existing 

marker slots as directed by the Engineer and install the new marker approximately one foot 

before or after the patch.  Removal of broken housings and preparation of slots will be 

considered incidental to the work of replacing housings.  
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(D)  Inlaid Raised Pavement Markers 

 

Cut groove in accordance with the details in the plans and as directed by the Engineer.   

 

Use adhesive recommended by the manufacturer to install markers into the groove in 

accordance with Section 1251. The raised pavement markers are incidental to inlaid raised 

pavement markers. 

 

(E)  10' Rumble Skips 

 

Construct 10' rumble skips on asphalt concrete in accordance with Section 665 for all 

centerline and shoulder rumble skips, details in the plans and as directed by the Engineer.  

Construct 10' rumble skips on Portland cement concrete in accordance with Section 730 for 

all centerline and shoulder rumble skips, details in the plans and as directed by the Engineer.  

The milled rumble strips are incidental to the rumble skips.  Using polyurea or extruded 90 

mil thermoplastic construct pavement markings in accordance with Section 1205.  

 

(F) 10' Inlaid Pavement Markings 

 

The groove in which the marking is to be placed shall be one inch wider than the marking to 

be placed and 10 mils deeper than the thickness of the marking. 

 

When using this method, use enhanced reflective media.  The following retroreflectivity 

values shall be met. 

 

 

MINIMUM INITIAL REFLECTOMETER READINGS  

Item Color Reflectivity 

Enhanced Reflectivity Media White 450 mcd/lux/m2 

Yellow 350 mcd/lux/m2 

 

Using polyurea, extruded 90 mil thermoplastic or cold applied plastic construct pavement 

markings in accordance with Section 1205. 

 

Maintenance 

 

Maintain all installed snowplowable delineation before acceptance by the Engineer. 

 

Measurement and Payment 

 

Polycarbonate H-shaped Markers will be measured and paid as the actual number of 

polycarbonate H-shaped markers satisfactorily placed and accepted by the Engineer. 

 

Inlaid Raised Pavement Markers will be measured and paid as the actual number of inlaid raised 

pavement markers satisfactorily placed and accepted by the Engineer.   
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10' Rumble Skips will be measured and paid as the actual number of rumble skips satisfactorily 

placed and accepted by the Engineer. 

 

Inlaid Cradle Markers will be measured and paid as the actual number of pavement markers 

satisfactorily placed and accepted by the Engineer. 

 

10' Inlaid Pavement Markings will be measured and paid as the actual number of 10' inlaid 

pavement markings satisfactorily placed and accepted by the Engineer.  

Replace Snowplowable Pavement Marker Reflector  will be measured and paid in accordance 

with Article 1253-5. 

Payment will be made under:  

 

Pay Item         Pay Unit 

Polycarbonate H-shaped Markers       Each 

Inlaid Raised Pavement Markers       Each 

10' Rumble Skips       Each 

Inlaid Cradle Markers       Each 

10' Inlaid Pavement Markings      Each 

 

PERMANENT SEEDING AND MULCHING: 
(7-1-95)(Rev. 1-16-24) 1660 SP16 R02 

 

The Department desires that permanent seeding and mulching be established on this project as 

soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain 

an early stand of vegetation on this project, the Contractor's attention is called to the following: 

 

For all permanent seeding and mulching that is satisfactorily completed in accordance with the 

requirements of Section 1660 in the Standard Specifications and within the following 

percentages of elapsed contract times, an additional payment will be made to the Contractor as 

an incentive additive.  The incentive additive will be determined by multiplying the number of 

acres of seeding and mulching satisfactorily completed times the contract unit bid price per acre 

for Seeding and Mulching times the appropriate percentage additive. 

 

Percentage of Elapsed Contract Time Percentage Additive 

0% - 30% 30% 

30.01% - 50% 15% 

 

Percentage of elapsed contract time is defined as the number of calendar days from the date of 

availability of the contract to the date the permanent seeding and mulching is acceptably 

completed divided by the total original contract time. 

 

COIR FIBER MAT: 
   (9-16-25) 1629 SP16 R05 

 

Page 16-9, Article 1629-2 MATERIALS, lines 22-24, delete and replace the last paragraph 

with the following: 
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Provide #3 or #4 uncoated reinforcing steel anchors, 24 inches in length, bent into a U-shape 

with a 4-inch diameter bend and a 4-inch straight leg extending from the bend to catch and 

secure the coir fiber mat. 

 

WATTLE DEVICES: 
   (1-1-24)(Rev. 9-16-25) 1642 SP16 R10 

 

Page 16-23, Subarticle 1642-2(B) Wattle, lines 10-12, delete and replace with the following: 

 

(B)  Wattle and Wattle Barrier 

Wattles shall meet Table 1642-1. 

TABLE 1642-1  

100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE 

Property Property Value 

Minimum Diameter 12 inches 

Minimum Density 2.5 pcf +/- 10% 

Net Material Synthetic 

Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 

Minimum Weight 20 lb +/- 10% per 10 foot length 

 

Coir Fiber Wattles shall meet Table 1642-2. 

TABLE 1642-2  

100% COIR (COCONUT) FIBERS WATTLE 

Property Property Value 

Minimum Diameter 12 inches 

Minimum Density 3.5 pcf +/- 10% 

Net Material Coir Fiber 

Net Openings 2 inch x 2 inch 

Net Strength 90 lb 

Minimum Weight 2.6 pcf +/- 10% 

 

Wattle Barriers shall meet Table 1642-3. 

TABLE 1642-3  

100% CURLED WOOD (EXCELSIOR) FIBERS – WATTLE BARRIER 

Property Property Value 

Minimum Diameter 18 inches 

Minimum Density 2.9 pcf +/- 10% 

Net Material Synthetic 

Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 

Minimum Weight 5 pcf +/- 10% 

 

Coir Fiber Wattle Barriers shall meet Table 1642-4. 
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TABLE 1642-4  

100% COIR (COCONUT) FIBERS WATTLE BARRIER 

Property Property Value 

Minimum Diameter 18 inches 

Minimum Density 5 pcf +/- 10% 

Net Material Coir Fiber 

Net Openings 2 inch x 2 inch 

Net Strength 90 lb 

Minimum Weight 10 pcf +/- 10% 

 

Pages 16-24 & 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, lines 42-47 & 

lines 1-2, delete and replace with the following: 

 

Wattle will be measured and paid for by the actual number of linear feet of wattles which are 

installed and accepted.  Such price and payment will be full compensation for all work covered 

by this section, including, but not limited to, furnishing all materials, labor, equipment and 

incidentals necessary to install the Wattle. 

 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of coir fiber 

wattles which are installed and accepted.  Such price and payment will be full compensation for 

all work covered by this section, including, but not limited to, furnishing all materials, labor, 

equipment and incidentals necessary to install the Coir Fiber Wattles. 

 

Wattle Barrier will be measured and paid as the actual number of linear feet of wattle barrier 

installed and accepted.  Such price and payment will be full compensation for all work covered 

by this provision, including, but not limited to, furnishing all materials, labor, equipment and 

incidentals necessary to install the Wattle Barrier. 

 

Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir 

fiber wattle barrier installed and accepted.  Such price and payment will be full compensation for 

all work covered by this provision, including, but not limited to, furnishing all materials, labor, 

equipment and incidentals necessary to install the Coir Fiber Wattle Barrier. 

 

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 

replace “___ Wattle Check” with “Wattle”. 

 

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 

replace “___ Wattle Barrier” with “Wattle Barrier”. 

 

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, add the 

following: 

 

Pay Item Pay Unit 

Coir Fiber Wattle Linear Foot 

Coir Fiber Wattle Barrier Linear Foot 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08)(Rev. 1-16-24) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal 

year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 

shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided 

funds are available.  The State reserves the right to terminate or suspend any transportation 

project contract, and any transportation project contract shall be so terminated or suspended if 

funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 

a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 

supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 

shall be final.  Seed not meeting the specifications shall be rejected by the Department of 

Transportation and shall not be delivered to North Carolina Department of Transportation 

warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 

supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 

herein shall be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 

on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 

will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be 

recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 

germination percentages as reported by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 

NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 
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shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 

germination rate as tested by the North Carolina Department of Agriculture shall not fall below 

70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 

5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 

weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 

will not be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 

not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 

will not be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 

will not be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 

be approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 
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 Creeping Red Fescue 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

ERRATA 

(1-16-24)(Rev. 1-20-26)  Z-4 
 

Revise the 2024 Standard Specifications as follows: 

 

Division 1 

 

Page 1-36, Subarticle 104-12(B) Evaluation of Proposals, line 21, replace "Design-Build 

Unit” with “Alternative Delivery Unit”. 

 

Page 1-36, Subarticle 104-12(D) Preliminary Review, line 37, replace "Design-Build Unit” 

with “Alternative Delivery Unit”. 

 

Page 1-37, Subarticle 104-12(E) Final Proposal, line 3, replace "Design-Build Unit” with 

“Alternative Delivery Unit”. 

 

Page 1-37, Subarticle 104-12(F) Design-Build VEPs, line 36, replace "Design-Build Unit” 

with “Alternative Delivery Unit”. 

 

Page 1-38, Subarticle 104-12(G) Modifications, line 1, replace "Design-Build Unit” with 

“Alternative Delivery Unit”. 

 

Division 3 

 

Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 

and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 

 

Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 

Pipe” with Section “1032-3”. 

 

Division 6 

 

Page 6-15, Article 610-1 DESCRIPTION, line 20, replace “The work includes” with “The 

work includes, but is not limited to,”. 

 

Page 6-15, Article 610-1 DESCRIPTION, line 22, replace “applying the tack coat as 

specified.” with “applying the tack coat in accordance with Section 605.”. 

 

Page 6-30, Article 610-14 DENSITY ACCEPTANCE, line 39, replace “QC process.” with 

“QC process in accordance with Section 609.”. 

 

Page 6-31, Article 610-16 MEASUREMENT AND PAYMENT, line 13, replace "Hot Mix 

Asphalt Pavement” with “Asphalt Concrete ___________ Course, Type ______”. 

 

Page 6-50, Subarticle 661-4(A) Equipment, lines 4-7, replace the first two sentences of the 

seventh paragraph with the following: 
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When an erected fixed stringline is utilized for longitudinal profile and cross slope control 

furnish and erect the necessary guide line for the equipment. 

 

Division 7 

 

Page 7-18, Subarticle 710-10(A) General, lines 7-8, delete “for Surface Testing Concrete 

Pavement” from the last paragraph. 

 

Division 8 

 

Page 8-27, Article 846-1 DESCRIPTION, line 8, delete “4 inch” from the first paragraph. 

 

Division 9 

 

Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 

Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 

Mounted)”. 

 

Division 10 

 

Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 

Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 

 

Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 

“minimum”. 

 

Division 11 

 

Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 

barrier units are moved more than one” with “Where barrier units are moved more than once”. 

 

Division 15 

 

Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 

piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 

 

Division 16 

 

Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 

25, delete and replace with the following " Flocculant will be measured and paid in accordance 

with Article 1642-5 applied to the temporary rock silt checks.” 

 

Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 

 

Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
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Division 17 

 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 23, delete and replace 

“1.25” with “1-1/4”. 

 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 24, delete and replace 

“)(1.25” with “, 1-1/4”. 
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Guava Root Knot Nematode, Spongy Moth (formerly known as gypsy 

moth), Witchweed, Cogon Grass, And Any Other Regulated Noxious Weed or Plant Pest) 
(3-18-03)(Rev. 3-18-25) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 

a certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/divisions/plant-industry/plant-

protection/plant-industry-plant-pest-quarantines to determine those specific project sites located 

in the quarantined area or for any regulated article used on this project originating in a 

quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance of any character, if determined by an 

inspector present a hazard of spreading imported fire ant, guava root knot nematode, spongy 

moth (formerly known as gypsy moth), witchweed, cogon grass, or other regulated noxious 

weed or plant pest. 
 

https://www.ncagr.gov/divisions/plant-industry/plant-protection/plant-industry-plant-pest-quarantines
https://www.ncagr.gov/divisions/plant-industry/plant-protection/plant-industry-plant-pest-quarantines
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STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 

AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on 

this project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 

 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 1/16/2024)  Z-6 
 

 

The North Carolina Department of Transportation is committed to carrying out the U.S. 

Department of Transportation’s policy of ensuring nondiscrimination in the award and 

administration of contracts. 

 

The provisions of this section related to United States Department of Transportation (US DOT) 

Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 

(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 

applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 

related subcontracts, material supply, engineering, architectural and other service contracts, 

regardless of dollar amount. Any Federal provision that is specifically required not specifically 

set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 

Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 

Department of Transportation, Federal Highway Administration (FHWA), as they 

may be amended from time to time, which are herein incorporated by reference and 

made a part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 

discriminate on the grounds of race, color, or national origin in the selection and 

retention of subcontractors, including procurements of materials and leases of 

equipment. The contractor shall not participate directly or indirectly in the 

discrimination prohibited by the Acts and the Regulations, including employment 

practices when the contract covers any activity, project, or program set forth in 

Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the 

contractor for work to be performed under a subcontract, including procurements of 

materials, or leases of equipment, each potential subcontractor or supplier shall be 

notified by the contractor of the contractor's obligations under this contract and the 

Acts and the Regulations relative to Nondiscrimination on the grounds of race, color, 

or national origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the 

Regulations, and directives issued pursuant thereto and shall permit access to its 
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books, records, accounts, other sources of information, and its facilities as may be 

determined by the Recipient or the FHWA to be pertinent to ascertain compliance 

with such Acts, Regulations, and instructions. Where any information required of a 

contractor is in the exclusive possession of another who fails or refuses to furnish the 

information, the contractor shall so certify to the Recipient or the FHWA, as 

appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions 

of this contract, the Recipient will impose such contract sanctions as it and/or the 

FHWA may determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every 

subcontract, including procurements of materials and leases of equipment, unless 

exempt by the Acts, the Regulations and directives issued pursuant thereto. The 

contractor shall take action with respect to any subcontract or procurement as the 

Recipient or the FHWA may direct as a means of enforcing such provisions including 

sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 

is threatened with litigation by a subcontractor, or supplier because of such direction, 

the contractor may request the Recipient to enter into any litigation to protect the 

interests of the Recipient. In addition, the contractor may request the United States to 

enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT 

that, as a condition to receiving federal financial assistance, NCDOT will comply with 

Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR 

part 21 and related nondiscrimination authorities to ensure that no person shall, on the 

ground of race, color, national origin, limited English proficiency, sex, age, or disability 

(including religion/creed or income-level, where applicable), be excluded from 

participation in, be denied the benefits of, or be subjected to discrimination under any 

programs, activities, or services conducted or funded by NCDOT. Contractors and other 

organizations under contract or agreement with NCDOT must also comply with Title VI 

and related authorities, therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., 

subcontractors, consultants, vendors, prime contractors) are responsible for 

complying with NCDOT’s Title VI Program. Contractors are not required to prepare 

or submit Title VI Programs. To comply with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 

employees, applicants and subcontractors on the jobsite. 
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2. Physically incorporate the required Title VI clauses into all subcontracts on 

federally-assisted and state-funded NCDOT projects, and ensure inclusion by 

subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 

notification in all solicitations for bids and requests for work or material, 

regardless of funding source: 

“The North Carolina Department of Transportation, in accordance with the 

provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 

2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 

affirmatively ensure that any contract entered into pursuant to this advertisement, 

disadvantaged business enterprises will be afforded full and fair opportunity to 

submit bids in response to this invitation and will not be discriminated against on 

the grounds of race, color, or national origin in consideration for an award. In 

accordance with other related nondiscrimination authorities, bidders and 

contractors will also not be discriminated against on the grounds of sex, age, 

disability, low-income level, creed/religion, or limited English proficiency in 

consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 

subsequent lower tier subcontracts on Federal-aid highway construction contracts 

only. 

5. Provide language assistance services (i.e., written translation and oral 

interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 

OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 

Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 

prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 

agreements. Subrecipients must also ensure compliance by their contractors and 

subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 

affirmative action to correct any deficiencies found within a reasonable time period, 

not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 

CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 

Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 

the public and contractors) from discrimination by NCDOT employees, 

subrecipients and contractors, regardless of funding source. 
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2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 

discrimination based on race, color, national origin, Limited English Proficiency 

(LEP), sex, age, or disability (and religion in the context of employment, aviation, 

or transit) may file a written complaint. The law also prohibits intimidation or 

retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must 

be filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 

entities: 

➢ North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-

522-0453  

➢ Federal Highway Administration, North Carolina Division Office, 310 New 

Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

➢ US Department of Transportation, Departmental Office of Civil Rights, 

External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 

Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a 

representative, and include the complainant’s name, address, and telephone 

number. Complaints received by fax or e-mail will be acknowledged and 

processed. Allegations received by telephone will be reduced to writing and 

provided to the complainant for confirmation or revision before processing. 

Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 

Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 

sex, age, disability, or religion (in the context of employment, aviation or transit). 

“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 

Authorities 

Race and Ethnicity An individual belonging to one 

of the accepted racial groups; or 

the perception, based usually on 

physical characteristics that a 

person is a member of a racial 

group 

Black/African 

American, 

Hispanic/Latino, 

Asian, American 

Indian/Alaska Native, 

Native 

Hawaiian/Pacific 

Islander, White 

Title VI of the Civil Rights Act of 1964;  

49 CFR Part 21;  

23 CFR 200; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

(Executive Order 13166) 

Color Color of skin, including shade 

of skin within a racial group 

Black, White, brown, 

yellow, etc. 

National Origin (Limited English 

Proficiency) 

Place of birth. Citizenship is not 

a factor. (Discrimination based 

on language or a person’s 

accent is also covered) 

Mexican, Cuban, 

Japanese, 

Vietnamese, Chinese 

Sex Gender. The sex of an 

individual.  

Note: Sex under this program 

does not include sexual 

orientation. 

Women and Men 1973 Federal-Aid Highway Act; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Disability Physical or mental impairment, 

permanent or temporary, or 

perceived. 

Blind, alcoholic, 

para-amputee, 

epileptic, diabetic, 

arthritic 

Section 504 of the Rehabilitation Act of 

1973;  

Americans with Disabilities Act of 1990  

Religion (in the context of 

employment) 

(Religion/ Creed in all aspects of 

any aviation or transit-related 

construction) 

An individual belonging to a 

religious group; or the 

perception, based on 

distinguishable characteristics 

that a person is a member of a 

religious group. In practice, 

actions taken as a result of the 

moral and ethical beliefs as to 

what is right and wrong, which 

are sincerely held with the 

strength of traditional religious 

views. Note: Does not have to 

be associated with a recognized 

religious group or church; if an 

individual sincerely holds to the 

belief, it is a protected religious 

practice. 

Muslim, Christian, 

Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  

23 CFR 230; 

FHWA-1273 Required Contract Provisions. 

(49 U.S.C. 5332(b); 

49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest agrees to comply with the following non-discrimination statutes and 

authorities, including, but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 

21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 

1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 

property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits 

discrimination on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 

(prohibits discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or 

sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 

coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 

Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 

expanding the definition of the terms "programs or activities" to include all of the 

programs or activities of the Federal-aid recipients, sub-recipients and contractors, 

whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 

on the basis of disability in the operation of public entities, public and private 

transportation systems, places of public accommodation, and certain testing entities 

(42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation 

regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in 

Minority Populations and Low-Income Populations, which ensures 

Nondiscrimination against minority populations by discouraging programs, policies, 

and activities with disproportionately high and adverse human health or 

environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 

English Proficiency, and resulting agency guidance, national origin discrimination 

includes discrimination because of Limited English proficiency (LEP). To ensure 

compliance with Title VI, you must take reasonable steps to ensure that LEP persons 

have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you 

from discriminating because of sex in education programs or activities (20 U.S.C. 

1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 

(prohibits employment discrimination on the basis of race, color, religion, sex, or 

national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 

real property, structures, or improvements thereon, or granting interest therein from 

the United States pursuant to the provisions of Assurance 4. 

 

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law 

and upon the condition that the North Carolina Department of Transportation 

(NCDOT) will accept title to the lands and maintain the project constructed thereon in 

accordance with the North Carolina General Assembly, the Regulations for the 

Administration of the Federal-Aid Highway Program, and the policies and procedures 

prescribed by the Federal Highway Administration of the U.S. Department of 

Transportation in accordance and in compliance with all requirements imposed by 

Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, 

Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of 

the U.S Department of Transportation pertaining to and effectuating the provisions of 

Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), 

does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title 

and interest of the U.S. Department of Transportation in and to said lands described in 

Exhibit A attached hereto and made a part hereof. 

 

(HABENDUM CLAUSE) 

 

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 

Department of Transportation (NCDOT) and its successors forever, subject, however, 

to the covenants, conditions, restrictions and reservations herein contained as follows, 

which will remain in effect for the period during which the real property or structures 

are used for a purpose for which Federal financial assistance is extended or for 

another purpose involving the provision of similar services or benefits and will be 

binding on the NCDOT, its successors and assigns. 

The NCDOT, in consideration of the conveyance of said lands and interests in lands, 

does hereby covenant and agree as a covenant running with the land for itself, its 

successors and assigns, that (1) no person will on the grounds of race, color, or 

national origin, be excluded from participation in, be denied the benefits of, or be 

otherwise subjected to discrimination with regard to any facility located wholly or in 

part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT 

will use the lands and interests in lands and interests in lands so conveyed, in 

compliance with all requirements imposed by or pursuant to Title 49, Code of Federal 

Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, 

Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 

Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 

Regulations and Acts may be amended [, and (3) that in the event of breach of any of 

the above-mentioned nondiscrimination conditions, the Department will have a right 

to enter or re-enter said lands and facilities on said land, and that above described 

land and facilities will thereon revert to and vest in and become the absolute property 

of the U.S. Department of Transportation and its assigns as such interest existed prior 

to this instruction].* 

 

(*Reverter clause and related language to be used only when it is determined that 

such a clause is necessary in order to make clear the purpose of Title VI.) 
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 

Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 

instruments entered into by the North Carolina Department of Transportation 

(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree [in the case of deeds and 

leases add "as a covenant running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on 

the property described in this (deed, license, lease, permit, etc.) for a purpose 

for which a U.S. Department of Transportation activity, facility, or program is 

extended or for another purpose involving the provision of similar services or 

benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and 

operate such facilities and services in compliance with all requirements 

imposed by the Acts and Regulations (as may be amended) such that no 

person on the grounds of race, color, or national origin, will be excluded from 

participation in, denied the benefits of, or be otherwise subjected to 

discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 

above Nondiscrimination covenants, the NCDOT will have the right to terminate 

the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 

facilities thereon, and hold the same as if the (lease, license, permit, etc.) had 

never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above 

Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter 

the lands and facilities thereon, and the above described lands and facilities will 

there upon revert to and vest in and become the absolute property of the NCDOT 

and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 

such a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 

Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 

instruments/ agreements entered into by the North Carolina Department of 

Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree (in the case of deeds and 

leases add, "as a covenant running with the land") that (1) no person on the 

ground of race, color, or national origin, will be excluded from participation in, 

denied the benefits of, or be otherwise subjected to discrimination in the use of 

said facilities, (2) that in the construction of any improvements on, over, or under 

such land, and the furnishing of services thereon, no person on the ground of race, 

color, or national origin, will be excluded from participation in, denied the 

benefits of, or otherwise be subjected to discrimination, (3) that the (grantee, 

licensee, lessee, permittee, etc.) will use the premises in compliance with all other 

requirements imposed by or pursuant to the Acts and Regulations, as amended, set 

forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 

above Non¬ discrimination covenants, the NCDOT will have the right to 

terminate the (license, permit, etc., as appropriate) and to enter or re-enter and 

repossess said land and the facilities thereon, and hold the same as if said (license, 

permit, etc., as appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above 

Nondiscrimination covenants, the NCDOT will there upon revert to and vest in 

and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 

such a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 

Program.  Standard OJT requirements typically associated with individual projects will no longer 

be applied at the project level.  Instead, these requirements will be applicable on an annual basis 

for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make 

every effort to enroll minority and women as trainees to the extent that such persons are available 

within a reasonable area of recruitment.  This training commitment is not intended, and shall not 

be used, to discriminate against any applicant for training, whether a member of a minority group 

or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar 

year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 

year’s activity with the Department.  At the beginning of each year, all contractors eligible will 

be contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  

The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are 

not all-inclusive.  Where the training is oriented toward construction applications, training will 

be allowed in lower-level management positions such as office engineers and estimators.  

Contractors shall submit new classifications for specific job functions that their employees are 

performing.  The Department will review and recommend for acceptance to FHWA the new 

classifications proposed by contractors, if applicable.  New classifications shall meet the 

following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to 

the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 

year of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents.  These documents and any other 

information as requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken 

off the NCDOT’s Bidders List.  

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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ADA COMPLIANT PEDESTRIAN TRAFFIC CONTROL DEVICES
(10/31/2017) (Rev. 6/3/2022)

Description

Furnish, install, and maintain all ADA compliant pedestrian traffic control devices for existing
pedestrian facilities that are disrupted, closed, or relocated by planned work activities.

The ADA compliant pedestrian traffic control devices used to either close, redirect, divert or detour
pedestrian traffic are Pedestrian Channelizing Devices.

Construction Methods

The ADA compliant pedestrian traffic control devices involved in the closing or redirecting of
pedestrians as designated on the Transportation Management Plan (TMP) shall be manufactured
and assembled in accordance with the requirements of the Americans with Disabilities Act (ADA)
and be on the NCDOT approved products list.

Pedestrian Channelizing Devices shall be manufactured and assembled to be connected as to
eliminate any gaps that allow pedestrians to stray from the channelizing path. Any Pedestrian
Channelizing Devices used to close or block a pedestrian facility shall have a “SIDEWALK
CLOSED” sign affixed to it and ny audible warning devices, if designated on the TMP.

Measurement and Payment

Pedestrian Channelizing Devices will be measured and paid as the maximum number of linear feet
of Pedestrian Channelizing Devices furnished, acceptably placed, and in use at any one time
during the life of the project.

No direct payment will be made for any sign affixed to a pedestrian channelizing device. Signs
mounted to pedestrian channelizing devices will be considered incidental to the device.

Relocation, replacement, repair, maintenance, or disposal of Pedestrian Channelizing Devices
Devices will be incidental to the pay item.

Payment will be made under:

Pay Item Pay Unit
Pedestrian Channelizing Devices Linear Foot

Docusign Envelope ID: 84947E9B-56A2-46B8-B56B-2B1CCBB0F829



Project: U-5956                UC-1 County: Cabarrus  

   

PROJECT SPECIAL PROVISIONS 

Utility Construction 

07/09/2025  1/12 

 
200 South Tryon Street – Suite 200 Charlotte, NC 28202 

 

 

 

 

 

 

 

 

General: 

 

The existing potable water utilities within the project area (hereinafter “wet utilities”) 

belong to the City of Concord (hereinafter “Owner”). The Contractor shall provide access 

for the Owner's representatives to all phases of construction.  Testing, inspection, and 

acceptance shall be in accordance with the Owner’s requirements.  Contractor shall 

coordinate with the Owner to ensure all testing, inspection, and documentation 

requirements are met. 

 

The proposed utility construction shall meet the applicable requirements of the NC 

Department of Transportation’s “Standard Specifications for Roads and Structures” 

(hereinafter “NCDOT Standard Specifications”) dated January 2024, the “Standard 

Specification for Wastewater Collection and Waste Distribution for Cabarrus County” 

(hereinafter “WSACC Manual”) current edition, the City of Concord’s standard utility 

details, the Utility Construction design drawings, and the following Special Provisions.   

 

The contractor after receiving authorization from the designated City of Concord 

Construction Inspector and Water Resources shall incorporate insertion valves and must 

make every effort to limit the duration of any water supply disruption/loss to 6 hour or 

less._Any planned disruption of water service/service disruption must be schedule during 

off peak demand hours between Midnight to 6:00am and in close coordination with 

NCDOT and the City of Concord.  _ 

Docusign Envelope ID: 9F8C08B5-A906-4498-A067-9DA54B622D31
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The contractor shall notify the assigned City of Concord construction inspector at least 48 

hours in advance of any scheduled water service loss or disruption, and provide written 

notification on a City approved form to each City of Concord customers that specifies the 

day and duration of any scheduled water service loss or disruption.  

 

 

(The remainder of this page is left intentionally blank) 
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Contractor shall utilize the following City Water Resources contact information for 

notification of extended service disruptions and/or unauthorized water distribution breaks 

and/or wastewater SSOs: 

During Business Hours For Water Service Issues: 

Anthony Allman, Water Resources Operations Manager  

704-920-5336 (Office) or 704-2020-4966 (Cell)  

-----------------------------------------------------------------------------------------------  

During Business Hours For Wastewater Spills (SSO) 

Chad Grimm, Waste Water Superintendent  

704-920-5355 (Office) or 704-796-4114 (Cell) 

------------------------------------------------------------------------------------------------------------

---_ 

After Business hours: Customer Service 704-920-5555_ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(The remainder of this page is left intentionally blank)  
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Wet Utility Installation Plan 

This work consists of preparation of an installation plan for each relocation, submitted by 

the Contractor to the Owner for review and approval. 

 

For each wet utility relocation, the Contractor shall submit a plan, detailing the intended 

wet utility construction to the Owner for approval prior to installing any component of 

the proposed wet utility or interrupting wet utility service.  The Plan shall include at 

minimum: 

 

1. Schedule and Sequence 

a. Proposed installation schedule and sequence including all connections to 

active pressure pipes (line stops, tapping sleeves, or cut-in work), 

connections to manholes, or other connections to the Owner’s system, 

installation phasing, pressure testing, disinfection, flushing, water quality 

testing, service connection switchovers, and abandonment or removal of 

lines to be abandoned. 

2. Shutdowns 

a. For each phase of wet utility construction requiring a service outage 

(defined as the closure of one or more valves, resulting in depressurization 

of any portion of the existing system, including services), the Contractor 

shall provide the following at least 48 hours in advance: 

i. Location of proposed work and justification for shutdown 

ii. Schedule (date and time) and duration 

iii. Affected customers 

 

Implementation of foregoing installation plans shall not commence until approval of the 

submittals required under this Section.  The Owner’s may, at its sole discretion, require 

an on-site preconstruction meeting prior to certain utility construction activities. 

 

The Contractor shall allow sufficient time for review and approval of each submitted 

installation plan, including any test shutdowns required by Owner, and shall not be 

entitled to any delay claims related to review, rejection, resubmittal, modifications, or any 

other actions necessary to obtain approved installation plans. 

 

Wet Utility Installation Plan is considered incidental to the utility line to which each plan 

applied.  No measurement nor payment will be made. 

 

The interior of all sewer outfall mains, collection mains, and laterals shall be recorded on 

a CD, DVD or equivalent successor media after the installation and testing is complete 

and submitted to the Director of Engineering for review prior to the acceptance and final 

approval of the extension.  
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As-Built Plans 

Provide as-built plans of the installed wet utilities with all applicable field mark ups, 

notes and data that include the required items indicated in the City of Concord Code of 

Ordinance Chapter 62, Article 3 Section 62‐88.  Final acceptance for service of wet 

utilities by the Owner is contingent upon the Contractor’s submission of satisfactory as-

built plans. 

 

As-built plans must include the following: 

 

• Strike‐through info, handwritten notes, and field changes.  

• Required information as specified in the City of Concord Code of Ordinances 

Chapter 62 Article 3 and have the same basic information and format as the 

"authorized to construct" drawings and reflect the constructed location, vertical 

clearances, materials, final grade, horizontal location, etc. of the utilities.  

 

As-built plans must not have disclaimers or “Not for Construction…” phrases. 

 

Verify accuracy and completeness of as-built plans in the field with Owner’s inspections 

staff prior to submittal.  Submit one Engineer sealed, signed, and dated As‐built drawing 

set with a digital copy in PDF format and include on a cd for submittal to Engineering. 

Do not combine projects that were permitted separately.  

 

 

 

 

(The remainder of this page is left intentionally blank) 
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Record Drawings 

Provide as-built plans of the installed wet utilities in accordance with the Owner’s 

requirements.  Final acceptance for service of wet utilities by the Owner is contingent 

upon the Contractor’s submission of satisfactory Record Drawings. 

 

Record Drawings must include the following: 

 

1. Sealed, signed, and dated by a NC registered Surveyor. 

2. The record drawings must include the required information as specified in the 

City of Concord Code of Ordinances Chapter 62 Article 3 and have the same 

basic information and format as the "authorized to construct" drawings and reflect 

only the constructed location, horizontal and vertical clearances, materials, final 

grade, horizontal location, etc. of the utilities in relation to the infrastructure. The 

utility locations are tied to NC grid and monuments are indicated and referenced.  

This drawing provides the constructed condition and location of the utilities and 

services.  

3. Must not have disclaimers or “Not for Construction…” phrases. 

4. Must not have strike through information, handwritten notes, or “proposed” or 

Future tense text and/or notes when referring to constructed system for 

certification. 

5. Do not submit mylars. 

 

Verify accuracy and completeness of Record Drawings in the field with Owner’s 

inspections staff prior to submittal.  Submit to the Owner one printed set of record 

drawings with the applicable Engineer’s seal, signature, and date on all pages; and a 

digital copy of the sealed record drawing set in ACAD and PDF format. Include both 

formats on a cd. The record drawing set must include a cover sheet, the applicable utility 

record sheets, and detail sheets. Do not combine projects that were permitted separately. 
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2” Irrigation Pump Relocation  

 

Description 

 

Relocate the existing irrigation pump and all required site piping, electrical connections, 

and appurtenances to the location shown on the Drawings and as directed by the Engineer 

or Owner. 

 

Materials 

The relocated irrigation pump shall maintain full function and demonstrate equal or 

greater flow and pressure capacity as the existing system, suitable for potable water 

irrigation use. Electrical connections shall comply with all electrical code and Owner's 

control requirements. Provide all necessary fittings, valves, and controls to ensure a fully 

operable system. 

 

Construction Methods 

• Disconnect and remove the existing irrigation pump, enclosure, and associated 

piping and wiring with care to avoid damage. 

• Install the pump at the new location per manufacturer recommendations and as 

shown on the Drawings. 

• Connect all piping, electrical, and control systems to restore full irrigation 

functionality. 

• Provide a concrete pad and enclosure as required for protection and access. 

• Coordinate all shutdowns and service interruptions with the Owner. Limit 

irrigation downtime to 48 hours or less, unless otherwise approved. 

• Notify affected parties at least 48 hours in advance of any planned service 

disruption, using Owner-approved forms. 

 

Measurement and Payment 

The irrigation pump relocation will be measured and paid per each. All excavation, 

backfill, bedding, restraint devices, concrete, electrical work, site piping, and 

appurtenances necessary for a fully operable relocated pump shall be considered 

incidental to the Irrigation Pump Relocation pay item. 

Payment will be made under: 

 

Pay Item         Pay Unit 

2” Irrigation Pump Relocation      Each 

 

 

 

(The remainder of this page is left intentionally blank) 
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Revise the 2024 Standard Specifications as follows: 

 

Page 10-68; Sub-article 1036-8, Sleeves, Couplings and Miscellaneous 

add the following after Subparagraph (B): 

 

 (C) MJ Long Body Solid Sleeves and Transition Couplings 

 

MJ Solid Sleeve Couplings shall be used to connect proposed ductile iron piping to 

existing ductile iron piping where shown on the Drawings.  Solid sleeves shall be 

ductile iron, conforming to the requirements of ANSI A21.10 (AWWA C110). 

 

Transition Couplings shall be used to connect proposed ductile iron piping to 

existing piping that is not ductile iron.  Transition couplings shall be selected that 

are designed for the actual materials, outside diameters, condition, and utility of 

pipelines to be connected.  Transition couplings shall be rated equal to or greater 

than the proposed test pressure and shall be fully restrained where indicated on the 

drawings. 

 

(D) Mechanical Joint Restraints 

 

Mechanical joint restraints shall be selected which are designed for the intended 

application. Restraint devices shall consist of multiple gripping wedges 

incorporated into a follower gland meeting the applicable requirements of 

ANSI/AWWA C110/A21.10. The devices shall have a working pressure rating 

equal to or greater than the host pipe.  Gland body, wedges and wedge actuating 

components shall be cast from grade 65-45-12 ductile iron material in accordance 

with ASTM A536. Ductile iron gripping wedges shall be heat treated within a 

range of 370 to 470 BHN. 

 

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner:  

add the following sentences after Line 24: 

 

The water and sewer utility owner is the City of Concord.  Coordinate all inspections and 

operation of existing valves with the assigned City of Concord Inspector. 

 

Page 15-4; Sub-article 1505-3, Construction Methods,  

add the following after Subparagraph (F): 

 

(G) Concrete Thrust Collars 

Concrete thrust collars shall be installed where shown on the drawings and as required 

under Article 1505-3, Subparagraph (E). Concrete thrust collars shall be provided at the 

locations shown on the drawings or as requested by the Engineer.  The excavation at such 

location(s) shall receive special attention with such undisturbed materials within as short a 
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distance as possible from the pipe.  Concrete thrust collars shall be installed in accordance 

with City of Concord Standards, as shown on the drawings. 

 

All reinforcing steel shall be Grade 60 in accordance with Article 1070-2.  All concrete 

shall be Class AA in accordance with Article 1000-4. 

 

 

Page 15-5; Sub-article 1505-6, Measurement and Payment,  

 

delete Lines 20 and 21 and replace with: 

 

(C) Shoring and Sheeting, including engineering design (excludes shoring specified or 

required for non-utility work) 

 

add the following to Line 22: 

 

including Thrust Collars. 
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Page 15-07, Article 1515-1, Description  

 

Add the following after line 39:  

 

Install Insertion Valves, of the size specified, where shown on the Drawings and as directed 

by the Engineer or Owner. 

 

Install new 8” RPZ Backflow Preventor (BFP) and all required site piping, where shown 

on the Drawings and as directed by the Engineer or Owner. 

 

Page 15-08, Article 1515-2, Materials, 

 

Add the following after line 4:  

 

Insertion valves shall be of ductile iron body with resilient wedge, meeting the 

requirements of AWWA C515, rated for a minimum working pressure of 250 PSI or 

greater.  The valve design shall allow the valve to be installed while maintaining constant 

line pressure and service and such that after installation, the downstream piping can be 

completely removed.   

 

Insertion valves shall be installed such that the valve is at least 3-ft from any pipe joint 

and/or fitting.  

The insertion valves shall be considered permanent part of the host pipe unless specifically 

denoted on the plans.  

 

Add the following after line 12:  

 

8” Reduced Pressure Zone Detector Backflow Prevention Assembly shall be Febco 

MasterSeries LF886V or approved equal.  All site pipes shall be 8" RJ DIP. 

 

Page 15-08, Article 1515-3, Construction Methods, 

 

Add the following after line 30:  

 

Install insertion valves per manufacturer recommendations at the locations shown on the 

Drawings or as requested by the Engineer.  Split restraint devices designed for the host 

pipe size and material and consisting of multiple gripping wedges incorporated into a 

follower gland shall be installed on both sides of the insertion valve. A thrust collar shall 

be installed on the “live” side of the insertion valve that fully encapsulates the split ring 

restraint on that side of the valve, between five (5) and ten (10) linear feet from the valve 

and rodded to the insertion valve.  A concrete valve support shall be poured beneath the 

insertion valve. 
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Add the following after line 38 

 

Install the Westrock Coffee 8” RPZ BFP per manufacturer recommendations at the 

locations shown on the Drawings or as requested by the Engineer. 

  

Contractor to install new BFP assembly connected to the relocated 16” water main while 

the existing BFP remains in service. After the new BFP has been tested and approved the 

contractor shall connect to the private water line feeding the building. The maximum 

shutdown time allowed shall be 4 hours for the transfer of service.  Contractor shall provide 

a minimum of 14 days notification to Westrock prior to the scheduled shutdown.  Westrock 

reserves the right to dictate acceptable time of day for shutdown. The Contractor shall 

contact both of the following parties to schedule shutdown:  

 

Lamarie Austin-Stripling 

Austinl@westrockcoffee.com 

704-754-7024 

 

Jim Murray  

murrayf@westrockcoffee.com  

704-223-1354 

 

Contractor shall provide 120-volt single-phase power to BFP enclosure and relocate heater 

from existing enclosure.  BFP shall include a valve position sensor on each gate valve.  

These sensors shall be wired into the facility's fire control system. BFP shall maintain full 

functionality of the existing system. 

  

Reduced Pressure Backflow Assemblies (RP) shall be installed above ground in an 

approved enclosure. The enclosure shall be mounted on an appropriately sized concrete 

pad. The relief port shall have a minimum clearance of twelve (12) inches or a maximum 

of thirty (30) inches to the concrete pad. Outside installation will be required to have an 

ASSE1060 approved enclosure to prevent the assembly from vandalism and freezing. The 

protective structure must provide easy access to the assembly for testing or removal. The 

structure must have adequate drainage provided by hinged door or drain ports. 

  

 

 

  

Docusign Envelope ID: 9F8C08B5-A906-4498-A067-9DA54B622D31

mailto:Austinl@westrockcoffee.com
mailto:murrayf@westrockcoffee.com
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Page 15-10, Article 1515-4, Measurement and Payment, 

add the following after Line 3: 

 

Mechanical Joint Restraints will be considered incidental to the associated utility line pay 

item. No additional measurement nor payment will be made. 

 

All miscellaneous connections to existing pipe shall be installed in accordance with 

Article 1036-8 (B) and shall be considered as incidental to the Project and no additional 

payment will be made. 

 

Add the following after line 13:  

 

The 8” RPZ BFP will be measured and paid per each.  All excavation and backfill, 

bedding, restraint devices (including thrust collar), other concrete, site piping, and 

appurtenances necessary for a fully operable Backflow Preventer shall be considered 

incidental to the 8” RPZ Backflow Preventer pay item. 

 

Docusign Envelope ID: 9F8C08B5-A906-4498-A067-9DA54B622D31
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General: 

The following utility companies have facilities that will be in conflict with the 

construction of this project: 

A) Duke Energy – Power (Transmission)

B) Duke Energy – Power (Distribution)

C) City of Concord – Power (Distribution)

D) Windstream – Communications

E) CenturyLink (Lumen)- Communications

F) Segra (Spirit) – Communications

G) Spectrum – Communications

H) Verizon – Communications

I) AT&T – Communications (Transmission)

J) Dominion Energy – Gas (Distribution)

The conflicting facilities of these concerns will be adjusted prior to the date of 

availability, unless otherwise noted and are therefore listed in these special provisions for 

the benefit of the Contractor.  All utility work listed herein will be done by the utility 

owners.  All utilities are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105-8 of the 2024 Standard 

Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) Duke Energy – Power (Transmission)

1) Duke Energy (Transmission) will install new transmission poles within the project 
limits by April 1, 2026.

5430 Wade Park Blvd. Ste 106 

Raleigh, NC 27607 

919-929-1173

License# F-1267
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2) Contact person for Duke Energy (Transmission) is Will Metcalfe 704.620.9170

Will.Metcalfe@duke-energy.com

B) Duke Energy – Power (Distribution)

1) Duke Energy (Distribution) will install new Distribution poles within the project 
limits by April 1, 2026.

2) Contact person for Duke Energy (Distribution) is Mr. Steve Ferrell at

steve.ferrell2@duke-energy.com

C) City of Concord – Power (Distribution)

1) City of Concord will install new distribution poles within the project limits by the 
April 1, 2026.

2) Contact person for City of Concord - Power (Distribution) is Mr. Britt Furr at

704-920-5334 FurrBA@concordnc.gov.

D) Windstream – Communication

1) Windstream will install new telephone poles and underground facilities within the 
project limits by April 1, 2026.

2) Contact person for Windstream is Mr. Wayne Clemons at 704-737-9456

Wayne.Clemons@windstream.com

E) Lumen (Centurylink)– Communication

1) Lumen will install new underground facilities within the project limits by April 1, 

2026.

2) Contact person for CenturyLink is Ms. Wanita Brenes at Lumen. at 910-551-8838 
Wanita.Brenes@lumen.com

F) Segra (Spirit) – Communication

1) Segra will install new underground facilities within the project limits by April 1, 
2026.

2) Contact person for Segra (Spirit) is Brandon Whitton at Network Building and 
Consulting at 804-402-2104 bwhitton@nbcllc.com

G) Spectrum – Communication

mailto:Will.Metcalfe@duke-energy.com
mailto:steve.ferrell2@duke-energy.com
mailto:FurrBA@concordnc.gov
mailto:Wayne.Clemons@windstream.com
mailto:Wanita.Brenes@lumen.com
mailto:bwhitton@nbcllc.com
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1) Spectrum will install new underground facilities within the project limits by 
April 1, 2026.

2) Contact person for Spectrum is Mr. David Williams at 704-930-8965 
David.M.Williams1@charter.com

H) Verizon – Communication

1) Verizon will install new underground facilities within the project limits by April 
1, 2026.

2) Contact person for Verizon is Mr. Corey Thomas at 501-297-9085

corey.thomas@verizon.com

I) AT&T – Communication (Transmission)

1) AT&T will install new underground facilities within the project limits by April 1, 

2026.

2) Contact person for AT&T Transmission is Mr. Austin Raber at 919-208-4852 
AR360d@att.com

J) Dominion Energy (Enbridge) - Gas

1) Enbridge will install new underground gas lines within the project limits by April 
1, 2026.

2) Contact person for Dominion Energy is Mr. Joe Lauffenburger at 612.254.5324 
joseph.lauffenburger@dominionenergy.com

mailto:David.M.Williams1@charter.com
mailto:corey.thomas@verizon.com
mailto:AR360d@att.com
mailto:joseph.lauffenburger@dominionenergy.com
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

   (4-30-2019)(Rev. 1-21-25) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit issued by the North Carolina Department of Environmental 

Quality Division of Energy, Mineral and Land Resources.  Temporary or permanent ground cover 

stabilization shall occur within the following time frames from the last land-disturbing activity: 

 

• Stabilize perimeter dikes, swales, ditches, and perimeter slopes within 7 calendar days. 

• Stabilize high quality water (HQW) zones within 7 calendar days. 

• Stabilize slopes steeper than 3:1 within 7 calendar days. 

o If slopes are 10 feet or less in length and are not steeper than 2:1, 14 calendar days 

are allowed. 

• Stabilize slopes 3:1 to 4:1 within 14 calendar days. 

o 7 calendar days for slopes greater than 50 feet in length and with slopes steeper than 

4:1. 

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW 

Zones. 

• Stabilize areas with slopes flatter than 4:1 within 14 calendar days. 

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW 

Zones. 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract 

and as directed. 

 

SEEDING AND MULCHING: (West) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

Shoulder and Median Areas 

 

August 1 - June 1 May 1 - September 1 

20# Kentucky Bluegrass 20# Kentucky Bluegrass 

75# Hard Fescue 75# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 
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Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

 

August 1 - June 1 May 1 - September 1 

100# Tall Fescue 100# Tall Fescue 

15# Kentucky Bluegrass 15# Kentucky Bluegrass 

30# Hard Fescue 30# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Tall Fescue Cultivars 

 

06 Dust Escalade Kalahari Serengeti 

2nd Millennium Essential Kitty Hawk 2000 Shelby 

3rd Millennium Evergreen 2 Legitimate Shenandoah III 

Avenger Faith Lexington Shenandoah Elite 

Bar Fa Falcon IV LifeGuard Sheridan 

Barlexas Falson NG LSD Sidewinder 

Barlexas II Falcon V Magellan Signia 

Barrera Fat Cat Masterpiece Silver Hawk 

Barrington Fesnova Millennium SRP Skyline 

Barrobusto Fidelity Monet Solara 

Barvado Finelawn Elite Mustang 4 Southern Choice II 

Biltmore Finelawn Xpress Naturally Green Speedway 

Bingo Finesse II Ninja 2 Spyder LS 

Bizem Firebird Ol’ Glory Sunset Gold 

Black Tail Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tahoe II 

Blade Runner II Five Point Pedigree Talladega 

Bonsai Focus Picasso Tanzania 

Braveheart Forte Piedmont Temple 

Bravo Garrison Plantation Terrano 

Bullseye Gazelle II Proseeds 5301 Thor 

Cannavaro GLX Aced Prospect Thunderstruck 

Catalyst Gold Medallion Quest Titanium LS 

Cayenne Grande 3 RainDance Titan LTD 

Cezanne RZ Greenbrooks Raptor II Tracer 

Chipper  Greenkeeper Rebel IV Traverse SRP 

Cochise IV Gremlin Rebel Exeda Trio 

Constitution Greystone Rebel Sentry Tulsa Time 

Corgi Guardian 21 Regenerate Turbo 

Corona Guardian 41 Regiment II Turbo RZ 

Coyote Hemi Rembrandt Tuxedo 

Cumberland Honky Tonk Rendition Ultimate 

Darlington Hot Rod Reunion Umbrella 

DaVinci Hunter Rhambler 2 SRP Van Gogh 
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Desire Inferno Riverside Venture 

Diablo Integrity RNP Watchdog 

Dominion Jaguar 3 Rocket Wolfpack II 

Dynamic Jamboree Saltillo Xtremegreen 

Dynasty Justice Scorpion  

    

 

Approved Kentucky Bluegrass Cultivars: 

 

4-Season Blue Coat Granite Prosperity 

Alexa II Blue Note Hampton Quantum Leap 

America Blue Velvet Harmonie Rambo 

Apollo Boomerang Impact Rhapsody 

Aramintha Cabernet Jackrabbit Rhythm 

Arcadia Champagne Jefferson Royce 

Aries Champlain Juliet Rubicon 

Armada Chicago II Keeneland Rugby II 

Arrow Corsair Langara Rush 

Arrowhead Courtyard Legend Shariz 

Aura Dauntless Liberator Showcase 

Avid Delight Lunar Skye 

Award Diva Madison Solar Eclipse 

Awesome Dynamo Mazama Sonoma 

Bandera Eagleton Mercury Sorbonne 

Barduke Emblem Merlot Starburst 

Barnique Empire Midnight Sudden Impact 

Baron Envicta Midnight II Thermal Blue 

Baroness Everest Moon Shadow Total Eclipse 

Barrister Everglade Mystere Touche 

Barvette HGT Excursion Nu Destiny Tsunami 

Bedazzled Freedom II NuChicago Valor 

Belissimo Freedon III NuGlade Washington 

Bewitched Front Page Oasis Zedor 

Beyond Futurity Odyssey Zinfandel 

Blackjack Gaelic Perfection  

Bluebank Ginney II Pinot  

Blueberry Gladstone Princeton 105  

 

Approved Hard Fescue Cultivars: 

 

Aurora Gold Firefly Nordic Rhino 

Azay Blue Gladiator Oxford Scaldis II 

Beacon Granite Predator Spartan II 

Berkshire Heron Quatro Stonehenge 

Beudin Jetty Reliant II Sword 

Blueray Minimus Reliant IV Warwick 
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Chariot Miser Rescue 911  

Eureka II Nancock Resolute  

 

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding And Mulching (West) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot 

zone on both sides of the stream or depression, measured from top of stream bank or center of 

depression.  The stream bank of the stream relocation shall be seeded by a method that does not 

alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also 

be performed in the permanent soil reinforcement mat section of preformed scour holes, and in 

other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

August 1 - June 1 May 1 – September 1 

18# Creeping Red Fescue 18# Creeping Red Fescue 

8# Big Bluestem 8# Big Bluestem 

6# Indiangrass 6# Indiangrass 

4# Switchgrass 4# Switchgrass 

35# Rye Grain 25# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 
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Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 

 

TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet, or Browntop Millet 

shall be used in summer months and rye grain during the remainder of the year.  The Engineer will 

determine the exact dates for using each kind of seed. 

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds 

per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and 

the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as 

directed. 

 

SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and 

the rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be 

determined prior to the time of topdressing and the Contractor will be notified in writing of the 

rate per acre, total quantity needed, and areas on which to apply the supplemental seed.  Minimum 

tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to 

prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may be used where 

degree of slope prevents the use of a sod seeder. 

 

MOWING: 

 

The minimum mowing height on this project shall be six inches. 

 

LAWN TYPE APPEARANCE: 

 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  

Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 

interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 

their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 

 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 
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CONSTRUCTION MATERIALS MANAGEMENT 

(3-19-19)  (rev. 04-27-20) 

 

Description 

 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 

requirements of the NCG010000 permit.  Structural controls installed to manage construction 

materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 

materials on construction sites shall be as follows: 

 

Polyacrylamides (PAMS) and Flocculants 

 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 

under storm-resistant cover or surrounded by secondary containment structures designed to protect 

adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 

of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 

exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 

with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 

available at: 

 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf 

 

Equipment Fluids 

 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled 

and disposed of in a manner so as not to enter surface or ground waters and in accordance with 

applicable state and federal regulations.  Equipment used on the site must be operated and 

maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 

shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 

provided such that there is no discharge of soaps, solvents, or detergents. 

 

Waste Materials 

 

Construction materials and land clearing waste shall be disposed of in accordance with North 

Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 

governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 

construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 

and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 

and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 

liquid construction waste washouts should be located at least 50 feet away from storm drain inlets 

unless there is no alternative.  Other options are to install lined washouts or use portable, removable 

bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 

Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 

Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 

jurisdictional waters and shall be disposed of offsite. 
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Herbicide, Pesticide, and Rodenticides 

 

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 

Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 

restrictions. 

 

Concrete Materials 

 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 

contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 

from the site. (Note that discharges from onsite concrete plants require coverage under a separate 

NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 

Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 

accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 

(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 

in accordance with state solid waste regulations.   

 

Earthen Material Stock Piles 

 

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 

surface waters unless it can be shown that no other alternatives are reasonably available. 

 

Measurement and Payment 

 

Conditions set within the Construction Materials Management provision are incidental to the 

project for which no direct compensation will be made. 

 

WASTE AND BORROW SOURCES: 

(2-16-11) (Rev. 3-17-22) 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamati

on%20Procedures.pdf 

 



U-5956 EC-8 Cabarrus County 

 

12/2/2025 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

TEMPORARY DIVERSION: 

 

This work consists of installation, maintenance, and cleanout of Temporary Diversions in 

accordance with Section 1630 of the Standard Specifications.  The quantity of excavation for 

installation and cleanout will be measured and paid for as Silt Excavation in accordance with 

Article 1630-3 of the Standard Specifications. 

 

TEMPORARY EARTH BERMS: 

 

Description 

 

This work consists of installing, maintaining, and removing any and all material required for the 

construction of temporary earth berms.  The temporary earth berms shall be used to direct the flow 

of water to specific erosion control device(s), or to direct water flowing from offsite around/away 

from specific area(s) of construction. 

 

Construction Methods 

 

The Contractor shall install the temporary earth berms in accordance with the details in the plans 

and at locations indicated in the plans, and as directed.  Upon installation, the earth berms shall be 

immediately stabilized as provided in Section 1620 of the Standard Specifications.  Other 

stabilization methods may be utilized with prior approval from the Engineer. 

 

Upon completion of the project, the temporary earth berms shall be removed.  The earth material 

can be utilized in the filling of silt ditches and detention devices, or graded to match the existing 

contours and permanently seeded and mulched. 

 

Measurement and Payment 

 

The installation of the temporary earth berms will be paid for as Borrow Excavation as provided 

in Section 230 of the Standard Specifications or included in the lump sum price for grading. 

 

Stabilization of the temporary earth berms will be paid for as Temporary Seeding as provided in 

Section 1620 of the Standard Specifications. 

 

Such price and payment shall be considered full compensation for all work covered by this section 

including all materials, construction, maintenance, and removal of the temporary earth berms. 

 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 
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Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 

 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 

 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 

acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 
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Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 

for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 

 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
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Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

PUMP AROUND OPERATION: 

 

Description 

 

The work covered by this section consists of furnishing, installing, maintaining and removing any 

and all pump around systems used on this project.  The Contractor shall install a pump around 

system in locations as shown in the plans and in other locations approved by the Engineer.  The 

pump around system shall provide a passageway for the stream flow around the work site.  See the 

Example of Pump Around Operation Detail Sheet in the Erosion Control plans. 

 

The quantity of pump around systems may be increased, decreased, or eliminated entirely as 

directed.  Such variations in quantity will not be considered as alterations in the details of 

construction or a change in the character of the work. 

 

Materials 

 

Item Section 

Special Stilling Basin 1639 

 

Impervious Dike shall meet the specifications as provided elsewhere in this contract. 

 

Pumps shall be of sufficient size to divert the stream flow around the work area, as approved by 

the Engineer. 

 

Construction Methods 

 

Install impervious dike(s) as shown on the plans or as directed.  Pump water around the work site.  

If the water is turbid or exposed to bare soil, pump through a special stilling basin.  Once the work 

is complete in an area remove the impervious dike(s) and pump system, and stabilize the area. 

 

Measurement and Payment 

 

Impervious Dike will be measured and paid for as provided elsewhere in this contract. 

 

Special Stilling Basin will be measured and paid for in accordance with Article 1639-4 of the 

Standard Specifications. 

 

Payment for pumping operations shall be considered incidental to the work of installing pipes, 

culverts and channels.  The pumping operations shall include but not be limited to, diverting the 

stream flow around the work area and pumping runoff from the work area into a stilling basin, 

special stilling basin or other sediment control device.  No additional payment will be made for 
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furnishing materials or maintenance of the pumping operations for the installation of pipes, 

culverts and channels. 

 

The above prices and payments will be full compensation for all work covered by this section 

including, but not limited to furnishing all of the necessary materials, construction, maintenance 

and removal of the impervious dike and pump around system. 

 

 

IMPERVIOUS DIKE: 

(9-9-11)(Rev. 11-15-22) 

 

Description 

 

This work consists of furnishing, installing, maintaining, pumping and removing an Impervious 

Dike for the purpose of diverting normal stream flow around the construction site.  The Contractor 

shall construct an impervious dike in such a manner approved by the Engineer.  The impervious 

dike shall not permit seepage of water into the construction site or contribute to siltation of the 

stream.  The impervious dike shall be constructed of an acceptable material in the locations noted 

on the plans or as directed by the Engineer. 

 

Materials 

 

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 

of an acceptable size stone lined with polypropylene or other impervious geotextile. 

 

Earth material shall not be used to construct an impervious dike when it is in direct contact with 

the stream unless vegetation can be established before contact with the stream takes place. 

 

Construction Methods 

 

Where impervious dikes are shown on the plans and used to dewater or lower the water elevation, 

construct in accordance with Article 410-4 and 410-5. 

 

Measurement and Payment 

 

Impervious Dike will be measured and paid as the actual number of linear feet of impervious 

dike(s) constructed, measured in place from end to end of each separate installation that has been 

completed and accepted by the Engineer.  Such price and payment will be full compensation for 

all work including but not limited to furnishing materials, construction, maintenance, pumping and 

removal of the impervious dike. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Impervious Dike Linear Foot 
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TEMPORARY PIPE FOR CULVERT CONSTRUCTION: 

 

Description 

 

This work consists of furnishing, installing, maintaining and removing any and all temporary 

pipe used on this project in conjunction with the culvert construction. 

 

Construction Methods 

 

The Contractor shall install temporary pipe in locations shown on the plans in such a manner 

approved by the Engineer.  The temporary pipe shall provide a passageway for the stream through 

the work-site.  The minimum size requirements will be as stated on the erosion control plans. 

 

Measurement and Payment 

 

__" Temporary Pipe will be measured and paid for at the contract unit price per linear foot of 

temporary pipe approved by the Engineer and measured in place from end to end.  Such price and 

payment will be full compensation for all work covered by this section including but not limited 

to furnishing all materials required for installation, construction, maintenance, and removal of 

temporary pipe. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__" Temporary Pipe Linear Foot 

 

FLOATING TURBIDITY CURTAIN: 

 

Description 

 

This work consists of furnishing a Floating Turbidity Curtain to deter silt suspension and 

movement of silt particles during construction.  The floating turbidity curtain shall be constructed 

at locations as directed. 

 

Materials 

 

The curtain material shall be made of a tightly woven nylon, plastic or other non-deteriorating 

material meeting the following specifications: 

 

Property Value 

Grab tensile strength *md-370 lbs *cd-250 lbs 

Mullen burst stength 480 psi 

Trapezoid tear strength *md-100 lbs *cd-60 lbs 

Apparent opening size 70 US standard sieve 

Percent open area 4% permittivity  0.28 sec-1 
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*md - machine direction  

*cd - cross machine direction  

 

In the event that more than one width of fabric is required, a 6" overlap of the material shall also 

be required. 

 

The curtain material shall be supported by a flotation material having over 29 lbs/ft buoyancy.  The 

floating curtain shall have a 5/16" galvanized chain as ballast and dual 5/16" galvanized wire ropes 

with a heavy vinyl coating as load lines. 

 

Construction Methods 

 

The Contractor shall maintain the Floating Turbidity Curtain in a satisfactory condition until its 

removal is requested by the Engineer.  The curtain shall extend to the bottom of the jurisdictional 

resource.  Anchor the curtain according to manufacturer recommendations. 

 

Measurement and Payment 

 

Floating Turbidity Curtain will be measured and paid for as the actual number of square yards of 

curtain furnished as specified and accepted.  Such price and payment will be full compensation for 

the work as described in this section including but not limited to furnishing all materials, tools, 

equipment, and all incidentals necessary to complete the work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Floating Turbidity Curtain Square Yard 

 

 

CONCRETE WASHOUT: 

(10-22-15)(Rev. 4-15-25) 

 

Description 

 

Concrete washouts are impermeable enclosures, above or below grade, to contain concrete 

wastewater and associated concrete mix from cleaning of ready-mix trucks, drums, pumps, tools 

or other equipment.  Concrete washouts must collect and retain all the concrete washout water and 

solids, so that this material does not migrate to surface waters or into the ground water. These 

enclosures are not intended for concrete waste not associated with washout operations.  

 

Acceptable concrete washouts may include constructed earthen structures, above or below ground, 

or commercially available devices designed specifically to capture concrete wash water.   

 

Materials 

 

Refer to Division 10 of the Standard Specifications. 
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Item Section 

Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall consist of a minimum 10 mil thick polypropylene or polyethylene 

geomembrane.  

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed by the Engineer near the project entrance(s) or at location(s) of concrete operations.  

Structures shall be constructed a minimum of 50 feet from drainage conveyances or jurisdictional 

streams or wetlands.  Alternate structure designs or plans for management of concrete washout 

may be submitted for review and approval by the Engineer.   Include in the alternate plan the 

method used to retain, treat and dispose of the concrete washout wastewater generated within the 

project limits and in accordance with the minimum setback requirements.  

 

Install temporary silt fence around the perimeter of the structure enclosure in accordance with the 

details and as directed by the Engineer if the structure is not located in an area where existing 

erosion and sedimentation control devices are capable of containing stormwater runoff. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel.  Install safety fence as directed by the Engineer for visibility 

to construction traffic. 

 

Install prefabricated concrete washouts, designed specifically to capture concrete wash water, at 

locations of additional concrete pouring operations.  Acceptable systems may include geotextile 

lined containers, vinyl or plastic containers or roll-off containers, with or without filter bags with 

a minimum functional holding capacity of 36 cubic feet (1.33 cubic yards).  Submit prefabricated 

concrete washout system for approval by the Engineer prior to installation.  Place prefabricated 

concrete washout devices to a minimum 50 foot setback from drainage conveyances and 

jurisdictional streams and wetlands.  If the minimum setback cannot be achieved, provide 

secondary containment to prevent accidental release of wastewater from reaching drainage 

conveyances or streams. 

 

Prefabricated concrete washouts must be clearly and visibly labeled as such, either by the 

manufacturer on the product itself, or by a sign with the words “Concrete Washout” in close 

proximity of the concrete washout area so it is clearly visible to site personnel. 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 
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functional condition after reaching 75% capacity.  Inspect concrete washout structures for damage 

to liner or structure to maintain functionality. 

 

Maintain prefabricated concrete washout systems per manufacturer’s recommendations.  Inspect 

concrete washout structures for damage to linings or structure and repair or replace as necessary. 

 

Remove the concrete washout structures and sign upon project completion. Grade the area to match 

the existing topography and permanently seed and mulch area.  Dispose of prefabricated concrete 

washout structures according to state or local waste regulations. 

 

Measurement and Payment 

 

Concrete Washout Structure will be measured and paid per each enclosure installed in accordance 

with the details in the plans. If alternate plans or details are approved, those structures will also be 

paid for per each approved and installed structure. Such price and payment will be full 

compensation for all work including, but not limited to, furnishing all materials, labor, equipment, 

signage, slurry solidification and incidentals necessary to construct, maintain and remove Concrete 

Washout Structure and dispose of residual concrete washout wastewater and concrete solids. 

 

Prefabricated Concrete Washout will be measured and paid per each system installed in 

accordance with the manufacturer’s recommendations. Such price and payment will be full 

compensation for all work including, but not limited to, furnishing all materials, labor, equipment, 

signage, slurry solidification and incidentals necessary to install, maintain and remove 

Prefabricated Concrete Washout, and dispose of residual concrete washout wastewater and 

concrete solids.   

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

Safety Fence shall be measured and paid for as provided elsewhere in this contract. 

 

No measurement will be made for over excavation or stockpiling or other items necessary to 

complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 

Prefabricated Concrete Washout Each 

 

LITTER REMOVAL (MOWING AREAS ONLY): 

(07-19-22) 

 

Description 
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This work consists of the pickup, removal, and disposal of litter from roadsides within the 

construction project prior to mowing operations.  

 

Construction Methods 

 

Provide labor, equipment and materials necessary for the pickup and removal of litter from non-

construction sources and the disposal of same into state approved landfills. The Contractor shall 

abide by all ordinances, laws and regulations regarding disposal of litter and recycling of eligible 

materials.   Wastes generated from construction activities shall be managed as provided elsewhere 

in the contract. Litter items may consist of any item not considered normal to the right-of-way, 

including but not limited to, varied sizes of bottles, cans, paper, tires, tire pieces, lumber, vehicle 

parts, building supplies, metals, household furnishings, cardboard, plastics, ladders, brush and 

other items not considered normal to the right of way.  Litter removal shall be performed in 

designated areas within five days prior to any mowing operations and as directed.  Designated 

areas shall include vegetated medians and shoulders within the project limits including all 

interchange ramps and other areas to be mown.  Designated areas may be omitted for litter removal 

by the Engineer due to safety concerns. 

 

The Contractor shall provide adequate personnel and materials to collect and remove litter.  The 

Contractor shall be responsible for locating and utilizing approved local landfills and recycling 

facilities.  Refer to Section 105-27 of the Standard Specifications for potential hazardous materials.  

All collected litter shall be containerized immediately and kept off the traveled portions of the 

roadway, shoulders, and rights-of-way (including paved shoulders).  All collected litter that is 

small enough to be placed in a bag shall be bagged immediately. All collected litter that is too 

large for a bag shall be placed into a vehicle. Extended storage or stockpiling of collected litter 

and recyclables will not be permitted.   

 

The Contractor’s personnel shall dispose of any litter in a landfill approved by North Carolina 

Division of Waste Management.    The Contractor will not be allowed to use NCDOT accounts at 

the landfills/recycling centers nor be allowed to dispose of the litter in NCDOT trash containers 

on any NCDOT property.   

 

The Contractor shall report online the number of bags of litter and any recycling on the NCDOT 

Litter Management Website on the date of the pickup at the following website:    

 

https://apps.ncdot.gov/LM 

 

An access code (‘Pickup Key’) for the online reporting portal may be obtained via emailing the 

Roadside Environmental Unit Litter Management Section at ncdot.clr@ncdot.gov. The Contractor 

shall request access to the litter removal reporting website prior to starting initial litter collection 

operations.   

 

 

Measurement and Payment 
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The quantity of litter removal to be performed will be affected by the actual conditions that occur 

during construction of the project.  The quantity of litter removal may be increased, decreased, or 

eliminated entirely as directed.  Such variations in quantity will not be considered as alterations in 

the details of construction or a change in the character of the work.   

 

Manual Litter Removal will be measured and paid as the actual number of man hours each worker 

spends picking up litter.  Such price and payment will be full compensation for all litter removal 

work covered by Litter Removal, including, but not limited to, furnishing all materials, labor, 

equipment, transport, reporting, and incidentals necessary to accomplish the work. 

 

Litter Disposal will be measured and paid for by the actual number of tons of litter collected and 

properly disposed of at a state approved landfill.  Such price and payment will be full compensation 

for all fees, labor, transport, and incidentals necessary to dispose of collected litter associated with 

Litter Removal. 

 

All traffic control necessary to provide a safe work area for Litter Removal shall be paid for as 

specified elsewhere in the contract.   

 

Payment will be made under: 

 

Pay Item Pay Unit 

Manual Litter Removal MHR 

Litter Disposal TON 

 

FABRIC INSERT INLET PROTECTION 

(1-1-24) 

 

Description 

 

Install, maintain, and remove Fabric Insert Inlet Protection, of the type specified, in inlet structures 

(catch basins, drop inlets, etc.) in areas where asphalt or concrete may prevent the proper 

installation of a Rock Inlet Sediment Traps Type C, or as directed by the Engineer. 

 

Materials 

 

Provide a fabric inlet protection device composed of a fitted woven polypropylene geotextile 

double sewn with nylon thread suspended sack.  The Fabric Insert Inlet Protection shall be 

manufactured to fit the opening of the catch basin or drop inlet or shall have a deflector to direct 

runoff from the curb opening into the fabric sack. The Fabric Insert Inlet Protection shall have a 

rigid frame or support system to support the loaded weight of the product. The product shall have 

lifting loops for removing the device from the basin and will have dump straps attached at the 

bottom to facilitate the emptying of the device. The Fabric Insert Inlet Protection shall have an 

overflow system to allow stormwater to enter the inlet structure and avoid ponding on the roadway 

when the device reaches capacity. 

 

The fitted filter assembly shall have the following physical properties: 
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Type 1 (High Flow): 

 

Physical Test Method English 

Grab Tensile ASTM D-4632 255 x 275 lbs 

Minimum Puncture Strength ASTM D-4833 125 lbs 

Mullen Burst ASTM D-3786 420 PSI 

Minimum UV Resistance ASTM D-4355 70 %. 

Flow Rate ASTM D-4491 200 gal/min/ft2 

Apparent Opening ASTM D-4751 20 US Sieve 

Permittivity ASTM D-4491 1.5 sec-1 

 

Type 2 (Low Flow): 

 

Physical Test Method English 

Grab Tensile ASTM D-4632 315 x 300 lbs 

Grab Elongation ASTM D-4632 15 x 15 % 

Minimum Puncture Strength ASTM D-4833 125 lbs 

Mullen Burst ASTM D-3786 650 PSI 

Minimum UV Resistance ASTM D-4355 70 %. 

Flow Rate ASTM D-4491 40 gal/min/ft2 

Apparent Opening ASTM D-4751 40 US Sieve 

Permittivity ASTM D-4491 0.55 sec-1 

 

 

Construction Methods 

 

Strictly adhere to the manufacturer’s installation instructions and recommendations.  Maintenance 

shall include regular daily inspections and after each qualifying rain event.  The Fabric Insert Inlet 

Protection shall be emptied, cleaned and placed back into the basin when it reaches 50% capacity 

or as directed by the Engineer. 

 

Measurement and Payment 

 

Fabric Insert Inlet Protection, Type __ will be measured and paid in units of each of the type 

specified, complete in place and accepted.  Such payment shall be full compensation for furnishing 

and installing the Fabric Insert Inlet Protection, Type __  in accordance with this specification and 

for all required maintenance. 

 

Fabric Insert Inlet Protection Cleanout will be measured and paid in units of each for the 

maintenance of the device, cleanout and disposal of accumulated sediments. 

 

Payment will be made under: 

 

Pay Item Pay Unit 
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Fabric Insert Inlet Protection, Type __ Each 

Fabric Insert Inlet Protection Cleanout Each 
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1. 2024 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES

The 2024 Standard Specifications are revised as follows:

1.1.ELECTRICAL JUNCTION BOXES (1091-5)
Page 10-209, revise paragraphs beginning on line 26 to read "Provide electrical junction boxes with
covers of the type and size indicated by the contract or plans for the termination of conduits.
Boxes and covers shall meet all requirements and specifications of ANSI/SCTE 77 2017. Structural
load tests shall meet the Tier 15 application type."

Page 10-209, line 28, revise title of section 1091-5(B) from “Polymer Concrete (PC) Junction
Boxes” to “Polymer Concrete (PC), Composite, and Thermoplastic Junction Boxes”.

Page 10-209, revise paragraphs beginning on line 29 through line 41 to read “For PC junction boxes,
use polymer concrete material made of an aggregate consisting of sand and gravel bound together
with a polymer and reinforced with glass strands to fabricate box and cover components.
Provide junction boxes which have bolted covers and open bottoms. Provide vertical extensions of 6
inches to 12 inches as required by project provisions.
Provide the required logo on the cover. Provide at least two size 3/8 inch diameter hex head stainless
steel cover bolts to match inserts in the box. Provide pull slot(s) with stainless steel pin(s). Bodies of
junction boxes shall be a single piece.
Polymer concrete, composite, and thermoplastic junction boxes are not required to be listed
electrical devices.”

1.2.TRAFFIC SIGNAL ACTIVATION (1700-4)
Page 17-4, revise paragraph beginning on line 42 through line 46 to read “Prior to placing signal in
the steady (stop-and-go) mode, the signal should be placed in yellow-red flashing mode for up to 7
days or as directed by the Engineer. Yellow-red flashing mode differs from the red-red flashing
mode shown in the signal plan. Yellow-red flash mode includes flashing the yellow signal
indications on all main street through movements while flashing the red signal indications on all side
street signal heads and any left turn heads on the main street. The signal should not be placed in the
steady (stop-and-go) mode on a Saturday or Sunday without prior approval from the Engineer. Do
not place the signal in steady (stop-and-go) mode until inspected and without prior approval of the
Engineer.”

2. SIGNAL HEADS
2.1.MATERIALS

A. General:
Fabricate vehicle signal head housings and end caps from die-cast aluminum. Fabricate 16-inch

pedestrian signal head housings and end caps from die-cast aluminum. Provide visor mounting
screws, door latches, and hinge pins fabricated from stainless steel. Provide interior screws,
fasteners, and metal parts fabricated from stainless steel.

Fabricate tunnel and traditional visors from sheet aluminum.
Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of

tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when
supplied as components of messenger cable mounting assemblies, pole and pedestal mounting
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assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester
paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to
3.5 mils thick. Do not apply paint to the latching hardware, rigid vehicle signal head mounting
brackets for mast-arm attachments, messenger cable hanger components or balance adjuster
components.

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic
baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169,
“Enamel Heat Resisting, Instrument Black.”

Where required, provide polycarbonate signal heads and visors that comply with the provisions
pertaining to the aluminum signal heads listed on the QPL with the following exceptions:

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide
UV stabilized polycarbonate plastic with a minimum thickness of 0.1 ± 0.01 inches that is
highway yellow (Federal Standard 595C, Color Chip 13538).  Ensure the color is incorporated
into the plastic material before molding the signal head housings and end caps. Ensure the plastic
formulation provides the following physical properties in the assembly (tests may be performed
on separately molded specimens):

Test Required Method
Specific Gravity 1.17 minimum ASTM D 792
Flammability Self-extinguishing ASTM D 635
Tensile Strength, yield, PSI 8500 minimum ASTM D 638
Izod impact strength, ft-lb/in [notched, 1/8 inch] 12 minimum ASTM D 256

For pole mounting, provide side of pole mounting assemblies with framework and all other
hardware necessary to make complete, watertight connections of the signal heads to the poles and
pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary
hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the
positive locking device on the signal head with the serrations integrally cast into the brackets.
Provide upper and lower pole plates that have a 1 ¼-inch vertical conduit entrance hubs with the
hubs capped on the lower plate and 1 ½-inch horizontal hubs. Ensure that the assemblies provide
rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads.
Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum
of ten Number 14 AWG conductors.

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the positive
locking device on the signal head with serrations integrally cast into the slipfitter. Provide stainless
steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch long square head
bolts for attachment to pedestal. Provide a center post for multi-way slipfitters.

For light emitting diode (LED) traffic signal modules, provide the following requirements for
inclusion on the Department’s Qualified Products List for traffic signal equipment.

1. Sample submittal,
2. Third-party independent laboratory testing results for each submitted module with evidence of

testing and conformance with all of the Design Qualification Testing specified in section 6.4
of each of the following Institute of Transportation Engineers (ITE) specifications:
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· Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Circular Signal
Supplement

· Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow
Traffic Signal Supplement

· Pedestrian Traffic Control Signal Indications –Light Emitting Diode (LED) Signal
Modules.

(Note: The Department currently recognizes two approved independent testing laboratories.
They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories.
Independent laboratory tests from other laboratories may be considered as part of the QPL
submittal at the discretion of the Department,

3. Evidence of conformance with the requirements of these specifications,
4. A manufacturer’s warranty statement in accordance with the required warranty, and
5. Submittal of manufacturer’s design and production documentation for the model, including

but not limited to, electrical schematics, electronic component values, proprietary part
numbers, bill of materials, and production electrical and photometric test parameters.

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED
traffic signal modules.

Ensure LED traffic signal modules meet the performance requirements for the minimum period
of 15 years, provide a written warranty against defects in materials and workmanship for the
modules for a period of 15 years after installation of the modules. During the warranty period, the
manufacturer must provide new replacement modules within 45 days of receipt of modules that have
failed at no cost to the State.  Repaired or refurbished modules may not be used to fulfill the
manufacturer’s warranty obligations.  Provide manufacturer’s warranty documentation to the
Department during evaluation of product for inclusion on Qualified Products List (QPL).
B. Vehicle Signal Heads:

Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with
provisions for attaching backplates.

Provide visors that are 10 inches in length for 12-inch vehicle signal heads.
Provide a termination block with one empty terminal for field wiring for each indication plus one

empty terminal for the neutral conductor. Have all signal sections wired to the termination block.
Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread
size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads.
Mount the termination block in the red section on five-section vehicle signal heads.

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less
than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom
of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and
are used only for connecting the bottom signal sections together may be flat in construction.

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance
adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make
complete, watertight connections of the vehicle signal heads to the messenger cable.  Fabricate
messenger cable hanger components, wire outlet bodies and balance adjuster components from
stainless steel or malleable iron galvanized in accordance with ASTM A153 (Class A) or ASTM
A123.  Provide serrated rings made of aluminum.  Provide messenger cable hangers with U-bolt
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clamps. Fabricate washers, screws, hex-head bolts and associated nuts, clevis pins, cotter pins, U-
bolt clamps and nuts from stainless steel.

For mast-arm mounting, provide rigid vehicle signal head mounting brackets and all other
hardware necessary to make complete, watertight connections of the vehicle signal heads to the mast
arms and to provide a means for vertically adjusting the vehicle signal heads to proper alignment.
Fabricate the mounting assemblies from aluminum, and provide serrated rings made of aluminum.
Provide stainless steel cable attachment assemblies to secure the brackets to the mast arms.  Ensure
all fastening hardware and fasteners are fabricated from stainless steel.

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an
assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal
sections. Use LEDs that are aluminum indium gallium phosphorus (AlInGaP) technology for red and
yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright
type LEDs that are rated for 100,000 hours of continuous operation from -40°F to +165°F. Design
modules to have a minimum useful life of 15 years and to meet all parameters of this specification
during this period of useful life.

For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw
connection to the existing terminal block in a standard signal head. Do not provide other types of
crimped terminals with a spade adapter.

Ensure the power supply is integral to the module assembly. On the back of the module,
permanently mark the date of manufacture (month & year) or some other method of identifying date
of manufacture.

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the
LED. Transparent tinting films are unacceptable.  Provide a lens that is integral to the unit with a
smooth outer surface.

1. LED Circular Signal Modules:
Provide modules in the following configurations: 12-inch circular sections. All makes and

models of LED modules purchased for use on the State Highway System shall appear on the current
NCDOT Traffic Signal Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2024 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting
Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH
Circular Supplement) and other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined
in the VTCSH Circular Supplement:

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F
12-inch red circular 17 11

12-inch green circular 15 15
For yellow circular signal modules, provide modules tested under the procedures outlined in the

VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch
circular module.
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Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module.  Power may also be derived from voltage,
current and power factor measurements.

2. LED Arrow Signal Modules
Provide 12-inch omnidirectional arrow signal modules.  All makes and models of LED modules

purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal
Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2024 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the requirements for 12-inch omnidirectional modules specified in the
ITE “Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow Traffic
Signal Supplement” dated July 1, 2007 (hereafter referred to as VTCSH Arrow Supplement) and
other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined
in the VTCSH Arrow Supplement:

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F
12-inch red arrow 12 9

12-inch green arrow 11 11
For yellow arrow signal modules, provide modules tested under the procedures outlined in the

VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.
Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and

maximum wattage of an arrow traffic signal module.  Power may also be derived from voltage,
current and power factor measurements.

3. LED U-Turn Arrow Signal Modules:
Provide modules in the following configurations: 12-inch left u-turn arrow signal modules.
Modules are not required to be listed on the ITS and Signals Qualified Products List.  Provide

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting
Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH
Circular Supplement) and other requirements stated in this specification.

Provide modules that have minimum maintained luminous intensity values that are not less than
16% of the values calculated using the method described in section 4.1 of the VTCSH Circular
Supplement.

Provide modules that meet the following requirements when tested under the procedures outlined
in the VTCSH Circular Supplement:

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F
12-inch red u-turn arrow 17 11

12-inch green u-turn arrow 15 15
For yellow u-turn arrow signal modules, provide modules tested under the procedures outlined in

the VTCSH Circular Supplement to ensure power required at 77° F is 22 Watts or less.
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Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module.  Power may also be derived from voltage,
current and power factor measurements.
C. Pedestrian Signal Heads:

Provide pedestrian signal heads with international symbols that meet the MUTCD. Do not
provide letter indications.

Comply with the ITE standard for “Pedestrian Traffic Control Signal Indications” and the
following sections of the ITE standard for “Vehicle Traffic Control Signal Heads” in effect on the
date of advertisement:
· Section 3.00 - “Physical and Mechanical Requirements”
· Section 4.01 - “Housing, Door, and Visor: General”
· Section 4.04 - “Housing, Door, and Visor: Materials and Fabrication”
· Section 7.00 - “Exterior Finish”
Provide a double-row termination block with three empty terminals and number 10 screws for

field wiring. Provide barriers between the terminals that accommodate a spade lug sized for number
10 terminal screws. Mount the termination block in the hand section. Wire all signal sections to the
terminal block.

Where required by the plans, provide 16-inch pedestrian signal heads with traditional three-
sided, rectangular visors, 6 inches long.

Provide 2-inch diameter pedestrian push-buttons with weather-tight housings fabricated from
die-cast aluminum and threading in compliance with the NEC for rigid metal conduit. Provide a
weep hole in the housing bottom and ensure that the unit is vandal resistant.

Provide push-button housings that are suitable for mounting on flat or curved surfaces and that
will accept 1/2-inch conduit installed in the top. Provide units that have a heavy duty push-button
assembly with a sturdy, momentary, normally-open switch. Have contacts that are electrically
insulated from the housing and push-button. Ensure that the push-buttons are rated for a minimum of
5 mA at 24 volts DC and 250 mA at 12 volts AC.

Provide standard R10-3 signs with mounting hardware that comply with the MUTCD in effect
on the date of advertisement. Provide R10-3E signs for countdown pedestrian heads and R10-3B for
non-countdown pedestrian heads.

Design the LED pedestrian traffic signal modules (hereafter referred to as modules) for
installation into standard pedestrian traffic signal sections that do not contain the incandescent signal
section reflector, lens, eggcrate visor, gasket, or socket.  Provide modules that consist of an assembly
that uses LEDs as the light source in lieu of an incandescent lamp.  Use LEDs that are of the latest
aluminum indium gallium phosphorus (AlInGaP) technology for the Portland Orange hand and
countdown displays. Use LEDs that are of the latest indium gallium nitride (InGaN) technology for
the Lunar White walking man displays. Install the ultra-bright type LEDs that are rated for 100,000
hours of continuous operation from -40°F to +165°F.  Design modules to have a minimum useful life
of 60 months and to meet all parameters of this specification during this period of useful life.

Design all modules to operate using a standard 3 - wire field installation.  Provide spade
terminals crimped to the lead wires and sized for a #10 screw connection to the existing terminal
block in a standard pedestrian signal housing. Do not provide other types of crimped terminals with
a spade adapter.
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Ensure the power supply is integral to the module assembly.  On the back of the module,
permanently mark the date of manufacture (month & year) or some other method of identifying date
of manufacture.

Provide modules in the following configuration: 16-inch displays which have the solid
hand/walking man overlay on the left and the countdown on the right.  All makes and models of
LED modules purchased for use on the State Highway System shall appear on the current NCDOT
Traffic Signal Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2024 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Pedestrian Traffic Control Signal Indicators - Light Emitting
Diode (LED) Signal Modules” dated August 04, 2010 (hereafter referred to as PTCSI Pedestrian
Standard) and other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined
in the PTCSI Pedestrian Standard:

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F
Hand Indication 16 13

Walking Man Indication 12 9
Countdown Indication 16 13
Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and

maximum wattage of a circular traffic signal module.  Power may also be derived from voltage,
current and power factor measurements.

Provide module lens that is hard coated or otherwise made to comply with the material exposure
and weathering effects requirements of the Society of Automotive Engineers (SAE) J576.  Ensure all
exposed components of the module are suitable for prolonged exposure to the environment, without
appreciable degradation that would interfere with function or appearance.

Ensure the countdown display continuously monitors the traffic controller to automatically learn
the pedestrian phase time and update for subsequent changes to the pedestrian phase time.

Ensure the countdown display begins normal operation upon the completion of the preemption
sequence and no more than one pedestrian clearance cycle.

3. CONTROLLERS WITH CABINETS
3.1.  MATERIALS – TYPE 2070LX CONTROLLERS

Furnish model 2070LX controller units that conform to CALTRANS Transportation Electrical
Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and
Errata 2 dated December 5, 2014) except as required herein.

The Department will provide software at the beginning of the burning-in period. Contractor shall
give 5 working days notice before needing software. Program software provided by the Department.

Provide model 2070LX controllers with Linux kernel 2.6.18 or higher and device drivers,
composed of the unit chassis and at a minimum the following modules and assemblies:

· MODEL 2070-1C, CPU Module, Single Board, with 8Mb Datakey (blue in color)
· MODEL 2070-2E+, Field I/O Module (FI/O)
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· Note: Configure the Field I/O Module to disable both the External WDT
Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”)

· MODEL 2070-3B, Front Panel Module (FP), Display B (8x40)
· MODEL 2070-4A, Power Supply Module, 10 AMP

     Provide a Board Support Package (BSP) to the state and to any specified applications software
manufacturer when requested by the state to facilitate the porting of application software.

3.2.  MEASUREMENT AND PAYMENT
2070LX Controller will be measured and paid as the actual number of 2070LX controllers

furnished, installed in existing signal cabinets, and accepted.
No separate measurement will be made for the conflict monitor or other equipment related to the

controller or cabinet as this will be considered incidental to furnishing and installing the 2070LX
controller.

Payment will be made under:
Pay Item Pay Unit

2070LX Controller ............................................................................................................ Each

3.3.    MATERIALS – GENERAL CABINETS
Provide a moisture resistant coating on all circuit boards.
Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between

each load switch field terminal and equipment ground.  Electrical performance is outlined below.

PROPERTIES OF MOV SURGE PROTECTOR
Maximum Continuous Applied Voltage at
185°  F

150 VAC (RMS)
200 VDC

Maximum Peak 8x20µs Current at 185°  F 6500 A
Maximum Energy Rating at 185°  F 80 J
Voltage Range 1 mA DC Test at 77°  F 212-268 V
Max. Clamping Voltage 8x20µs, 100A at
77°  F 395 V

Typical Capacitance (1 MHz) at 77°  F 1600 pF

Provide a power line surge protector that is a two-stage device that will allow connection of the
radio frequency interference filter between the stages of the device. Ensure that a maximum
continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20
peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum
clamp voltage of 395V at 20,000A with a nominal series inductance of 200mh. Ensure that the
voltage does not exceed 395V. Provide devices that comply with the following:
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Frequency (Hz) Minimum Insertion Loss
(dB)

                                 60   0
                          10,000 30
                          50,000 55
                        100,000 50
                        500,000 50
                     2,000,000 60
                     5,000,000 40
                   10,000,000 20
                   20,000,000 25

3.4.MATERIALS – TYPE 170E CABINETS
A. Type 170 E Cabinets General:

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet
Assembly Specification (dated July 2008), except as required herein.

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases,
and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not
reassign load switches to accommodate overlaps unless shown on electrical details.

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and
model 242 DC isolators according to the electrical details.  As a minimum, provide one (1) model
2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1)
DC isolator (located in slot I14),  and four (4) model 430 flash transfer relays (provide seven (7)
model 430 flash transfer relays if auxiliary output file is installed) with each cabinet.
B. Type 170 E Cabinet Electrical Requirements:

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict
monitor initiated flashing operation, the controller starts up in the programmed start up phases and
start up interval.

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or
container and placed in the cabinet drawer.

All AC+ power is subject to radio frequency signal suppression.
Provide surge suppression in the cabinet for each type of cabinet device. Provide surge

protection for the full capacity of the cabinet input file. Provide surge suppression devices that
operate properly over a temperature range of -40º F to +185º F.  Ensure the surge suppression
devices provide both common and differential modes of protection.

Provide a pluggable power line surge protector that is installed on the back of the PDA (power
distribution assembly) chassis to filter and absorb power line noise and switching transients.  Ensure
the device incorporates LEDs for failure indication and provides a dry relay contact closure for the
purpose of remote sensing. Ensure the device meets the following specifications:
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Peak Surge Current (Single pulse, 8x20µs)……..20,000A
Occurrences (8x20µs waveform)………………..10 minimum @ 20,000A
Maximum Clamp Voltage……………………….395VAC
Operating Current………………………………..15 amps
Response Time…………………………………..< 5 nanoseconds

Provide a loop surge suppressor for each set of loop terminals in the cabinet.  Ensure the device
meets the following specifications:

Peak Surge Current (6 times, 8x20µs)
(Differential Mode)………………………….400A
(Common Mode)……………………………1,000A

Occurrences (8x20µs waveform)………………..500 min @ 200A
Maximum Clamp Voltage

(Differential Mode @400A)…………………35V
(Common Mode @1,000A)………………….35V

Response Time…………………………………..< 5 nanoseconds
Maximum Capacitance…………………………..35 pF

Provide a data communications surge suppressor for each communications line entering or
leaving the cabinet.  Ensure the device meets the following specifications:

Peak Surge Current (Single pulse, 8x20µs)……..10,000A
Occurrences (8x20µs waveform)………………..100 min @ 2,000A
Maximum Clamp Voltage……………………….Rated for equipment protected
Response Time…………………………………..< 1 nanosecond
Maximum Capacitance………………………….1,500 pF
Maximum Series Resistance…………………….15W

Provide a DC signal surge suppressor for each DC input channel in the cabinet.  Ensure the
device meets the following specifications:

Peak Surge Current (Single pulse, 8x20µs)……..10,000A
Occurrences (8x20µs waveform)………………..100 @ 2,000A
Maximum Clamp Voltage……………………….30V
Response Time…………………………………..< 1 nanosecond
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Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input.  Ensure the
device meets the following specifications:

Peak Surge Current (Single pulse, 8x20µs)……..20,000A
Maximum Clamp Voltage………………………350VAC
Response Time…………………………………..< 200 nanoseconds
Discharge Voltage ………………………………<200 Volts @ 1,000A
Insulation Resistance……………………………≥100 MΩ

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand
maximum overcurrents which could occur before protective device thresholds are attained and
current flow is interrupted.

If additional surge protected power outlets are needed to accommodate fiber transceivers,
modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum
rating of 15 A / 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure
the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA.
Ensure power outlet strip is mounted securely; provide strain relief if necessary.

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide
the controller unit with a Door Ajar alarm when either the front or the rear door is open.  Ensure the
door switches apply DC ground to the Input File when either the front door or the rear door is open.

Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent
fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide
sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently
locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or
terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4
lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the
respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit
breaker).
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Furnish a police panel with a police panel door. Ensure that the police panel door permits access
to the police panel when the main door is closed. Ensure that no rainwater can enter the cabinet even
with the police panel door open. Provide a police panel door hinged on the right side as viewed from
the front. Provide a police panel door lock that is keyed to a standard police/fire call box key. In
addition to the requirements of LA Specification No. 54-053-08, provide the police panel with a
toggle switch connected to switch the intersection operation between normal stop-and-go operation
(AUTO) and manual operation (MANUAL). Ensure that manual control can be implemented using
inputs and software such that the controller provides full programmed clearance times for the yellow
clearance and red clearance for each phase while under manual control.

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually control
the intersection. Provide sufficient room in the police panel for storage of a hand control and cord.

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on
the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the
rear of the PDA.

Provide detector test switches mounted at the top of the cabinet rack or other convenient location
which may be used to place a call on each of eight phases based on the chart below. Provide three
positions for each switch: On (place call), Off (normal detector operation), and Momentary On
(place momentary call and return to normal detector operation after switch is released). Ensure that
the switches are located such that the technician can read the controller display and observe the
intersection.

Connect detector test switches for cabinets as follows:
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332 Cabinet
Detector Call Switches Terminals

Phase 1 I1-W
Phase 2 I4-W
Phase 3 I5-W
Phase 4 I8-W
Phase 5 J1-W
Phase 6 J4-W
Phase 7 J5-W
Phase 8 J8-W

Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent
contacts per side, dual-sided with 0.156 inch contact centers.  Provide the PCB 28/56 connector
contacts with solder eyelet terminations.   Ensure all connections to the PCB 28/56 connector are
soldered to the solder eyelet terminations.

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector
pin assignments (include all wires for auxiliary output file connection).  Wire pins 13, 16, R, and U
of the CMU connector to a separate 4 pin plug, P1, as shown below.  Provide a second plug, P2,
which will mate with P1 and is wired to the auxiliary output file as shown below.  Provide an
additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown
below.  When no auxiliary output file is installed in the cabinet, provide wires for the green and
yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires
for the P2 plug.  Terminate the two-foot wires with ring type lugs, insulated, and bundled for
optional use.

P1 P2 P3
PIN FUNCTION CONN TO FUNCTION CONN TO FUNCTION CONN TO

1 CH-9G CMU-13 OLA-GRN A123 2P-YEL 114
2 CH-9Y CMU-16 OLA-YEL A122 4P-YEL 105
3 CH-10G CMU-R OLB-GRN A126 6P-YEL 120
4 CH-10Y CMU-U OLB-YEL A125 8P-YEL 111

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as
specified in LA Specification No. 54-053-08.

Provide a P20 connector that mates with and is compatible with the red interface connector
mounted on the front of the conflict monitor.  Ensure that the P20 connector and the red interface
connector on the conflict monitor are center polarized to ensure proper connection.  Ensure that
removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition
and place the cabinet into flashing operation.



U-5956 TS-16 Cabarrus County

Version 24.1 16 print date: 10/16/25

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.
Ensure the length of these wires is a minimum of 42 inches in length.  Provide a durable braided
sleeve around the wires to organize and protect the wires.

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor
as shown below.  Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of
the P20 connector.  When no auxiliary output file is installed in the cabinet, provide wires for
channels 9 through 12 reds.   Provide a wire for special function 1. Terminate the unused wires with
ring type lugs, insulated, and bundled for optional use.

Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.
When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket
located on the Input Panel or on the rear of the PDA.

Do not wire pin 12 of the load switch sockets.
In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the

Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay.
Provide a two pole, ganged circuit breaker for the flash bus circuit.  Ensure the flash bus circuit

breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000
RMS symmetrical amperes short circuit current rating.  Do not provide the auxiliary switch feature
on the flash bus circuit breaker.  Ensure the ganged flash bus circuit breaker is certified by the circuit
breaker manufacturer to provide gang tripping operation.

P20 Connector
PIN FUNCTION CONN TO PIN FUNCTION CONN TO

1 Channel 15 Red 119 2 Channel 16 Red 110
3 Channel 14 Red 104 4 Chassis GND 01-9
5 Channel 13 Red 113 6 N/C
7 Channel 12 Red AUX 101 8 Spec Function 1
9 Channel 10 Red AUX 124 10 Channel 11 Red AUX 114
11 Channel 9 Red AUX 121 12 Channel 8 Red 107
13 Channel 7 Red 122 14 Channel 6 Red 134
15 Channel 5 Red 131 16 Channel 4 Red 101
17 Channel 3 Red 116 18 Channel 2 Red 128
19 Channel 1 Red 125 20 Red Enable 01-14
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Ensure auxiliary output files are wired as follows:

AUXILIARY OUTPUT FILE
TERMINAL BLOCK TA ASSIGNMENTS

POSITION FUNCTION
1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3

(OLE)
2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3

(OLF)
3 Flash Transfer Relay Coils
4 AC -
5 Power Circuit 5
6 Power Circuit 5
7 Equipment Ground Bus
8 NC

Provide four spare load resistors mounted in each cabinet.   Ensure each load resistor is rated as
shown in the table below.   Wire one side of each load resistor to AC-.  Connect the other side of
each resistor to a separate terminal on a four (4) position terminal block.  Mount the load resistors
and terminal block either inside the back of Output File No. 1 or on the upper area of the Service
Panel.
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ACCEPTABLE LOAD RESISTOR
VALUES

VALUE (ohms) WATTAGE
1.5K – 1.9 K 25W (min)
2.0K – 3.0K 10W (min)

Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC
isolators, and Model 206L power supply units that conform to CALTRANS’ “Transportation
Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1.
C. Type 170 E Cabinet Physical Requirements:

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as
specified in LA Specification No. 54-053-08.  Do not provide a Communications Terminal Panel as
specified in LA Specification No. 54-053-08.  Do not provide terminal block TBB on the Service
Panel.  Do not provide Cabinet Verification Test Program software or associated test jigs as
specified in LA Specification No. 54-053-08.

Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on
the cabinet is stainless steel or a Department approved non-corrosive alternate.

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure
and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same
standards as the cabinet and doors.

Provide front and rear doors with latching handles that allow padlocking in the closed position.
Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place
the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key.
Provide an additional 4.0 inches minimum gripping length.

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1)
police master key with each cabinet. Ensure main door locks allow removal of keys in the locked
position only.

Provide a surge protection panel with 16 loop surge protection devices and designed to allow
sufficient free space for wire connection/disconnection and surge protection device replacement. For
model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional
two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to
protect four slots. Provide no protection devices on slot I14.

For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed
from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily
removable. Mount the surge protection devices in vertical rows on each panel and connect the
devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge
protection panel, terminate all grounds from the surge protection devices on a copper equipment
ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input
file using spade lugs for input file protection.

Provide permanent labels that indicate the slot and the pins connected to each terminal that may
be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to
each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal
pins of the input slots (either D & E for upper or J & K for lower).
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 Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller
mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside
the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a
storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as
the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the
shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L
controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in
the fully extended position and does not inhibit the removal of the 2070L controller or removal of
cards inside the controller when fully extended. Provide a locking mechanism that is easily released
when the shelf is to be returned to its non-use position directly under the controller.
D. Model 2018 Enhanced Conflict Monitor:

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.
Ensure each channel consists of a green, yellow, and red field signal input.  Ensure that the conflict
monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated
March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210
monitor unit and other requirements stated in this specification.

Ensure the conflict monitor is provided with an 18 channel conflict programming card.  Pin EE
and Pin T of the conflict programming card shall be connected together.  Pin 16 of the conflict
programming card shall be floating.  Ensure that the absence of the conflict programming card will
cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until
the programming card is properly inserted and the conflict monitor is reset.
      Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically
display the status of the monitor under normal conditions and to provide a comprehensive review of
field inputs with monitor status under fault conditions.  Ensure that the monitor indicates the
channels that were active during a conflict condition and the channels that experienced a failure for
all other per channel fault conditions detected.  Ensure that these indications and the status of each
channel are retained until the Conflict Monitor is reset.  Furnish LED indicators for the following:

· AC Power (Green LED indicator)
· VDC Failed (Red LED indicator)
· WDT Error (Red LED indicator)
· Conflict (Red LED indicator)

· Red Fail (Red LED indicator)
· Dual Indication (Red LED indicator)
· Yellow/Clearance Failure (Red LED indicator)
· PCA/PC Ajar (Red LED indicator)

· Monitor Fail/Diagnostic Failure (Red LED indicator)
· 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18

channels)
Provide a switch to set the Red Fail fault timing.   Ensure that when the switch is in the ON

position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode).  Ensure that when the
switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode).
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Provide a switch to set the Watchdog fault timing.   Ensure that when the switch is in the ON
position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode).  Ensure that when the
switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode).

Provide a jumper or switch to set the AC line brown-out levels.   Ensure that when the jumper is
present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms,
the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is
set to 400  +/- 50ms (2018 mode).  Ensure that when the jumper is not present or the switch is in the
OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage
threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210
mode).

Provide a jumper or switch that will enable and disable the Watchdog Latch function.  Ensure
that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function
is disabled.  In this mode of operation, a Watchdog fault will be reset following a power loss,
brownout, or power interruption.  Ensure that when the jumper is present or the switch is in the ON
position the Watchdog Latch function is enabled.  In this mode of operation, a Watchdog fault will
be retained until a Reset command is issued.

Provide a jumper that will reverse the active polarity for pin #EE (output relay common).  Ensure
that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a
voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).
Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’
at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode).

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor
with a red interface connector mounted on the front of the monitor.  Ensure the connector is a 20 pin,
right angle, center polarized, male connector with latching clip locks and polarizing keys.  Ensure
the right angle solder tails are designed for a 0.062” thick printed circuit board.  Keying of the
connector shall be between pins 3 and 5, and between 17 and 19.  Ensure the connector has two rows
of pins with the odd numbered pins on one row and the even pins on the other row.  Ensure the
connector pin row spacing is 0.10” and pitch is 0.10”.  Ensure the mating length of the connector
pins is 0.24”.  Ensure the pins are finished with gold plating 30µ” thick.
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Ensure the red interface connector pins on the monitor have the following functions:

Pin # Function Pin # Function
 1 Channel 15 Red  2 Channel 16 Red
 3 Channel 14 Red  4 Chassis Ground
 5 Channel 13 Red  6 Special Function 2
 7 Channel 12 Red  8 Special Function 1
 9 Channel 10 Red 10 Channel 11 Red
11 Channel 9 Red 12 Channel 8 Red
13 Channel 7 Red 14 Channel 6 Red
15 Channel 5 Red 16 Channel 4 Red
17 Channel 3 Red 18 Channel 2 Red
19 Channel 1 Red 20 Red Enable

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a
latching fault condition and place the cabinet into flashing operation.

Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red
Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active
when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function
input shall be sensed not active when the input voltage is less than 50 Vrms or the duration is less



U-5956 TS-22 Cabarrus County

Version 24.1 22 print date: 10/16/25

than 250 ms. A Special Function input is undefined by these specifications and may or may not be
sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250
ms and 550 ms.

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following
requirements:

· consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on”
condition;

· consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off”
condition (no valid signal);

· consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and
500 ms to be undefined by these specifications;

· consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms
as an “on” condition;

· consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as
an “off” condition; and

· consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between
200 ms and 500 ms to be undefined by these specifications.

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and
the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and
will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through
the external remote reset input for the following failures:

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no
“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor
channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor
channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms
when used with a 2070 controller, ensure monitor will trigger and put the intersection into
flash. If the absence of any indication condition lasts less than 700 ms when used with a 170
controller and 1200 ms when used with a 2070 controller, ensure conflict monitor will not
trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches
located on the conflict monitor.  Have red monitoring occur when all of the following input
conditions are in effect:

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70
Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and
b) Neither Special Function 1 nor Special Function 2 inputs are active.
c) Pin #EE (output relay common) is not active

2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a
green is missing or shorter than 2.7 seconds (with ± 0.1-second accuracy). If a channel fails
to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (± 0.1 second)
following the detection of an “on” signal at a Green input for that channel, ensure that the
monitor triggers and generates a clearance/short yellow error fault indication.  Short/missing
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yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches
located on the conflict monitor.  This fault shall not occur when the channel is programmed
for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common)
is active.

3. Dual Indications on the Same Channel: In this condition, more than one indication
(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are
detected for a period greater than 500 ms, ensure that the conflict monitor triggers and
displays the proper failure indication (Dual Ind fault). If this condition is detected for less
than 200 ms, ensure that the monitor does not trigger.  G-Y-R dual indication monitoring
shall be enabled on a per channel basis by the use of switches located on the conflict monitor.
G-Y dual indication monitoring shall be enabled for all channels by use of a switch located
on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or
pin #EE (output relay common) is active.

4. Configuration Settings Change: The configuration settings are comprised of (as a
minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any
option switches, any option jumpers, and the Watchdog Enable switch.  Ensure the conflict
monitor compares the current configuration settings with the previous stored configuration
settings on power-up, on reset, and periodically during operation.  If any of the configuration
settings are changed, ensure that the conflict monitor triggers and causes the program card
indicator to flash.  Ensure that configuration change faults are only reset by depressing and
holding the front panel reset button for a minimum of three seconds.  Ensure the external
remote reset input does not reset configuration change faults.

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz ±
20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level.  Ensure the
conflict monitor will resume normal operation when the AC Line voltage returns above the “restore”
level.  Ensure the AC Power indicator will remain illuminated when the AC voltage returns above
the “restore” level.  Should an AC Line power interruption occur while the monitor is in the fault
mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the
correct fault and channel indicators will be displayed.

Provide a flash interval of at least 6 seconds and at most 16 seconds in duration following a
power-up, an AC Line interruption, or a brownout restore.  Ensure the conflict monitor will suspend
all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of
4 Hz ± 20% with a 50% duty cycle during this interval.  Ensure the termination of the flash interval
after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False
state and the AC Line voltage is greater than the “restore” level.  If the watchdog input has not made
5 transitions between the True and False state within 10 ± 0.5 seconds, the monitor shall enter a
WDT error fault condition.

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using
the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54
research project for protected-permissive left turn signal displays.  Ensure the conflict monitor will
operate in the FYA mode and FYAc (Compact) mode as specified below to monitor each channel
pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual Indication, and
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Clearance.  Provide a switch to select between the FYA mode and FYAc mode.  Provide a switch to
select each FYA phase movement for monitoring.

FYA mode
FYA Signal

Head Phase 1 Phase 3 Phase 5 Phase 7

Red Arrow Channel 9 Red Channel 10 Red Channel 11 Red Channel 12 Red

Yellow
Arrow

Channel 9
Yellow

Channel 10
Yellow

Channel 11
Yellow

Channel 12
Yellow

Flashing
Yellow
Arrow

Channel 9
Green

Channel 10
Green

Channel 11
Green

Channel 12
Green

Green
Arrow

Channel 1
Green Channel 3 Green Channel 5 Green Channel 7 Green

FYAc mode
FYA Signal

Head Phase 1 Phase 3 Phase 5 Phase 7

Red Arrow Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red

Yellow
Arrow

Channel 1
Yellow

Channel 3
Yellow

Channel 5
Yellow

Channel 7
Yellow

Flashing
Yellow
Arrow

Channel 1
Green Channel 3 Green Channel 5 Green Channel 7 Green

Green
Arrow

Channel 9
Green

Channel 9
Yellow

Channel 10
Green

Channel 10
Yellow

If a FYA channel pair is enabled for FYA operation, the conflict monitor will monitor the FYA
logical channel pair for the additional following conditions:

1. Conflict: Channel conflicts are detected based on the permissive programming jumpers on
the program card.  This operation remains unchanged from normal operation except for the
solid Yellow arrow (FYA clearance) signal.

2. Yellow Change Interval Conflict: During the Yellow change interval of the Permissive
Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting
channels to the solid Yellow arrow channel (clearance) are active.  These conflicting
channels shall be determined by the program card compatibility programming of the
Permissive Turn channel (flashing Yellow arrow). During the Yellow change interval of the
Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no
conflicting channels to the solid Yellow arrow channel (clearance) are active as determined
by the program card compatibility programming of the Protected Turn channel (solid Green
arrow).
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3. Flash Rate Detection: The conflict monitor unit shall monitor for the absence of a valid
flash rate for the Permissive turn channel (flashing Yellow arrow).   If the Permissive turn
channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure
the conflict monitor triggers and puts the intersection into flash. If the Permissive turn
channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the
conflict monitor does not trigger.  Ensure the conflict monitor will remain in the triggered (in
fault mode) state until the unit is reset at the front panel or through the external remote reset
input. Provide a jumper or switch that will enable and disable the Flash Rate Detection
function.  Ensure that when the jumper is not present or the switch is in the OFF position the
Flash Rate Detection function is enabled.  Ensure that when the jumper is present or the
switch is in the ON position the Flash Rate Detection function is disabled.

4. Red Monitoring or Absence of Any Indication (Red Failure): The conflict monitor unit
shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA
channel pair (RA, YA, FYA, GA).

5. Dual Indications on the Same Channel: The conflict monitor unit shall detect a dual
indication if two or more inputs of a FYA channel pair (RA, YA, FYA, GA) are “on” at the
same time.

6. Short/Missing Yellow Indication Fault (Clearance Error): The conflict monitor unit shall
monitor the solid Yellow arrow for a clearance fault when terminating both the Protected
Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow
arrow) interval.

Ensure that the conflict monitor will log at least nine of the most recent events detected by the
monitor in non-volatile EEPROM memory (or equivalent).  For each event, record at a minimum the
time, date, type of event, status of each field signal indication with RMS voltage, and specific
channels involved with the event.  Ensure the conflict monitor will log the following events: monitor
reset, configuration, previous fault, and AC line.  Furnish the signal sequence log that shows all
channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds
prior to the current fault trigger point.  Ensure the display resolution of the inputs for the signal
sequence log is not greater than 50 ms.

For conflict monitors used within an Ethernet communications system, provide a conflict
monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by
a local notebook computer and remotely via a workstation or notebook computer device connected
to the signal system local area network.  The Ethernet port shall be electrically isolated from the
conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation.  Integrate
monitor with Ethernet network in cabinet.  Provide software to retrieve the time and date from a
network server in order to synchronize the on-board times between the conflict monitor and the
controller.  Furnish and install the following Windows based, graphic user interface software on
workstations and notebook computers where the signal system client software is installed: 1)
software to view and retrieve all event log information, 2) software that will search and display a list
of conflict monitor IP addresses and IDs on the network, and 3) software to change the conflict
monitor’s network parameters such as IP address and subnet mask.

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female
connector) on the front panel of the conflict monitor in order to provide communications from the
conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.
Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis
Ground.  Ensure that the controller can receive all event log information through a controller
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Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module
(2070).  Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm
Port 1 of the 2070 controller.  Ensure conflict monitor communicates with the controller.  Provide a
Windows based graphic user interface software to communicate directly through the same monitor
RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished
laptop computer.  The RS-232C/D compliant port on the monitor shall allow the monitor to function
as a DCE device with pin connections as follows:

Conflict Monitor RS-232C/D (DB-9 Female) Pinout
Pin Number Function I/O

1 DCD O
2 TX Data O
3 RX Data I
4 DTR I
5 Ground -
6 DSR O
7 CTS I
8 RTS O
9 NC -
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MONITOR BOARD EDGE CONNECTOR

Pin # Function (Back Side) Pin # Function (Component
Side)

1 Channel 2 Green A Channel 2 Yellow
2 Channel 13 Green B Channel 6 Green
3 Channel 6 Yellow C Channel 15 Green
4 Channel 4 Green D Channel 4 Yellow
5 Channel 14 Green E Channel 8 Green
6 Channel 8 Yellow F Channel 16 Green
7 Channel 5 Green H Channel 5 Yellow
8 Channel 13 Yellow J Channel 1 Green
9 Channel 1 Yellow K Channel 15 Yellow

10 Channel 7 Green L Channel 7 Yellow
11 Channel 14 Yellow M Channel 3 Green
12 Channel 3 Yellow N Channel 16 Yellow
13 Channel 9 Green P Channel 17 Yellow
14 Channel 17 Green R Channel 10 Green
15 Channel 11 Yellow S Channel 11 Green
16 Channel 9 Yellow T Channel 18 Yellow
17 Channel 18 Green U Channel 10 Yellow
-- --
18 Channel 12 Yellow V Channel 12 Green
19 Channel 17 Red W Channel 18 Red
20 Chassis Ground X Not Assigned
21 AC- Y DC Common
22 Watchdog Timer Z External Test Reset
23 +24VDC AA +24VDC
24 Tied to Pin 25 BB Stop Time (Output)
25 Tied to Pin 24 CC Not Assigned
26 Not Assigned DD Not Assigned
27 Relay Output, Side #3, N.O. EE Relay Output,Side

#2,Common
28 Relay Output, Side #1, N.C. FF AC+

                --  Slotted for keying between Pins 17/U and 18/V
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS

Pin # Function (Back Side) Pin # Function (Component
Side)

1 Channel 2 Green A Channel 1 Green
2 Channel 3 Green B Channel 2 Green
3 Channel 4 Green C Channel 3 Green
4 Channel 5 Green D Channel 4 Green
5 Channel 6 Green E Channel 5 Green
6 Channel 7 Green F Channel 6 Green
7 Channel 8 Green H Channel 7 Green
8 Channel 9 Green J Channel 8 Green
9 Channel 10 Green K Channel 9 Green

10 Channel 11 Green L Channel 10 Green
11 Channel 12 Green M Channel 11 Green
12 Channel 13 Green N Channel 12 Green
13 Channel 14 Green P Channel 13 Green
14 Channel 15 Green R Channel 14 Green
15 Channel 16 Green S Channel 15 Green
16 N/C T PC AJAR
17 Channel 1 Yellow U Channel 9 Yellow
18 Channel 2 Yellow V Channel 10 Yellow
19 Channel 3 Yellow W Channel 11 Yellow
20 Channel 4 Yellow X Channel 12 Yellow
21 Channel 5 Yellow Y Channel 13 Yellow
22 Channel 6 Yellow Z Channel 14 Yellow
23 Channel 7 Yellow AA Channel 15 Yellow
24 Channel 8 Yellow BB Channel 16 Yellow
-- --
25 Channel 17 Green CC Channel 17 Yellow
26 Channel 18 Green DD Channel 18 Yellow
27 Channel 16 Green EE PC AJAR (Program Card)
28 Yellow Inhibit Common FF Channel 17 Green

                --  Slotted for keying between Pins 24/BB and 25/CC
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4. VIDEO IMAGING LOOP EMULATOR DETECTOR SYSTEMS FOR TEMPORARY
INSTALLATION

4.1. DESCRIPTION
Design, furnish, provide training, and install video imaging loop emulator detection systems with

all necessary hardware for temporary traffic signals in accordance with the plans and specifications.
Unless otherwise specified in the contract, all loop emulator detection equipment will remain the

property of the contractor.
4.2.MATERIALS

A. General:
Material and equipment furnished under this section must be pre-approved on the Department’s

QPL by the date of installation except miscellaneous hardware such as cables and mounting
hardware do not need to be pre-approved.

Used equipment will be acceptable provided the following conditions have been met:
· Equipment is listed on the current QPL.
· Equipment is in good working condition.
· Equipment is to remain the property of the contractor.
Ensure that software is licensed for use by the Department and by any other agency responsible

for maintaining or operating the loop emulation system. Provide the Department with a license to
duplicate and distribute the software as necessary for design and maintenance support.

Design and furnish video imaging loop emulator detection systems that detect vehicles at
signalized intersections by processing video images and providing detection outputs to the signal
controller in real time (within 112 milliseconds of vehicle arrival).

Furnish all required camera sensor units, loop emulator processor units, hardware and software
packages, cabling, poles, mast arms, harnesses, camera mounting assemblies, surge protection
panels, grounding systems, messenger cable and all necessary hardware. Furnish systems that allow
the display of detection zones superimposed on an image of the roadway on a Department-furnished
monitor or laptop computer screen. Ensure detection zones can be defined and data entered using a
simple keyboard or mouse and monitor, or using a laptop PC with software.

Provide design drawings showing design details and camera sensor unit locations for review and
acceptance before installation. Provide mounting height and location requirements for camera sensor
units on the design based on site survey. Design video imaging loop emulator detection systems with
all necessary hardware. Indicate all necessary poles, spans, mast arms, luminaire arms, cables,
camera mounting assemblies and hardware to achieve the required detection zones where
Department owned poles are not adequate to locate the camera sensor units. Do not design for the
installation of poles in medians.

Obtain the Engineer’s approval before furnishing video imaging loop emulator detection
systems. The contractor is responsible for the final design of video imaging loop emulator detection
systems. Review and acceptance of the designs by the Department does not relieve the contractor
from the responsibility to provide fully functional systems and to ensure that the required detection
zones can be provided.

Provide the ability to program each detection call (input to the controller) with the following
functions:
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· Full Time Delay – Delay timer is active continuously,
· Normal Delay – Delay timer is inhibited when assigned phase is green (except when used

with TS 2 and 170/2070L controllers),
· Extend – Call is extended for this amount of time after vehicle leaves detection area,
· Delay Call/Extend Call – This feature uses a combination of full time delay and extend time

on the same detection call. Ensure operation is as follows: Vehicle calls are received after the
delay timer times out. When a call is detected, it is held until the detection area is empty and
the programmed extend time expires. If another vehicle enters the detection area before the
extend timer times out, the call is held and the extend time is reset. When the extend timer
times out, the delay timer has to expire before another vehicle call can be received.

Provide the ability to program each detection zone as one of the following functions:
· Presence detector,
· Directional presence detector,
· Pulse detector,
· Directional pulse detector.
Ensure previously defined detector zones and configurations can be edited.
Provide each individual system with all the necessary equipment to focus and zoom the camera

lenses without the need to enter the camera enclosure.
Provide systems that allow for the placement of at least 8 detection zones within the combined

field of view of a single camera sensor unit. Provide a minimum of 8 detection outputs per camera.
Provide detection zones that can be overlapped. Ensure systems reliably detect vehicles when the

horizontal distance from the camera sensor unit to the detection zone area is less than ten times the
mounting height of the sensor. Ensure systems detect vehicles in multiple travel lanes.

Ensure systems can detect vehicle presence within a 98 to 102 percent accuracy (up to 2 percent
of the vehicles missed and up to 2 percent of false detection) for clear, dry, daylight conditions, a 96
to 105 percent accuracy (up to 4 percent of the vehicles missed and up to 5 percent false detection)
for dawn and dusk conditions, and a 96 percent accuracy (up to 4 percent of the vehicles missed) for
night and adverse conditions (fog, snow, rain, etc.) using standard sensor optics and in the absence of
occlusion.

Repair and replace all failed components within 72 hours.
The Department may conduct field-testing to ensure the accuracy of completed video imaging

loop emulator detection systems.
B. Loop Emulator System:

Furnish loop emulator systems that receive and simultaneously process information from camera
sensor units, and provides detector outputs to signal controllers.

Ensure systems provide the following:
· Operate in a typical roadside environment and meet the environmental specifications and are

fully compatible with NEMA TS 1, NEMA TS 2, or Type 170/2070L controllers and
cabinets,

· provide a “fail-safe” mode whereby failure of one or more of the camera sensor units or
power failure of the loop emulator system will cause constant calls to be placed on the
affected vehicle detection outputs to the signal controller,
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· provide compensation for minor camera movement of up to 2 percent of the field of view at
400 feet without falsely detecting vehicles,

· process the video at a minimum rate of 30 times per second,
· provide separate wired connectors inside the controller cabinet for video recording each

camera,
· provide remote video monitoring with a minimum refresh rate at 1 frame per second over a

standard dial-up telephone line,
· provide remote video detection monitoring.
Furnish camera sensor units that comply with the following:
· have an output signal conforming to EIA RS-170 standard,
· have a nominal output impedance of 75 ohms,
· be immune to bright light sources, or have built in circuitry or protective devices to prevent

damage to the sensor when pointed directly at strong light sources,
· be housed in a light colored environmental enclosure that is water proof and dust tight, and

that conforms to NEMA-4 specifications or better,
· simultaneously monitor at least five travel lanes when placed at the proper mounting location

with a zoom lens,
· have a sunshield attached to the environmental enclosure to minimize solar heating,
· meet FCC class B requirements for electromagnetic interference emissions,
· have a heater attached to the viewing window of the environmental enclosure to prevent ice

and condensation in cold weather.
Where coaxial video cables and other cables are required between the camera sensor and other

components located in the controller cabinet, furnish surge protection in the controller cabinet.
If furnishing coaxial communications cable comply with the following, as recommended by the

approved loop emulator manufacturer:
· Number 20 AWG, solid bare copper conductor terminated with crimped-on BNC connectors

(do not use BNC adapters) from the camera sensor to the signal controller cabinet.
· Number 22 AWG, stranded bare copper conductor terminated with crimped-on BNC

connectors (do not use BNC adapters) from the camera sensor unit to the junction box, and
within the signal controller cabinet.

Furnish power cable appropriately sized to meet the power requirements of the sensors. At a
minimum, provide three conductor 120 VAC field power cable.

As determined during the site survey, furnish sensor junction boxes with nominal 6 x 10 x 6
inches dimensions at each sensor location. Provide terminal blocks and tie points for coaxial cable.
C. Video Imaging Loop Emulator System Support:

Furnish video imaging loop emulator systems with either a simple keyboard or a mouse with
monitor and appropriate software, or with system software for use on department-owned laptop PCs.
Ensure the system is Windows 2000 and Windows XP compatible.

Provide Windows 2000 and Windows XP compatible personal computer software, if needed, to
provide remote video and video detection monitoring.
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Ensure systems allow the user to edit previously defined detector configurations. When a vehicle
is within a detection zone, provide for a change in color or intensity of the detection zone perimeter
or other appropriate display changes on the Department-furnished monitor or laptop computer
screen.

Provide cabling and interconnection hardware with 6-foot minimum length interconnection cable
to interface with the system.

Provide all associated equipment manuals and documentation.
4.3.CONSTRUCTION METHODS

Arrange and conduct site surveys with the system manufacturer’s representative and Department
personnel to determine proper camera sensor unit selection and placement. Provide the Department
at least 3 working days notice before conducting site surveys. Upon completion of the site surveys
the Department will provide revised plans reflecting the findings of the site survey.

Before beginning work at locations requiring video imaging loop emulator detection systems,
furnish system software. Upon activation of detection zones, provide detector configuration files.
Ensure that up-to-date detection configuration files are furnished for various detection zone
configurations that may be required for construction phasing.

Place into operation loop emulator detection systems. Configure loop emulator detection systems
to achieve required detection in designated zones. Have a certified manufacturer’s representative on
site to supervise and assist with installation, set up, and testing of the system.

Install the necessary processing and communications equipment in the signal controller cabinet.
Make all necessary modifications to install equipment, cabling harnesses, and camera sensor
interface panels with surge suppression.

Perform modifications to camera sensor unit gain, sensitivity, and iris limits necessary to
complete the installation.

Do not install camera sensor units on signal poles unless approved by the Engineer.
Install the necessary cables from each sensor to the signal controller cabinet along signal cabling

routes. Install surge protection and terminate all cable conductors.
Reconfigure detection zones as necessary according to the plans for construction phases.

4.4.MEASUREMENT AND PAYMENT
Actual number of site surveys, arranged, conducted, and accepted.
Actual number of luminaire arms for video systems furnished, installed, and accepted.
Actual number of cameras without internal loop emulator processing units furnished, installed,

and accepted.
Actual number of external loop emulator processing units furnished, installed, and accepted.
No measurement will be made of video imaging loop emulator system support or training, power

and video cables, and trenching as these items will be considered incidental to furnishing and
installing video imaging loop emulator detection systems.

Payment will be made under:
Site Survey ............................................................................................................................ Each
Luminaire Arm for Video System ......................................................................................... Each
Camera without Internal Loop Emulator Processing Unit ...................................................... Each
External Loop Emulator Processing Unit ............................................................................... Each
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5. ETHERNET EDGE SWITCH
Furnish and install a managed Ethernet edge switch as specified below that is fully compatible,

interoperable, and completely interchangeable and functional within the existing City of Concord
Traffic Signal System communications network.

5.1.DESCRIPTION
A. Ethernet Edge Switch:

Furnish and install a hardened, field Ethernet edge switch (hereafter “edge switch”) for the traffic
signal controller or ITS device as specified below.  Ensure that the edge switch provides wire-speed,
fast Ethernet connectivity at transmission rates of 1000 megabits per second from each remote traffic
signal controller location to the routing switches.

Contact the City of Concord to arrange for the programming of the new Field Ethernet Switches
with the necessary network configuration data, including but not limited to, the IP Address, Default
Gateway, Subnet Mask and VLAN ID information.  Provide a minimum ten (10) working days
notice to allow the City to program the new devices.

B. Network Management:
Ensure that the edge switch is fully compatible with the existing City of Concord Network

Management Software.

5.2.MATERIALS
A. General:

Ensure that the edge switch is fully compatible and interoperable with the trunk Ethernet network
interface and that the edge switch supports half and full duplex Ethernet communications.

Furnish an edge switch that provide 99.999% error-free operation, and that complies with the
Electronic Industries Alliance (EIA) Ethernet data communication requirements using single-mode
fiber-optic transmission medium and copper transmission medium. Ensure that the edge switch has a
minimum mean time between failures (MTBF) of 10 years, or 87,600 hours, as calculated using the
Bellcore/Telcordia SR-332 standard for reliability prediction.

B. Compatibility Acceptance
The Engineer has the authority to require the Contractor to submit a sample Field Ethernet

Switch and SFP along with all supporting documentation, software and testing procedures to allow a
compatibility acceptance test be performed prior to approving the proposed Field Ethernet Switch
and Field Ethernet Transceiver for deployment.  The Compatibility Acceptance testing will ensure
that the proposed device is 100% compatible and interoperable with the existing City of
Concord Traffic Signal System network, monitoring software and Traffic Operations Center
network hardware.  Allow fifteen (15) working days for the Compatibility Acceptance Testing to
be performed

C. Standards:
Ensure that the edge switch complies with all applicable IEEE networking standards for Ethernet

communications, including but not limited to:

· IEEE 802.1D standard for media access control (MAC) bridges used with the Spanning
Tree Protocol (STP);



U-5956 TS-35 Cabarrus County

Version 24.1 35 print date: 10/16/25

· IEEE 802.1Q standard for port-based virtual local area networks (VLANs);
· IEEE 802.1P standard for Quality of Service (QoS);
· IEEE 802.1w standard for MAC bridges used with the Rapid Spanning Tree Protocol

(RSTP);
· IEEE 802.1s standard for MAC bridges used with the Multiple Spanning Tree Protocol;
· IEEE 802.1x standard for port based network access control, including RADIUS;
· IEEE 802.3 standard for local area network (LAN) and metropolitan area network

(MAN) access and physical layer specifications;
· IEEE 802.3u supplement standard regarding 100 Base TX/100 Base FX;
· IEEE 802.3x standard regarding flow control with full duplex operation; and
· IFC 2236 regarding IGMP v2 compliance.
· IEEE 802.1AB Link Layer Discovery Protocol (LLDP)
· IEEE 802.3ad Ethernet Link Aggregation
· IEEE 802.3i for 10BASE-T (10 Mbit/s over Fiber-Optic)
· IEEE 802.3ab for 1000BASE-T (1Gbit/s over Ethernet)
· IEEE 802.3z for 1000BASE-X (1 Gbit/s Ethernet over Fiber-Optic)

D. Functional:
Ensure that the edge switch supports all Layer 2 management features and certain Layer 3

features related to multicast data transmission and routing. These features shall include, but not be
limited to:

· An STP healing/convergence rate that meets or exceeds specifications published in the
IEEE 802.1D standard.

· An RSTP healing/convergence rate that meets or exceeds specifications published in the
IEEE 802.1w standard.

· An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that
meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a
minimum 4-kilobit VLAN address table (254 simultaneous).

· A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10
megabits per second and 148,800 packets per second for 100 megabits per second.

· A minimum 4-kilobit MAC address table.
· Support of Traffic Class Expediting and Dynamic Multicast Filtering.
· Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management

Protocol (IGMP).
· Support of remote and local setup and management via telnet or secure Web-based GUI

and command line interfaces.
· Support of the Simple Network Management Protocol version 3 (SNMPv3).  Verify that

the Ethernet edge switch can be accessed using the resident EIA-232 management port, a
telecommunication network, or the Trivial File Transfer Protocol (TFTP).

· Port security through controlling access by the users. Ensure that the Ethernet edge
switch has the capability to generate an alarm and shut down ports when an unauthorized
user accesses the network.

· Support of remote monitoring (RMON-1 & RMON-2) of the Ethernet agent.
· Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port

mirroring for troubleshooting purposes when combined with a network analyzer.
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E. Physical Features:
Ports: Provide 10/100/1000 Mbps auto-negotiating ports (RJ-45) copper Fast Ethernet ports for

all edge switches.  Provide auto-negotiation circuitry that will automatically negotiate the highest
possible data rate and duplex operation possible with attached devices supporting the IEEE 802.3
Clause 28 auto-negotiation standard.

Optical Ports: Ensure that all fiber-optic link ports operate at 1310 or 1550 nanometers in single
mode. Provide Type LC connectors for the optical ports, as specified in the Plans or by the Engineer.
Do not use mechanical transfer registered jack (MTRJ) type connectors.

Provide an edge switch having a minimum of two optical 100/1000 Base X ports capable of
transmitting data at 100/1000 megabits per second. Ensure that each optical port consists of a pair of
fibers; one fiber will transmit (TX) data and one fiber will receive (RX) data. Ensure that the optical
ports have an optical power budget of at least 15 dB. Provide small form-factor pluggable modules
(SFPs) with a maximum range that meets or exceeds the distance requirement as indicated on the
Plans.

Copper Ports: Provide an edge switch that includes a minimum of four copper ports. Provide
Type RJ-45 copper ports and that auto-negotiate speed (i.e., 10/100/1000 Base) and duplex (i.e., full
or half).  Ensure that all 10/100/1000 Base TX ports meet the specifications detailed in this section
and are compliant with the IEEE 802.3 standard pinouts.  Ensure that all Category 6 unshielded
twisted pair/shielded twisted pair network cables are compliant with the EIA/TIA-568-B standard.

Port Security: Ensure that the edge switch supports/complies with the following (remotely)
minimum requirements:

· Ability to configure static MAC addresses access;
· Ability to disable automatic address learning per ports; know hereafter as Secure Port.

Secure Ports only forward; and
· Trap and alarm upon any unauthorized MAC address and shutdown for programmable

duration. Port shutdown requires administrator to manually reset the port before
communications are allowed.

F. Management Capabilities:
Ensure that the edge switch supports all Layer 2 management features and certain Layer 3

features related to multicast data transmission and routing. These features shall include, but not be
limited to:

· An STP healing/convergence rate that meets or exceeds specifications published in the
IEEE 802.1 D standards;

· An RSTP healing/convergence rate that meets or exceeds specifications published in the
IEEE 802.1w standard;

· An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that
meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a
minimum 4-kilobit VLAN address table (254 simultaneous);

· A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10
megabits per second, 148,800 packets per second for 100 megabits per second and
1,488,000 packets per second for 1000 megabits per second;

· A minimum 4-kilobit MAC address table;
· Support of Traffic Class Expediting and Dynamic Multicast Filtering.
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· Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management
Protocol (IGMP);

· Support of remote and local setup and management via telnet or secure Web-based GUI
and command line interfaces; and

· Support of the Simple Network Management Protocol (SNMP). Verify that the Ethernet
edge switch can be accessed using the resident EIA-232 management port, a
telecommunication network, or the Trivial File Transfer Protocol (TFTP).

Network Capabilities: Provide an edge switch that supports/complies with the following
minimum requirements:

· Provide full implementation of IGMPv2 snooping (RFC 2236);
· Provide full implementation of SNMPv1, SNMPv2c, and/or SNMPv3;
· Provide support for the following RMON–I groups, at a minimum:

- Part 1: Statistics - Part 3: Alarm
- Part 2: History - Part 9: Event

· Provide support for the following RMON–2 groups, at a minimum:

- Part 13: Address Map - Part 17:Layer Matrix
- Part 16: Layer Host - Part 18:User History

· Capable of mirroring any port to any other port within the switch;
· Meet the IEEE 802.1Q (VLAN) standard per port for up to four VLANs;
· Meet the IEEE 802.3ad (Port Trunking) standard for a minimum of two groups of four

ports;
· Password manageable;
· Telnet/CLI;
· HTTP (Embedded Web Server) with Secure Sockets Layer (SSL); and
· Full implementation of RFC 783 (TFTP) to allow remote firmware upgrades.

Network Security: Provide an edge switch that supports/complies with the following (remotely)
minimum network security requirements:

o Multi-level user passwords;
o RADIUS centralized password management (IEEE 802.1X);
o SNMPv3 encrypted authentication and access security;
o Port security through controlling access by the users: ensure that the Ethernet edge switch

has the capability to generate an alarm and shut down ports when an unauthorized user
accesses the network;

o Support of remote monitoring (RMON-1&2) of the Ethernet agent; and
o Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port

mirroring for troubleshooting purposes when combined with a network analyzer.

G. Electrical Specifications:
Ensure that the edge switch operates and power is supplied with 115 volts of alternating current

(VAC). Ensure that the edge switch has a minimum operating input of 110 VAC and a maximum
operating input of 130 VAC. Ensure that if the device requires operating voltages other than 120
VAC, supply the required voltage converter. Ensure that the maximum power consumption does not
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exceed 50 watts. Ensure that the edge switch has diagnostic light emitting diodes (LEDs), including
link, TX, RX, speed (for Category 6 ports only), and power LEDs.

H. Environmental Specifications:
Ensure that the edge switch performs all of the required functions during and after being

subjected to an ambient operating temperature range of -30 degrees to 165 degrees Fahrenheit as
defined in the environmental requirements section of the NEMA TS 2 standard, with a
noncondensing humidity of 0 to 95%.

Provide certification that the device has successfully completed environmental testing as defined
in the environmental requirements section of the NEMA TS 2 standard. Provide certification that the
device meets the vibration and shock resistance requirements of Sections 2.1.9 and 2.1.10,
respectively, of the NEMA TS 2 standard. Ensure that the edge switch is protected from rain, dust,
corrosive elements, and typical conditions found in a roadside environment.
The edge switch shall meet or exceed the following environmental standards:

· IEEE 1613 (electric utility substations)
· IEC 61850-3 (electric utility substations)
· IEEE 61800-3 (variable speed drive systems)
· IEC 61000-6-2 (generic industrial)

· EMF – FCC Part 15 CISPR (EN5502) Class A

I. Ethernet Patch Cable:
Furnish a factory pre-terminated/pre-connectorized Ethernet patch cable with each edge switch.

Furnish Ethernet patch cables meeting the following physical requirements:

· Five (5)-foot length
· Category 6 or better
· Factory-installed RJ-45 connectors on both ends
· Molded anti-snag hoods over connectors
· Gold plated connectors
· Copper-clad aluminum is NOT allowed.

Furnish Fast Ethernet patch cords meeting the following minimum performance requirements:

· TIA/EIA-568-B-5, Additional Transmission Performance Specifications for 4-pair 100 Ω
Enhanced Category 6 Cabling

· Frequency Range: 1-100 MHz
· Near-End Crosstalk (NEXT): 30.1 dB
· Power-sum NEXT: 27.1 dB
· Attenuation to Crosstalk Ratio (ACR): 6.1 dB
· Power-sum ACR: 3.1 dB
· Return Loss: 10dB
· Propagation Delay: 548 nsec

5.3.CONSTRUCTION METHODS
A. General:

Ensure that the edge switch is UL listed.
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Verify that network/field/data patch cords meet all ANSI/EIA/TIA requirements for  Category 6
four-pair unshielded twisted pair cabling with stranded conductors and RJ45 connectors.

Contact City of Concord a minimum of 10 working days prior to installation to allow for the
programming of the edge switch.

B. Edge Switch:
Mount the edge switch inside each field cabinet by securely fastening the edge switch to the

upper end of the right rear vertical rail of the equipment rack using manufacturer-recommended or
Engineer-approved attachment methods, attachment hardware and fasteners.

Ensure that the edge switch is mounted securely in the cabinet and is fully accessible by field
technicians without blocking access to other equipment.  Verify that fiber-optic jumpers consist of a
length of cable that has connectors on both ends, primarily used for interconnecting termination or
patching facilities and/or equipment.

5.4.MEASUREMENT AND PAYMENT
Ethernet edge switch will be measured and paid as the actual number of Ethernet edge switches

furnished, installed, and accepted.
No separate measurement will be made for Ethernet patch cable, small form factor pluggable

modules (SFPs), power cord, mounting hardware, nuts, bolts, brackets, or edge switch programming
as these will be considered incidental to furnishing and installing the edge switch.

Payment will be made under:
Ethernet Edge Switch ...................................................................................................... Each

6. REMOVE EXISTING JUNCTION BOXES

6.1.DESCRIPTION
Remove and dispose of existing junction boxes as shown in the Plans.

6.2.MATERIAL
Refer to Section 1005 (#57 or #67 Washed Stone) and Article 1098-5 (Junction Boxes) of the

Standard Specifications.
6.3.CONSTRUCTION METHODS

At locations where an existing junction box is removed and replaced by a new oversize or special
oversize junction box, the Contractor shall remove the existing box with minimal disruption to the
surface of the surrounding area. Cut conduits entering the existing box at 30” below grade and
abandon the conduits in place.

After removing the box, backfill the hole with an approved material and compact hole as
required in accordance with Subarticle 235-3(C) of the Standard Specifications.

Do not reuse any removed junction boxes on the project, unless otherwise specified by the
Engineer.

6.4.MEASUREMENT AND PAYMENT
Remove Existing Junction Box will be measured and paid in actual number of existing oversize

junction boxes removed and accepted.
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Payment will be made under:
Remove Existing Junction Box ........................................................................................ Each
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 10-15-24) Z-1 

PERMITS 
 
The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or  
Work in Navigable Waters (404) U. S. Army Corps of Engineers 

Water Quality (401) Division of Water Resources, DEQ 
State of North Carolina 

 
The Contractor shall comply with all applicable permit conditions during construction of this 
project.   
 
Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the Standard 
Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or fill 
in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for the 
authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 
that activities outside those areas is done in such a manner as to not affect the restricted 
waters, wetlands or buffer zones. 



  STATE OF NORTH CAROLINA 

  DEPARTMENT OF TRANSPORTATION
JOSH STEIN DANIEL  H. JOHNSON 

GOVERNOR   SECRETARY 

Mailing Address: 
NC DEPARTMENT OF TRANSPORTATION 
DIVISION 10 
716 WEST MAIN ST. 
ALBEMARLE NC 28001 

Telephone: (704) 983-4400 

Customer Service:  1-877-368-4968 

Website: www.ncdot.gov 

Location: 
716 WEST MAIN ST. 

ALBEMARLE NC, 28001 

November 14, 2025 

MEMORANDUM TO:  Division Construction Units 
Contract Standards and Development Unit 

FROM:  Joel M. Howard, PDEA Engineer 
Division Environmental Unit 

SUBJECT: Environmental Permits for the realignment of Union Cemetery Road, 
construction improvements along US 29, Cabarrus County, Division 10  
U-5956.

Please find enclosed the following permits for this project: 

Agency Permit Type Permit Expiration 
US Army Corps of Engineers 
Section 404 Clean Water Act Permit Nationwide Permit 14 March 14, 2026 

NC Division of Water Resources 
Section 401 Water Quality Certification Certification No. WQC008189 March 14, 2026 

Work is authorized by the above referenced permit provided it is accomplished in strict accordance with 
the permitted plans. 

The Environmental Coordination and Permitting Group or the Division Environmental Office must be 
consulted if any deviation from the permit(s) is required. 

The General Conditions and Certifications for Nationwide and Regional Permits can be referenced at: 
https://xfer.services.ncdot.gov/pdea/PermIssued/_General_Conditions_and_Certifications/ 

Future/ When the project greensheet is only found in on the Commitment Tracker in SharePoint: 
The Project Commitments “Greensheet” is located on the Preconstruction SharePoint Dashboard at: 
https://connect.ncdot.gov/site/preconstruction 
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DEPARTMENT OF THE ARMY 
U.S. ARMY CORPS OF ENGINEERS, WILMINGTON DISTRICT 

WILMINGTON REGULATORY OFFICE 
69 DARLINGTON AVENUE  

WILMINGTON NORTH CAROLINA 28403  

October 15, 2025 

Regulatory Program/Division 
SAW-2018-01309 

Sent Via Email: jhoward@ncdot.gov 

Joel Howard, PDEA Engineer 
NC Department of Transportation, Division 10 
716 W. Main Street 
Albemarle, NC 28001 

Dear Mr. Howard: 

 This letter is in response to the application you submitted to the Wilmington District, 
Charlotte Field Office on August 21, 2025 for a Department of the Army general permit 
verification. This project has been assigned the file number SAW-2018-01309 and is 
known as NCDOT_U-5956_US29_UnionCemeteryRd_Concord_CabarrusDiv10. This 
file number should be referenced in all correspondence concerning this project.  

 A review of the information provided indicates that the proposed work will include  
the construction of a new approximately 0.75-mile-long roadway on new alignment 
requiring the permanent placement of fill/structures/channel improvements within a total 
of 196 linear feet (lf) and the temporary placement of a total of 22 lf of impact for 
dewatering activities in a tributary to Wolf Meadow Branch.  In addition, this project will 
include the permanent placement of cut/fill/structure in 0.36-acre and 0.08-acre 
mechanical clearing in a wetland area. The project area for this determination includes 
a 17 acres area which is illustrated on the enclosed site plans/maps. The project/review 
area is located across a tributary to Wolf Meadow Run and adjacent wetlands 
associated with the roadway re-alignment  of Union Cemetery Road  from a location on 
Union Cemetery Road near the intersection of Union Cemetery Road and Sunderland 
Road SW to a new intersection of Union Cemetery Road and US 29 (Concord Parkway 
South) at the current intersection of US 29 and Rock Hill Church Road, at Latitude 
35.386770 and Longitude -80.551840; in Concord, Cabarrus County, North Carolina.  

 We have determined that the proposed work is authorized by NWP-14 pursuant to 
authorities under Section 404 of the Clean Water Act (33 U.S.C § 1344). The proposed 
work must be accomplished in strict accordance with the enclosed general permit 
conditions, any regional conditions, the special conditions listed in this letter, the 
application materials, and the enclosed plans Sheets 1-8 of 8 “TIP Project: U-5956  in 
Re-align Union Cemetery Road to Intersect US 29 at Rock Hill Church Road and along 
US 29 from 0.6 mile west of Rock Hill Church Road to just east of Rock Hill Church 
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Road in Cabarrus County. If the extent of the project area and/or nature of the 
authorized impacts to waters are modified, a revised application must be submitted to 
this office for written approval before work is initiated. Any deviation from the terms and 
conditions of the permit, or your submitted plans, may subject the permittee to 
enforcement action.  
 
 This verification is valid until March 14, 2026, unless the subject general permit(s) is 
suspended, revoked, or is modified prior to that date such that the activity no longer 
complies with the terms and conditions of the general permit.  
 
 
Project Specific Special Conditions: 
 

1. All work must be performed in strict compliance with (a) the description of work in 
the PCN and (b) the Wetlands and Surface Water Impact Permit Drawing(s) 
(Permit Plans) in the application dated August 27, 2025. Any modification to the 
description of work and/or the permit plans must be approved by the USACE 
prior to implementation.  

 
2. The permittee shall require its contractors and/or agents to comply with the terms 

and conditions of this authorization letter in the construction and maintenance of 
this project and shall provide each of its contractors and/or agents associated 
with the construction or maintenance of this project with a copy of this 
authorization letter, all conditions, and any authorized modifications. A copy of 
this authorization letter, all conditions, and any authorized modifications, shall be 
available at the project site during construction and maintenance of this project. 
 

3. The permittee agrees to implement the following conservation measures for 
NCDOT U-5956, US 29 and Cemetery Road Re-alignment Project in Cabarrus:  
 

a. A tree clearing moratorium will be implemented for the USACE project 
area from March 16-November 15 to protect bats during the active season 
effective with the federal listing of the tricolored bat. 

b. No blasting is anticipated but if it occurs for this project, it will occur in 
areas where tree clearing has already occurred. 

c. This project will utilize percussive activities for the installation of guiderails 
for a portion of this proposed project. 

d. Temporary lighting used for nighttime construction is not anticipated at this 
time, however, if needed, the contractor will use temporary lighting that is 
down-ward casting and only in areas where trees/habitat has been 
removed. 

e. The clearing limits will be marked for the contractor to meet the 
requirements of the NCDOT Standards.  NCDOT will ensure tree removal 
is limited to that specified in project plans and ensure that contractors 
understand clearing limits and how they are marked in the field. Clearing 
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limits follow the most recent version of the NCDOT Manual for 
Construction Layout and will be marked appropriately. 

If the permittee cannot implement these conservation measures and the 
Tricolored bat is listed by the US Fish and Wildlife Service, then the permittee will 
need to implement a tree clearing moratorium of March 16th to November 15th or 
initiate consultation with the US Fish and Wildlife Service via the “Programmatic 
Biological and Conference Opinion and Programmatic Conference Report, Five 
Imperiled Bat Species in Western North Carolina” signed April 1, 2024. 

4. In order to compensate for impacts associated with this permit, mitigation shall
be provided in accordance with the provisions outlined on the most recent
version of the attached Compensatory Mitigation Responsibility Transfer Forms.
The requirements of these forms, including any special conditions listed on these
forms, are hereby incorporated as special conditions of this permit authorization

 This general permit verification and any associated authorizations does not preclude 
the necessity to obtain any other Federal, State, or local permits, licenses, and/or 
certifications, which may be required.  

 If you have any questions related to this verification or have issues accessing 
documents referenced in this letter, please contact Stephen  Brumagin, 
WRDA/Transportation Project manager of the Charlotte Field Office at 704-798-6471, 
by mail at the above address, or by email at stephen.a.brumagin@usace.army.mil. 
Please take a moment to complete our customer satisfaction survey located at 
https://regulatory.ops.usace.army.mil/customer-service-survey/.  

Sincerely, 

M. Scott Jones, PWS
WRDA / Transportation Branch Chief
USACE - Wilmington District

Enclosures 

cc (w/enclosures): 

Taylor Kiker, Kimley-Horn and Associates (via Taylor.Kiker@kimley-horn.com) 
William Wescott, NCDOT Div 10 (via wgwescott@ncdot.gov) 
NCDOT ECAP (via ecap@ncdot.gov)  

for
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: CABARRUS

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 Lump Sum0001000000-E 200 L.S.CLEARING & GRUBBING .. ACRE(S)

0004 2
ACR

0008000000-E 200 SUPPLEMENTARY CLEARING &
GRUBBING

0005 38,200
CY

0022000000-E 225 UNCLASSIFIED EXCAVATION

0006 9,265
CY

0036000000-E 225 UNDERCUT EXCAVATION

0007 5,200
CY

0106000000-E 230 BORROW EXCAVATION

0008 75
CY

0134000000-E 240 DRAINAGE DITCH EXCAVATION

0009 1,510
SY

0156000000-E 250 REMOVAL OF EXISTING ASPHALT
PAVEMENT

0010 140
SY

0163000000-E 250 REMOVAL OF EXISTING CONCRETE
PAVEMENT

0011 10
HR

0192000000-N 260 PROOF ROLLING

0012 200
CY

0194000000-E 265 SELECT GRANULAR MATERIAL,
CLASS III

0013 1,500
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0014 930
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0015 2,920
SY

0321000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0016 208
LF

0335200000-E 305 15" DRAINAGE PIPE

0017 60
LF

0335300000-E 305 18" DRAINAGE PIPE
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: CABARRUS

0018 56
LF

0335400000-E 305 24" DRAINAGE PIPE

0019 96
LF

0335600000-E 305 36" DRAINAGE PIPE

0020 140
LF

0448000000-E 310 ****" RC PIPE CULVERTS, CLASS IV
(48")

0021 3,656
LF

0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV

0022 1,646
LF

0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV

0023 612
LF

0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV

0024 468
LF

0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV

0025 240
LF

0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV

0026 264
LF

0449000000-E 310 **" RC PIPE CULVERTS, CLASS V
(12")

0027 752
LF

0449000000-E 310 **" RC PIPE CULVERTS, CLASS V
(15")

0028 240
LF

0449000000-E 310 **" RC PIPE CULVERTS, CLASS V
(18")

0029 104
LF

0449000000-E 310 **" RC PIPE CULVERTS, CLASS V
(24")

0030 40
LF

0449000000-E 310 **" RC PIPE CULVERTS, CLASS V
(30")

0031 64
LF

0576000000-E 310 **" CS PIPE CULVERTS, *****" THICK
(36", 0.079")

0032 124
LF

0582000000-E 310 15" CS PIPE CULVERTS, 0.064" THICK

0033 2
EA

0636000000-E 310 **" CS PIPE ELBOWS, *****" THICK
(36", 0.079")

0034 1,415
LF

0995000000-E 340 PIPE REMOVAL
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: CABARRUS

0035 Lump Sum1011000000-N 500 L.S.FINE GRADING

0036 7,810
SY

1044000000-E 501 LIME TREATED SOIL (SLURRY
METHOD)

0037 100
TON

1066000000-E 501 LIME FOR LIME TREATED SOIL

0038 230
CY

1099500000-E 505 SHALLOW UNDERCUT

0039 415
TON

1099700000-E 505 CLASS IV SUBGRADE STABILIZATION

0040 350
TON

1110000000-E 510 STABILIZER AGGREGATE

0041 2,719
SY

1112000000-E 505 GEOTEXTILE FOR SUBGRADE
STABILIZATION

0042 5,045
TON

1121000000-E 520 AGGREGATE BASE COURSE

0043 7,810
SY

1176000000-E 542 SOIL CEMENT BASE

0044 219
TON

1187000000-E 542 PORTLAND CEMENT FOR SOIL
CEMENT BASE

0045 2,350
GAL

1209000000-E 543 ASPHALT CURING SEAL

0046 200
TON

1220000000-E 545 INCIDENTAL STONE BASE

0047 17,790
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0048 330
SY

1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" TO
******"
(1-1/2" TO 3")

0049 1,200
SY

1330000000-E 607 INCIDENTAL MILLING

0050 4,990
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0051 8,060
TON

1503000000-E 610 ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C
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Item Number Sec
  #

Description Quantity Unit Cost Amount

County: CABARRUS

0052 7,350
TON

1523000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0053 1,050
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0054 550
TON

1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT
REPAIR

0055 80
EA

2000000000-N 806 RIGHT-OF-WAY MARKERS

0056 370
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0057 1,650
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS

0058 278
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0059 1,650
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE

0060 4
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET

0061 24
LF

2077000000-E 815 6" OUTLET PIPE

0062 20
TON

2143000000-E 818 BLOTTING SAND

0063 16.2
CY

2209000000-E 838 ENDWALLS

0064 0.45
CY

2253000000-E 840 PIPE COLLARS

0065 0.13
CY

2264000000-E 840 PIPE PLUGS

0066 7
CY

2275000000-E SP FLOWABLE FILL

0067 89
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0068 41.4
LF

2308000000-E 840 MASONRY DRAINAGE STRUCTURES
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Item Number Sec
  #
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County: CABARRUS

0069 1
EA

2364000000-N 840 FRAME WITH TWO GRATES, STD
840.16

0070 7
EA

2366000000-N 840 FRAME WITH TWO GRATES, STD
840.24

0071 33
EA

2367000000-N 840 FRAME WITH TWO GRATES, STD
840.29

0072 3
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0073 22
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0074 20
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0075 1
EA

2396000000-N 840 FRAME WITH COVER, STD 840.54

0076 29
EA

2451000000-N 852 CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

0077 640
LF

2535000000-E 846 **" X **" CONCRETE CURB
(8" X 12")

0078 50
LF

2538000000-E 846 **'-**" CONCRETE CURB & GUTTER
(2'-0")

0079 7,650
LF

2549000000-E 846 2'-6" CONCRETE CURB & GUTTER

0080 5,310
SY

2591000000-E 848 4" CONCRETE SIDEWALK

0081 20
EA

2605000000-N 848 CONCRETE CURB RAMPS

0082 140
SY

2612000000-E 848 6" CONCRETE DRIVEWAY

0083 2,630
SY

2655000000-E 852 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0084 3,170
LF

2753000000-E 846 GENERIC PAVING ITEM
2'-6" CONCRETE CURB & GUTTER
(SPILL CURB)
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   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: CABARRUS

0085 1
EA

2800000000-N 858 ADJUSTMENT OF CATCH BASINS

0086 5
EA

2830000000-N 858 ADJUSTMENT OF MANHOLES

0087 1
EA

2845000000-N 858 ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0088 750
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0089 150
LF

3045000000-E 862 STEEL BEAM GUARDRAIL, SHOP
CURVED

0090 2
EA

3105000000-N 862 STEEL BEAM GUARDRAIL TERMINAL
SECTIONS

0091 10
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0092 2
EA

3210000000-N 862 GUARDRAIL END UNITS, TYPE CAT-1

0093 2
EA

3288000000-N 862 GUARDRAIL END UNITS, TYPE TL-2

0094 150
LF

3360000000-E 863 REMOVE EXISTING GUARDRAIL

0095 175
TON

3628000000-E 876 RIP RAP, CLASS I

0096 70
TON

3649000000-E 876 RIP RAP, CLASS B

0097 975
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0098 1,700
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL

0099 121
EA

4102000000-N 904 SIGN ERECTION, TYPE E

0100 5
EA

4108000000-N 904 SIGN ERECTION, TYPE F

0101 68
EA

4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U-
CHANNEL
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Item Number Sec
  #
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County: CABARRUS

0102 224
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)

0103 192
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)

0104 180
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0105 1
EA

4415000000-N 1115 FLASHING ARROW BOARD

0106 401
EA

4430000000-N 1130 DRUMS

0107 200
LF

4445000000-E 1145 BARRICADES (TYPE III)

0108 152
LF

4447000000-E SP PEDESTRIAN CHANNELIZING
DEVICES

0109 270
DAY

4455000000-N 1150 FLAGGER

0110 240
HR

4510000000-N 1190 LAW ENFORCEMENT

0111 36,000
LF

4685000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)

0112 155
LF

4688000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0113 4,500
LF

4695000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (8", 90 MILS)

0114 1,900
LF

4709000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0115 100
EA

4725000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0116 15,092
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0117 230
LF

4835000000-E 1205 PAINT PAVEMENT MARKING LINES
(24")

0118 28
EA

4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL
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County: CABARRUS

0119 15,282
LF

4850000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (4")

0120 215
LF

4870000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (24")

0121 26
EA

4875000000-N 1205 REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0122 450
EA

4895000000-N SP GENERIC PAVEMENT MARKING ITEM
POLYCARBONATE H-SHAPED
MARKERS

0123 Lump Sum5255000000-N 1413 L.S.PORTABLE LIGHTING

0124 105
LF

5325600000-E 1510 6" WATER LINE

0125 1,792
LF

5326200000-E 1510 12" WATER LINE

0126 441
LF

5326600000-E 1510 16" WATER LINE

0127 11,200
LB

5329000000-E 1510 DUCTILE IRON WATER PIPE FITTINGS

0128 2
EA

5540000000-E 1515 6" VALVE

0129 10
EA

5558000000-E 1515 12" VALVE

0130 1
EA

5558600000-E 1515 16" VALVE

0131 8
EA

5562000000-E 1515 **" INSERTION VALVE
(12")

0132 1
EA

5562000000-E 1515 **" INSERTION VALVE
(6")

0133 1
EA

5572200000-E 1515 12" TAPPING SLEEVE & VALVE

0134 2
EA

5572600000-E 1515 16" TAPPING SLEEVE & VALVE

0135 2
EA

5606000000-E 1515 2" BLOW OFF
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County: CABARRUS

0136 1
EA

5643400000-E 1515 4" WATER METER

0137 5
EA

5648000000-N 1515 RELOCATE WATER METER

0138 1
EA

5649000000-N 1515 RECONNECT WATER METER

0139 5
EA

5653210000-E 1515 RELOCATE 2" DCV BACKFLOW
PREVENTION ASSEMBLY

0140 1
EA

5656800000-E 1515 8" RPZ BACKFLOW PREVENTION
ASSEMBLY

0141 5
EA

5666000000-N 1515 FIRE HYDRANT

0142 63
LF

5673000000-E 1515 FIRE HYDRANT LEG

0143 5
EA

5679000000-E 1515 12" LINE STOP

0144 2
EA

5679200000-E 1515 16" LINE STOP

0145 144
LF

5686500000-E 1515 WATER SERVICE LINE

0146 477
LF

5691300000-E 1520 8" SANITARY GRAVITY SEWER

0147 4
EA

5775000000-E 1525 4' DIA UTILITY MANHOLE

0148 65
LF

5800000000-E 1530 ABANDON 6" UTILITY PIPE

0149 307
LF

5801000000-E 1530 ABANDON 8" UTILITY PIPE

0150 2,026
LF

5804000000-E 1530 ABANDON 12" UTILITY PIPE

0151 146
LF

5810000000-E 1530 ABANDON 16" UTILITY PIPE

0152 2
EA

5815500000-N 1530 REMOVE FIRE HYDRANT
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County: CABARRUS

0153 45
LF

5835600000-E 1540 12" ENCASEMENT PIPE

0154 74
LF

5835700000-E 1540 16" ENCASEMENT PIPE

0155 107
LF

5836000000-E 1540 24" ENCASEMENT PIPE

0156 55
LF

5836200000-E 1540 30" ENCASEMENT PIPE

0157 1
EA

5882000000-N SP GENERIC UTILITY ITEM
2" IRRIGATION PUMP RELOCATION

0158 10,655
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0159 255
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0160 1,240
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0161 1,365
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0162 22.5
ACR

6015000000-E 1615 TEMPORARY MULCHING

0163 1,300
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0164 8.5
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0165 725
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0166 260
LF

6029000000-E SP SAFETY FENCE

0167 5,520
CY

6030000000-E 1630 SILT EXCAVATION

0168 16,580
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0169 100
SY

6037000000-E 1629 COIR FIBER MAT
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County: CABARRUS

0170 4,650
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0171 900
SY

6043000000-E 1644 LOW PERMEABILITY GEOTEXTILE

0172 170
LF

6045000000-E SP **" TEMPORARY PIPE
(18")

0173 155
LF

6045000000-E SP **" TEMPORARY PIPE
(24")

0174 25
LF

6046000000-E 1636 TEMPORARY PIPE FOR STREAM
CROSSING

0175 160
SY

6048000000-E SP FLOATING TURBIDITY CURTAIN

0176 1
EA

6070000000-N 1639 SPECIAL STILLING BASINS

0177 390
LB

6071002000-E 1642 FLOCCULANT

0178 20
LF

6071010000-E 1642 WATTLE

0179 490
LF

6071012000-E 1642 COIR FIBER WATTLE

0180 1,225
LF

6071030000-E 1640 COIR FIBER BAFFLE

0181 4
EA

6071050000-E 1644 **" SKIMMER
(1-1/2")

0182 18
ACR

6084000000-E 1660 SEEDING & MULCHING

0183 15
ACR

6087000000-E 1660 MOWING

0184 250
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0185 0.75
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0186 425
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING
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0187 12.25
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0188 40
LF

6111000000-E SP IMPERVIOUS DIKE

0189 10
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0190 9
MHR

6114800000-N SP MANUAL LITTER REMOVAL

0191 2
TON

6114900000-E SP LITTER DISPOSAL

0192 75
EA

6117000000-N 1675 RESPONSE FOR EROSION CONTROL

0193 1
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0194 462
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
CLEANOUT

0195 154
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION,
TYPE 2

0196 5
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
PREFABRICATED CONCRETE
WASHOUT

0197 6
EA

7048500000-E 1705 PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

0198 5,680
LF

7060000000-E 1705 SIGNAL CABLE

0199 17
EA

7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3
SECTION)

0200 7
EA

7132000000-E 1705 VEHICLE SIGNAL HEAD (12", 4
SECTION)

0201 4
EA

7144000000-E 1705 VEHICLE SIGNAL HEAD (12", 5
SECTION)

0202 645
LF

7252000000-E 1710 MESSENGER CABLE (1/4")

0203 1,205
LF

7300000000-E 1715 UNPAVED TRENCHING (**********)
(2, 2")
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0204 9
EA

7324000000-N 1716 JUNCTION BOX (STANDARD SIZE)

0205 2
EA

7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEAVY
DUTY)

0206 3
EA

7360000000-N 1720 WOOD POLE

0207 13
EA

7372000000-N 1721 GUY ASSEMBLY

0208 1
EA

7430000000-N 1722 HEAT SHRINK TUBING RETROFIT KIT

0209 1
EA

7432000000-E 1722 2" RISER WITH HEAT SHRINK TUBING

0210 2,030
LF

7444000000-E 1725 INDUCTIVE LOOP SAWCUT

0211 6,400
LF

7456100000-E 1726 LEAD-IN CABLE (14-2)

0212 3
EA

7481000000-N SP SITE SURVEY

0213 4
EA

7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM

0214 4
EA

7481240000-N SP CAMERA WITHOUT INTERNAL LOOP
EMULATOR PROCESSING UNIT

0215 1
EA

7481260000-N SP EXTERNAL LOOP EMULATOR
PROCESSING UNIT

0216 595
LF

7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER)
(12)

0217 420
LF

7528000000-E 1730 DROP CABLE

0218 2
EA

7540000000-N 1731 SPLICE ENCLOSURE

0219 1
EA

7552000000-N 1731 INTERCONNECT CENTER

0220 620
LF

7575170000-E 1738 BACK PULL FIBER OPTIC CABLE

Page 13 of 14ITEMIZED PROPOSAL FOR CONTRACT NO. C205117Jan 08, 2026 8:43 AM



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: CABARRUS

0221 12
EA

7636000000-N 1745 SIGN FOR SIGNALS

0222 6
EA

7642200000-N 1743 TYPE II PEDESTAL WITH FOUNDATION

0223 1
EA

7696000000-N 1751 CONTROLLERS WITH CABINET
(************************)
(TYPE 2070LX, BASE MOUNTED)

0224 17
EA

7744000000-N 1751 DETECTOR CARD (TYPE 170)

0225 1
EA

7901000000-N 1753 CABINET BASE EXTENDER

0226 1
EA

7980000000-N SP GENERIC SIGNAL ITEM
2070LX CONTROLLER

0227 1
EA

7980000000-N SP GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

0228 2
EA

7980000000-N SP GENERIC SIGNAL ITEM
REMOVE EXISTING JUNCTION BOX

0229 320
LF

7264000000-E 1710 MESSENGER CABLE (3/8")

Total Amount Of Bid For Entire Project :0843/Jan08/Q325544.18/D942143884000/E229

Page 14 of 14ITEMIZED PROPOSAL FOR CONTRACT NO. C205117Jan 08, 2026 8:43 AM


	Permit Package Cover Letter U-5956
	FROM:    Joel M. Howard, PDEA Engineer

	404 for permit Pages from SAW-2018-01309 NCDOT U-5956 Union Cemetery Rd Cabarrus NWP Signed
	401 for permit
	U-5956 Permit Drawings

		2026-01-08T07:34:15-0800
	Digitally verifiable PDF exported from www.docusign.com




