



NOTES:

1. FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE TOWN OF CARY TRANSPORTATION PROJECT MANAGER AT (919) 469-4203 TO ARRANGE FOR THE TOWN OF CARY TRANSPORTATION PROGRAM MANAGER TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE TOWN OF CARY TRANSPORTATION PROGRAM MANAGER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
2. CONTRACTOR TO RECORD EXISTING SPLICING ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICING DETAILS. IF DISCREPANCIES EXIST, CONTACT THE ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICING ARRANGEMENT DIFFERS FROM THE SUPPLIED SPLICING DETAILS.

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

<p>Prepared in the Offices of Town of Cary Transportation, Mobility and Safety Department Engineering and Transportation Systems Section</p> <p>750 N. Greenfield Pkwy., Garner, NC 27529</p>		<p>SIGNAL SYSTEM - TOWN OF CARY COMMUNICATIONS CABLE AND CONDUIT ROUTING PLANS</p> <p>DIVISION 05 WAKE MORRISVILLE</p> <p>PLAN DATE: OCTOBER 2025 REVIEWED BY: <i>Green, Greg L.</i> PREPARED BY: H.T. BERGGREN, EI</p>		<p>SEAL NORTH CAROLINA PROFESSIONAL ENGINEER SEAL 042578</p> <p>MATTHEW T. CARLISLE ENGINEER SIGNATURE: <i>Matthew T. Carlisle</i> DATE: 10/09/2025</p>						
<p>0 SCALE N/A N/A</p>		<table border="1"> <tr> <td>REVISIONS</td> <td>INIT.</td> <td>DATE</td> </tr> <tr> <td>.....</td> <td>.....</td> <td>.....</td> </tr> </table>		REVISIONS	INIT.	DATE	
REVISIONS	INIT.	DATE								
.....								