

8/17/98

STATE OF NORTH CAROLINA

DIVISION OF HIGHWAYS

Approximate quantities only. Unclassified excavation, Fine Grading, Clearing and Grubbing, and the Removal of Existing Pavement will be paid for at the lump sum price for "Grading".

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt
-Y11- LT02	(cu. yd.)	(cu. yd.)	-L- LT05	(cu. yd.)	(cu. yd.)	-L- RT05	(cu. yd.)	(cu. yd.)	-Y20- LT01	(cu. yd.)	(cu. yd.)	-Y20- LT02	(cu. yd.)	(cu. yd.)	-Y20- RT01	(cu. yd.)	(cu. yd.)
23+75.00	5	41	111+50.00	1	74	105+50.00	0	0	10+25.00	0	0	17+50.00	0	0	10+25.00	0	0
24+00.00	9	33	112+00.00	3	78	106+00.00	2	252	10+50.00	6	8	18+00.00	37	5	10+50.00	11	1
24+25.00	10	28	112+50.00	6	61	106+50.00	0	257	11+00.00	18	37	18+50.00	75	11	11+00.00	27	21
24+50.00	9	22	113+00.00	6	46	107+00.00	0	245	11+50.00	9	48	19+00.00	72	11	11+50.00	9	48
24+75.00	4	13	113+50.00	3	45	107+50.00	0	230	12+00.00	22	40	19+50.00	72	10	12+00.00	22	40
25+00.00	0	10	114+00.00	2	59	108+00.00	0	219	12+50.00	26	51	20+00.00	73	5	12+50.00	19	36
25+25.00	1	14	114+50.00	0	85	108+50.00	0	106	13+00.00	15	76	20+50.00	68	11	13+00.00	1	53
25+50.00	1	21	115+00.00	0	103	109+00.00	0	47	13+50.00	19	71	21+00.00	43	24	13+50.00	4	57
25+75.00	1	28	115+50.00	0	138	109+50.00	1	124	14+00.00	20	69	21+50.00	21	23	14+00.00	11	61
26+00.00	1	33	116+00.00	0	162	110+00.00	1	139	14+50.00	19	65	22+00.00	17	21	14+50.00	26	61
26+25.00	1	33	116+50.00	0	234	110+50.00	1	107	15+00.00	22	60	22+50.00	17	18	15+00.00	52	39
26+38.80	0	9	117+00.00	0	264	111+00.00	3	80	15+50.00	25	50	23+00.00	19	10	15+50.00	61	15
26+50.00	0	6	117+50.00	0	209	111+50.00	4	75	16+00.00	27	38	23+50.00	25	9	16+00.00	44	6
26+75.00	2	25	118+00.00	0	188	112+00.00	4	93	16+50.00	33	24	24+00.00	38	6	16+50.00	46	1
27+00.00	4	19	118+50.00	0	164	112+50.00	6	96	17+00.00	19	8	24+22.73	10	0	17+00.00	70	0
27+25.00	4	14	119+00.00	0	145	113+00.00	8	87							17+50.00	74	0
27+50.00	5	10	119+50.00	0	121	113+50.00	14	87							18+00.00	57	1
27+75.00	8	8	120+00.00	0	97	114+00.00	17	65	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	18+50.00	48	1
28+00.00	5	4	120+50.00	0	117	114+50.00	14	50	-Y19- RT01	(cu. yd.)	(cu. yd.)	-Y19- LT01	(cu. yd.)	(cu. yd.)	19+00.00	46	2
			121+00.00	0	142	115+00.00	13	59							19+50.00	43	6
			121+50.00	0	139	115+50.00	11	61							20+00.00	57	4
Station	Uncl. Exc.	Embt	122+00.00	0	70	116+00.00	5	88							10+00.00	0	0
Y13	(cu. yd.)	(cu. yd.)	122+50.00	0	49	116+50.00	1	119	10+25.00	1	0	10+25.00	1	0	20+50.00	68	11
			123+00.00	0	94	117+00.00	1	223	10+50.00	2	0	10+50.00	2	0	21+00.00	43	24
12+00.00	0	0	123+50.00	2	94	117+50.00	1	227	10+75.00	3	0	10+75.00	3	0	21+50.00	20	29
12+50.00	2	57	124+00.00	4	100	117+50.00	0	117	11+00.00	4	1	11+00.00	4	1	22+00.00	16	27
13+00.00	3	58	124+50.00	5	112	118+00.00	0	102	11+25.00	5	2	11+25.00	5	2	22+50.00	17	18
13+35.00	1	0	125+00.00	3	60	118+50.00	0	102	11+50.00	6	11	11+50.00	7	2	23+00.00	19	10
						119+00.00	0	95	11+75.00	9	11	11+75.00	9	2	23+50.00	25	9
						119+50.00	3	56	12+00.00	13	2	12+00.00	13	2	24+00.00	38	6
						120+00.00	4	48	12+25.00	14	3	12+25.00	14	3	24+22.73	10	0
Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt	120+50.00	1	76	12+50.00	16	4	12+50.00	16	4			
						121+00.00	1	75	12+75.00	23	2	12+75.00	23	2			
						121+50.00	1	63	13+00.00	24	5	13+00.00	24	5			
28+50.00	0	0	105+50.00	0	0	122+00.00	3	35	13+25.00	21	5	13+25.00	21	5			
29+00.00	4	2	106+00.00	1	47	122+50.00	4	29	13+50.00	23	0	13+50.00	23	0			
29+20.00	2	1	106+50.00	0	53	123+00.00	3	43	13+79.15	15	0	13+79.15	15	0			
			107+00.00	0	56	123+50.00	4	52									
			107+50.00	0	57	124+00.00	6	64									
Station	Uncl. Exc.	Embt	108+00.00	0	59	124+50.00	5	47									
-L- LT05	(cu. yd.)	(cu. yd.)				125+00.00	3	12									
105+50.00	0	0	Station	Uncl. Exc.	Embt	Station	Uncl. Exc.	Embt									
106+00.00	0	45	-L- MD_08	(cu. yd.)	(cu. yd.)	Y15	(cu. yd.)	(cu. yd.)									
106+50.00	0	47															
107+00.00	0	49	113+50.00	0	0	10+36.21	0	0									
107+50.00	0	61	114+00.00	5	12	10+75.00	3	36									
108+00.00	0	64	114+50.00	6	18	11+00.00	7	23									
108+50.00	0	66	115+00.00	5	26	11+25.00	10	0									
109+00.00	0	90	115+50.00	4	30	11+50.00	5	0									
109+50.00	0	104	116+00.00	2	36												
110+00.00	0	106	116+50.00	1	38												
110+50.00	0	86	117+00.00	1	32												
111+00.00	0	61	117+50.00	1	15												

11/25/2025
U:\Roadway\CorridorModeling\U3609B_rdy.X-B-X-E_XSC_Summary.dgn
A13101