


APPROVED: *Jeff Koontz*
DATE: 1/8/2026




**DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED**

401 QUANTITY REQ'D 9




ONE "U" POST PER SIGN

406 QUANTITY REQ'D 8




ONE "U" POST PER SIGN

411 QUANTITY REQ'D 3



ONE "U" POSTS PER SIGN

416 QUANTITY REQ'D 1



TWO "U" POSTS PER SIGN

421 QUANTITY REQ'D 2



YELLOW/GREEN REFLECTIVE SHEETING

MOUNT BELOW SIGN 420
IN 1 INSTALLATIONS
MOUNT ABOVE SIGN 422
IN 1 INSTALLATIONS

402 QUANTITY REQ'D 7



TWO "U" POSTS PER SIGN

407 QUANTITY REQ'D 3




ONE "U" POST PER SIGN

412 QUANTITY REQ'D 1



ONE "U" POST PER SIGN

417 QUANTITY REQ'D 3



ONE "U" POST PER SIGN

422 QUANTITY REQ'D 1



ONE "U" POSTS PER SIGN

403 QUANTITY REQ'D 11




TWO "U" POSTS PER SIGN

408 QUANTITY REQ'D 1




ONE "U" POST PER SIGN

413 QUANTITY REQ'D 3




ONE "U" POST PER SIGN

418 QUANTITY REQ'D 3



ONE "U" POST PER SIGN


423 QUANTITY REQ'D 1



MOUNT BELOW SIGN 422
IN 1 INSTALLATION

CONFIRM TIMES BEFORE SIGN IS INSTALLED

404 QUANTITY REQ'D 8



ONE "U" POST PER SIGN

409 QUANTITY REQ'D 13



MOUNT BELOW SIGN 410
IN 13 INSTALLATIONS

414 QUANTITY REQ'D 1




MOUNT ABOVE SIGN 410
IN 1 INSTALLATION

419 QUANTITY REQ'D 1




MOUNT ABOVE SIGN 410
IN 1 INSTALLATION

405 QUANTITY REQ'D 8



ONE "U" POST PER SIGN

410 QUANTITY REQ'D 13



ONE "U" POST PER SIGN

415 QUANTITY REQ'D 1



ONE "U" POSTS PER SIGN

420 QUANTITY REQ'D 1



YELLOW/GREEN REFLECTIVE SHEETING

ONE "U" POSTS PER SIGN

AECOM
5438 Wade Park Blvd, Suite 200
Raleigh, NC 27607
(919) 854-6200 - (919) 854-6259 (FAX)

TYPE "E" SIGNS

12/9/2025 10:25:11 AM c:\pwworking\usnc\dmsa07271\us5302_TC_SIGN_psh_02.dgn