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SD 200

ASU1 6 100 200 300

TOTAL LF: 200

TOTAL CY/TONS/SY: 100 200** 300** 0 0

*UD = Underdrain

*BD = Blind Drain *ASU(1/2) = Aggregate Subgrade (Type 1 or 2)

*SD = Subsurface Drain *AST = Aggregate Stabilization
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**Total tons of "Class IV Subgrade Stabilization" and total square yards of "Geotextile for Subgrade Stabilization" are only the 

estimated quantities for ASU(1/2)/AST and may only represent a portion of the subgrade stabilization and geotextile quantities shown in 

the Item Sheets of the Proposal.
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