PROJ. REFERENCE NO.	SHEET NO.
BR-0168	X-1A

Approximate quantities only. Fine grading, clearing and grubbing, breaking of existing pavement, unclassified excavation, and removal of existing pavement will be paid for at the lump sum price for "Grading".

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

CROSS-SECTION SUMMARY

Station L (Stage 1)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
11+50	69	4
12+00	75	25
12+50	74	36
13+00	79	37
13+50	102	29
14+00	109	34
14+50	88	37
15+00	65	14
15+50	40	0
16+00	10	6
16+50	0	61
17+00	0	187
17+50	0	285
18+00	0	254
18+50	0	425
19+00	0	559
19+50	0	619
20+00	0	1317
20+50	0	144

Station L (Stage 2)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
11+50	65	41
12+00	60	134
12+50	50	103
13+00	47	0
13+50	54	6
14+00	61	32
14+50	57	31
15+00	46	29
15+50	30	34
16+00	7	51
16+50	0	96
17+00	0	191
17+50	0	330
18+00	0	394
18+50	0	494
19+00	0	583
19+50	0	1290
20+00	0	353
20+50	0	0

Station LPB (Stage 1)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
13+00	0	0
13+50	21	20
14+00	19	53
14+50	13	69

Station RMPC, LPC, LPCA (Stage 1)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
12+00	60	4
12+50	22	74
13+00	1	1033
13+50	35	406
14+00	37	116

Station RPB (Stage 2)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
13+00	0	0
13+50	64	0
14+00	47	9
14+50	26	46
15+00	28	37

Station L (Stage 1)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
22+00	0	0
22+50	0	272
23+00	0	897
23+50	0	658
24+00	0	424
24+50	0	306
25+00	0	312
25+50	0	330
26+00	0	228
26+50	2	153
27+00	16	5
27+50	31	8
28+00	34	0
28+50	35	0
29+00	38	3
29+50	38	40
30+00	51	20
30+50	41	1

Station L (Stage 2)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
22+00	0	79
22+50	0	551
23+00	0	472
23+50	0	397
24+00	1	268
24+50	0	154
25+00	1	51
25+50	3	21
26+00	16	10
26+50	68	8
27+00	74	5
27+50	72	0
28+00	70	0
28+50	70	4
29+00	72	22
29+50	94	4
30+00	101	3
30+50	50	1

Station RPA (Stage 2)	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
13+00	143	0
13+50	69	18
14+00	0	55
14+50	7	31
15+00	17	15
15+50	8	2