0 5 10

17BP.7.R.114

CROSS–SECTIONS

INDEX OF SHEETS

TITLE	SHEET NO.
CROSS SECTION SUMMARY	X–1A
–L–	X–2 THRU X–7
–Y–	X–8 THRU X–9

Note: "Quantities are approximate only. The Resident Engineer will re–cross–section the work accurately when the project is staked out. These cross–section notes will be used in computing the final quantities for which the contractor will be paid."

6/2/99

5/11/2026
C:\pwworking\hmm\rail_transit\jor66165\d0176628\17BP.7.R.114.rdy.xpl.Index.dgn
isojordan

PROJ. REFERENCE NO.	SHEET NO.
17BP.7.R.114	X-1A

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

Approximate quantities only. Unclassified excavation, fine grading, clearing and grubbing, and removal of existing pavement will be paid for at the lump sum price for "Grading".

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station L	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station Y	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+00.00	0	0	10+12.06	0	0
10+50.00	11	12	10+50.00	9	268
11+00.00	35	28	10+75.00	4	161
11+50.00	41	32	11+00.00	1	137
12+00.00	25	36	11+25.00	0	85
12+50.00	11	123	11+50.00	6	23
13+00.00	2	255	11+75.00	16	3
	125	486		36	677

Station L	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
13+00.00	0	0
13+50.00	0	454
14+00.00	0	925
14+50.00	0	1485
15+00.00	0	1583
15+50.00	0	1329
16+00.00	0	965
16+50.00	0	625
	0	7366

Station L	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
16+50.00	0	0
17+00.00	0	465
17+50.00	0	347
18+00.00	0	302
18+50.00	0	262
19+00.00	9	110
	9	1486

Station L	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
19+40.00	0	0
19+50.00	1	2
20+00.00	4	34
20+45.00	3	36
	8	72

Station L	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
20+45.00	0	0
20+45.00	1	2
21+00.00	11	29
21+50.00	35	25
22+00.00	26	6
	73	62

0 5 10	PROJECT REFERENCE	SHEET NO.
	17BP.7.R.114	X-2



5/11/2026 11:24:02 AM
c:\pwworking\hmm\rail_transit\jor66165\d0176628\4000052_rdy_xpl.dgn
isopjordan

0 5 10	PROJECT REFERENCE	SHEET NO.
	17BP.7.R.114	X-3



5/11/2026 11:24:10 AM
c:\pwworking\hmm\rail_transit\jor66165\d0176628\4000052_rdy_xpl.dgn
isopjordan

0 5 10	PROJECT REFERENCE	SHEET NO.
	17BP.7.R.114	X-4



5/11/2026 11:24:19 AM
c:\pwworking\hmm\rail_transit\jor66165\d0176628\400052_rdy_xpl.dgn
iso_p_jordan

0 5 10	PROJECT REFERENCE	SHEET NO.
	17BP.7.R.114	X-5



5/11/2026 11:24:29 AM
c:\pwworking\hmm\rail_transit\jor66165\d0176628\400052_rdy_xpl.dgn
iso_p_jordan

PROJECT REFERENCE	SHEET NO.
17BP.7.R.114	X-6



5/11/2026 11:24:39 AM
c:\pworking\hmm\rail_transit\jor66165\d0176628\400052-rdy.xpl.dgn
iso-pjordan

0 5 10	PROJECT REFERENCE	SHEET NO.
	17BP.7.R.114	X-7



5/11/2026 11:24:48 AM
c:\pwworking\hmm\rail.transit\jor66165\d0176628\400052_rdy_xpl.dgn
iso-pjordan

0 5 10	PROJECT REFERENCE	SHEET NO.
	17BP.7.R.114	X-8



5/11/2026 11:25:01 AM
c:\pworking\hmm\rail_transit\jor66165\d0176628\400052-rdy_xpl_Y.dgn
iso-pjordan

0 5 10	PROJECT REFERENCE	SHEET NO.
	17BP.7.R.114	X-9



5/11/2026 11:25:09 AM
c:\pwworking\hmm\rail_transit\jor66165\d0176628\4000052_rdy_xpl_Y.dgn
iso-pjordan