



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

October 8, 2004

Addendum No. 1

RE: Contract ID: C200819
WBS # 34442.3.3
Onslow County (R-2514A)
US-17 From SR-1327 and SR-1410 North of
Jacksonville to SR-1330 and SR-1439 South of
Belgrade and Maysville.

October 19, 2004 Letting

To Whom It May Concern:

Reference is made to the plans and proposal form recently furnished to you on the above-mentioned project.

The following revision has been made to the plans:

Sheet No. TCP-15 has been revised to correct the limits of "Temporary Shoring." Please void Sheet No. TCP-15 in your plans and staple the revised Sheet No. TCP-15 thereto.

The following revision has been made to the proposal form:

On Page No. 1 of the item sheets, the quantity for line item "16-0199000000-M-SP Temporary Shoring" has been revised. By copy of this addendum the quantity is hereby increased from 287 M2 to 614 M2. The Contractor's bid price shall be based on this revised pay item quantity. On Page No. 6 of the item sheets, the quantity for line item "99-4485000000-M-1170 Portable Concrete Barrier" has been revised. By copy of this addendum the quantity is hereby increased from 384 M to 424 M. The Contractor's bid price shall be based on this revised pay item quantity. The Contract will be prepared accordingly.

Page No.2 (C200819)
Onslow County

The Expedite file has been updated to reflect these revisions. Please download the Expedite addendum file and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag/pa
Attachments

cc: Mr. W. S. Varnedoe, PE
Mr. S. D. DeWitt, PE
Mr. E. C. Powell, PE
Mr. H. A. Pope, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Mr. Stuart Bourne, PE
Mr. Mark Staley (2)
Mr. Ayden Flowers
Mr. R. E. Davenport, Jr. PE
Ms. Kim Canady
Ms. Taylor Mishoe
Project File (2)