METRIC

5 0 10

SCALE

PROJECT REFERENCE NO.	SHEET NO.
R-0513BA	U0-6

UTILITIES BY OTHERS

NOTE:
ALL PROPOSED UTILITY WORK SHOWN ON THIS SHEET WILL BE DONE BY OTHERS

DETAIL
PIPE OUTLET CHANNEL
(Not to Scale)



Length = 3.6m D = 0.9m
Est = 3.5 Tons of Class B RipRap

CALVIN LOWRY
DB 917 PG 247
29

CALVIN LOWRY
DB 917 PG 247
29

JEFFERY DEAN JONES
DB 1077 PG 469
DB 695 PG 453

JERRY LOWRY
DB 714 PG 604
31

CALVIN LOWRY
DB 917 PG 247

ETHEL LOWRY
DB 1057 PG 633

ETHEL LOWRY
DB 1057 PG 633

29
CALVIN LOWRY
DB 917 PG 247

NAD 83

BURIED TELEPHONE CABLES (TO BE ABANDONED)

BY3-6
POT 5+00.000
-L- STA. 153+69.926
OFFSET 113.492m RT

BL-74
-BY3-
-L- STA. 153+82.822
OFFSET 22.077m LT

BURIED CATV CABLE
(TO REMAIN IN PLACE)

-L- STA.+EX.R/W
31.000 LT.
(101.71 FT.)

CL B RIPRAP
3.5 TONS

SEE PIPE OUTLET CHANNEL DETAIL THIS SHEET

MATCH LINE -L- STA. 151+60.000
SEE SHEET NO. UC-5

2GI S 37° 52' 33.4" E -L-

FSM 152

182

183

184

CL B RIPRAP
1.8 TONS
5.9 SM FF

CL B RIPRAP
3 TONS

HDWL CL B RIPRAP
3 TONS

1.0m SPECIAL CUT BASE DITCH
SEE DETAIL "R" SHT. 2-G

LATERAL BASE DITCH
SEE DETAIL "M" SHT. 2-G

-L- STA.+60
45.000 RT.
(147.64 FT.)

-L- STA.+80
35.000 RT.
(114.83 FT.)

-L- STA.+EX.R/W
35.000 RT.
(114.83 FT.)
END WW FENCE

REM.

R-0513BB FUTURE CONSTRUCTION

R-0513BB FUTURE CONSTRUCTION

END TIP PROJECT R-0513BA
-L- POT STA. 153+90.000 LB =
BEGIN TIP PROJECT R-0513BB
-L- POT STA 153+90.00 LA

END CONSTRUCTION R-0513BA
-L- POT STA. 153+80.000 LB =
BEGIN CONSTRUCTION R-0513BB
-L- POT STA 153+80.00 LA

* BURY PIPE 0.15m AT BOTH ENDS

NOTE: FOR PROFILE OF -L-, SEE SHEET NO. 36

21-SEP-2004 09:28
R:\U\Utilities\Roadway\U06r-0513bas23.psh
sgoodson