



APPROXIMATE LOCATIONS
 STA 318+50
 STA 347+70

SCHOOL SYMBOL TO BE PLACED
 ACCORDING TO RSD 1205.08,
 SHEET 2 OF 7 AND RSD 1205.10.

	PROPOSED CONSTRUCTION (LANE CLOSURES REQUIRED)
	PROPOSED CONSTRUCTION (AWAY FROM TRAFFIC)
	PAVEMENT REMOVAL

APPROVED: *Rhonda B. Early* DATE: 9-2-04

SEAL

NORTH CAROLINA
 PROFESSIONAL ENGINEER
 SEAL 023521
 RHONDA B. EARLY

PHASE II DETAILS
 STA 326+00 TO 348+00

SCALE: 1" = 50'		REVISIONS
DATE: 08/27/04		
DWG. BY: MAS		
DESIGN BY: JMH		
REVIEWED BY: RBE		

CADD FILE