



	PROPOSED CONSTRUCTION (LANE CLOSURES REQUIRED)
	PROPOSED CONSTRUCTION (AWAY FROM TRAFFIC)
	TEMP GRADE / TEMP PVMT
	PAVEMENT REMOVAL

END CONSTRUCTION
 -Y2- STA 18+14 +/- (AT BRIDGE)
 TIE TO EXISTING PAVEMENT MARKING

END CONSTRUCTION
 -Y3- STA 10+43.88
 TIE TO EXISTING PAVEMENT MARKINGS

-Y3-
 EXISTING HOECHST
 CELANESE RD

APPROVED: *[Signature]* DATE: 9-7-04

SEAL

PHASE I DETAIL
 STA 237+00 TO 251+00

SCALE: 1" = 50'		REVISIONS
DATE: 082704		
DWG. BY: MAS		
DESIGN BY: JMH		
REVIEWED BY: RBE		