



BEGIN CONST. -Y1-
STA. 13+40.00
TIE TO EXISTING MARKINGS

END CONST. -Y2-
STA. 16+50.00
TIE TO EXISTING MARKINGS

SEE PM-1 FOR FINAL PAVEMENT MARKING SCHEDULE AND RUMBLE STRIPES DETAIL

APPROVED: <i>Joseph Ishak</i> DATE: 8/17/04	FINAL PAVEMENT MARKING PLAN							
SCALE: NONE	DATE: JULY 2004	<table border="1"> <tr> <th colspan="2">REVISIONS</th> </tr> <tr> <td> </td> <td> </td> </tr> <tr> <td> </td> <td> </td> </tr> </table>	REVISIONS					
REVISIONS								
DWG. BY: HAL	DESIGN BY: HAL	<table border="1"> <tr> <td>REVIEWED BY: JI</td> <td> </td> </tr> </table>	REVIEWED BY: JI					
REVIEWED BY: JI								

11-AUG-2004 10:22
 M:\TCP\updated_tcp\pm\AR-3427_TC.BTpm.dgn
 halawandos AT TETC206424