


NOTE: NO SEPARATE PAYMENT WILL BE MADE FOR FURNISHING AND INSTALLING THE PVC PLASTIC PIPE DRAINS, HARDWARE CLOTH AND FASTENERS. THE ENTIRE COST OF THIS WORK SHALL BE INCLUDED IN THE UNIT CONTRACT PRICE BID FOR THE SEVERAL PAY ITEMS.

## PIPE DRAIN DETAILS




BAGGED STONE AND PIPE SHALL BE PLACED IMMEDIATELY AFTER COMPLETION OF END BENT EXCAVATION. PIPE MAY BE EITHER CONCRETE, CORRUGATED STEEL, CORRUGATED ALUMINUM ALLOY, OR CORRUGATED PLASTIC. PERFORATED PIPE WILL NOT BE ALLOWED.


BAGGED STONE SHALL REMAIN IN PLACE UNTIL THE ENGINEER DIRECTS THAT IT BE REMOVED. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF SILT ACCUMULATIONS AT BAGGED STONE WHEN SO DIRECTED BY THE ENGINEER. BAGS SHALL BE REMOVED AND REPLACED WHENEVER THE ENGINEER DETER-MINES THAT THEY HAVE DETERIORATED AND LOST THEIR EFFECTIVENESS.

NO SEPARATE PAYMENT WILL BE MADE FOR THIS WORK AND THE ENTIRE COST OF THIS WORK SHALL BE INCLUDED IN THE UNIT CONTRACT PRICE BID FOR THE SEVERAL PAY ITEMS.


## TEMPORARY DRAINAGE AT END BENT



POSITION OF PILE DURING WELDING. PILE SPLICE DETAILS





——— BAR TYPES ———



TOTAL 34.6 C.Y.

HP 12 x 53 STEEL PILES NO. = 11 LIN. FEET = 330





PARTIAL SECTION B-B

SEAL 24390

PROJECT NO. R-3427YADKIN COUNTY STATION: 236+73.00 -L-

SHEET 3 OF 3

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

SUBSTRUCTURE

END BENT No. 2

SHEET NO. REVISIONS S-27 NO. BY: DATE: DATE: BY: TOTAL SHEETS 31

DRAWN BY: P.C. BREWER DATE: 6/30/03 CHECKED BY: S.B. WILLIAMS DATE: 7/16/03

13-AUG-2004 12:11
W:\squadv\r3427\str1\pbrewer\Microstation\R3427\_sd\_EB2\_01.dgn