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> CHANGEABLE MESSAGE SIGN
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MESSAGE 1 MESSAGE 2 MESSAGE 3
WORK MILITARY USE
ZONE CUTOFE | ALTERNATE
DELAYS ROAD ROUTES
WORK MILITARY USE
ZONE | CUTOFF | g 74
DELAYS ROAD

APPROVED:

NOTE: CMS IS TO BE LOCATED APPROXIMATELY

150 METERS IN ADVANCE OF EXISTING
INTERSECTION.
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