


IMPORTANT!

MAKE SURE AC ISOLATOR INSERTED IN J14L IS SET FOR INVERTED INPUT



LAMP NOTES

IN ORDER FOR PILOT LAMP IN RESCUE SQUAD HOUSE TO FUNCTION, MAKE THE FOLLOWING PROGRAMMING CHANGES TO OUTPUT NO. 33.


- 1. CHANGE THE FUNCTION OF C1 PIN 35 TO BE AN OUTPUT FOR PREEMPT 2. THIS IS ACCOMPLISHED BY THE FOLLOWING:
 - A) FROM MAIN MENU SELECT 6 (OUTPUTS). THEN SELECT 1 (OUTPUT ASSIGNMENTS).
 - B) SCROLL TO C1 PIN 35, OUTPUT NO. 33. YOU WILL SEE THAT IT IS NOT ENABLED.
 - C) SCROLL DOWN TO PREEMPT AND INPUT "YES".
 YOU WILL THEN BE ASKED FOR A PREEMPT NO. ENTER A "2" HERE.
 - D) THE OUTPUT IS NOW ASSIGNED FOR PRE-2 OUTPUT.
- 2. IF TERMINAL 114 HAS A CONFLICT MONITOR WIRE CONNECTED, REMOVE, TAPE AND LABEL WIRE.
- 3. MAKE SURE LOAD RESISTORS ARE IN PLACE AS SHOWN IN LOAD RESISTOR INSTALLATION DETAIL ON PAGE 1.
- 4. INSERT LOADSWITCH FOR S2P.

PROGRAMING LOGICAL 1/O PROCESSOR DETAIL

WHEN PREEMPT DELAY TIMER IS IN USE STEP 1 SHOWN BELOW IS NECESSARY TO ENSURE PILOT LAMP IN RESCUE SQUAD HOUSE WILL ACTIVATE IMMEDIATELY AFTER PUSH BUTTON IS DEPRESSED:

STEP 1


FROM MAIN MENU: ENTER (6) (OUTPUTS). THEN SELECT 3 (LOGICAL I/O PROCESSOR).



STEP 2

IN ORDER FOR PILOT LAMP IN SQUAD HOUSE TO DEACTIVATE IMMEDIATELY AFTER ENDING PREEMPTION, PROGRAM THE FOLLOWING:

> TOGGLE THE + BUTTON ONCE TO ACCESS LOGICAL I/O COMMAND #2.



STEP 3

FROM MAIN MENU PRESS '2' (PHASE CONTROL), THEN "1" (PHASE CONTROL FUNCTIONS). SCROLL TO THE BOTTOM OF THE MENU AND ENABLE LOGICAL PROCESSOR (ACT LOGIC 1-16) BY FLAGGING #1 AND #2.

END OF PROGRAM.

EMERGENCY VEHICLE PREEMPTION PROGRAMMING DETAIL

(program controller as shown below)

FROM MAIN MENU PRESS 'A' (PREEMPTION), THEN '1' (STANDARD PREEMPTIONS). PRESS THE "NEXT" KEY TO ADVANCE TO PREEMPT 2.

PREEMPTION #2 SETTINGS (NEXT:1-10) INTERVAL/TIMING CLEAR/DWELL PHASES GRN YEL RED 12345678910111213141516 1 255 4.0 3.0 X 2 0 0.0 0.0 3 0 0.0 0.0 4 0 0.0 0.0 5 1 0.0 0.0
EXIT CALLS
OPTIONS
PRIORITY (Y/N TO SELECT)MED
DELAY TIMER (0-255 SEC)*
MIN GREEN BEFORE PRE (O= DEFAULT)1
PED CLEAR BEFORE PRE (O= DEFAULT)O
YELLOW CLEAR BEFORE PRE (0= DEFAULT).4.7 RED CLEAR BEFORE PRE (0= DEFAULT)3.0
DWELL MIN TIMER (0-255 SEC)*
DWELL MAX TIMER (0=OFF,1-255MIN)0
DWELL HOLD-OVER TIMER (0-255)0
LATCH CALL?Y
LINK TO NEXT PREEMPT?
ENABLE BACKUP PROTECTION?N
HOLD CLEAR 1 PHASES DURING DELAY?N
FAST GREEN FLASH DWELL PHASES?N
PED CLEARANCE THROUGH YELLOW?N INHIBIT OVERLAP GREEN EXTENSION?N
SERVICE DURING SOFTWARE FLASH?Y
REST IN RED DURING DWELL INTERVAL?
FLASH DWELL INTERVAL?
ALLOW PEDS IN DWELL INTERVAL?N
RE-TIME DWELL INTERVAL?Y
OVERLAPS: ABCDEFGHIJKLMNOP
DWELL INT FLASH YELLOW
OMIT OVERLAPS:
1

* DENOTES TIMING TO BE DETERMINED IN FIELD.

THIS ELECTRICAL DETAIL IS FOR THE SIGNAL DESIGN: Ø3-Ø884T2 DESIGNED: SEPTEMBER 2003 SEALED: 1/7/2004 REVISED: TBD

SEAL

07438

PROJECT REFERENCE NO. SHEET NO


Sig. 51

U - 2734

SIGNAL UPGRADE TEMPORARY DESIGN 2 CONSTRUCTION PHASE II PAGE 2 OF 2

SEPI ENGINEERING GROUP 2300 Rexwoods Drive

Suite 370 Raleigh, NC 27607 Tel:919-789-9977 Fax:789-9591



SR 1409 (MILITARY CUTOFF ROAD) (OGDEN RESCUE SQUAD)

SR 2048 (GORDON ROAD) AND NEW HANOVER COUNTY

DIVISION 03 PLAN DATE: NOVEMBER 2003 REVIEWED BY: J O DEATON PREPARED BY: M W YALCH REVIEWED BY: REVISIONS INIT. DATE SIG. INVENTORY NO. 03-0884T