

January 4, 2005

PROJECT: B-4222
COUNTY: Pasquotank

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Dominion Power
- B. Sprint
- C. Pasquotank County Water System

The conflicting facilities will be adjusted prior to the date of availability except where noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Dominion Power

- 1. See "Utilities by Others Plans" for utility conflicts.

B. Sprint

- 1. See "Utilities by Others Plans" for utility conflicts.

C. Pasquotank County Water System

- 1. See "Utilities by Others Plans" for utility conflicts.
- 2. Contractor to contact Pasquotank County Water System 48 hours before installing Guardrail over existing 4" DIP Water Main and 48 hours before excavating for End Bent No.2 Cap near existing 4" DIP Water Main – Contact Person: Ronnie Jennings (252) 331-9064.