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PROJECT SPECIAL PROVISIONS
CULVERT

PROJECT B-4040 BURKECOUNTY

ADHESIVELY ANCHORED ANCHOR BOLTS OR DOWELS (10-12-01)

1.0 DESCRIPTION

2.0

The work covered by this Special Provision consists of furnishing all necessary labor,
equipment, and materials and performing all operations necessary for installing anchor
bolts/dowels in concrete using an adhesive bonding system in accordance with the details
shown on the plans and with the requirements of this specification unless otherwise
directed.

Submit a description of the proposed adhesive bonding system to the Engineer for review,
comments and acceptance. Include in the description the bolt type and its deformations,
equipment, manufacturer’s recommended hole diameter, embedment depth, material
specifications, and any other material, equipment or procedure not covered by the plans or
these specifications. List the properties of the adhesive, including density, minimum and
maximum temperature application, setting time, shelf life, pot life, shear strength and
compressive strength. If bars/dowels containing a corrosion protective coating are
required, provide an adhesive that does not contain any chemical elements that are
detrimental to the coating and include a statement to this effect in the submittal.

MATERIALS

Use an adhesive bonding system that has been tested for a tensile strength of 125% of the
specified anchor bolt/dowel yield load. Provide certification that, for the particular bolt
grade, diameter and embedment depth required, the anchor system will not fail by adhesive
failure and that the anchor bolt/dowel will not move. The minimum concrete compressive
strength is 3000 psi (20.7 MPa) for certification and anchorage selection.

Package components of the adhesive so that one whole container of each component mixes
to form one batch of adhesive. Use containers designed so that all of the contents may be
removed easily and sealed tightly to prevent leakage. Furnish adhesive material requiring
hand mixing in two separate containers designated as Component A and Component B.
Provide a self contained cartridge or capsule consisting of two components which are
automatically mixed as they are dispensed, as in the case of a cartridge, or drilled into, as in
the case of a capsule.

Clearly label each container with the manufacturer’s name, date of manufacture, batch
number, batch expiration date, direction for use, and warnings and precautions concerning
the contents as required by State or Federal Laws and Regulations.
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3.0 PROCEDURE

A.

Drilling of Holes into Concrete

When directed, use a jig or fixture to ensure the holes are positioned and aligned
correctly during the drilling process. Upon approval, adjusting hole locations to avoid
reinforcing steel is permitted.

Drill the holes with a pneumatic drill unless another drilling method is approved.
Follow the manufacturer’s recommendations regarding the diameter of the drilled hole.

Immediately after completion of drilling, blow all dust and debris out of the holes with
oil-free compressed air using a wand extending to the bottom of the hole. Remove all
dust from the sides of the holes by brushing the holes with a stiff-bristled brush of a
sufficient size and then blow the hole free of dust. Repeat this procedure until the hole
is completely clean. Check each hole with a depth gauge to ensure proper embedment
depth.

Repair spalled or otherwise damaged concrete using approved methods.

. Inspection of Holes

Inspect each hole immediately prior to placing the adhesive and the anchor
bolts/dowels. Ensure all holes are dry and free of dust, dirt, oil, and grease. Rework
any hole that does not meet the requirements of this Special Provision.

Mixing of Adhesive
Mix the adhesive in strict conformance with the manufacturer’s instructions.
Embedment of Anchor Bolt/Dowel

Clean each anchor bolt/dowel so that it is free of all rust, grease, oil, and other
contaminants.

Unless otherwise shown on the plans, the minimum anchor bolt/dowel embedment
depth is such that the adhesive develops at least 125% of the anchor bolt/dowel yield
load as determined by the manufacturer.

Insert the anchor bolt/dowel the specified depth into the hole and slightly agitate it to
ensure wetting and complete encapsulation. After insertion of the anchor bolt/dowel,
strike off any excessive adhesive flush with the concrete face. Should the adhesive fail
to fill the hole, add additional adhesive to the hole to allow a flush strike-off.

Do not disturb the anchor bolts/dowels while adhesive is hardening.
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4.0 FIELD TESTING

When specified on the plans, test the installed anchor bolts/dowels for adequate adhesive as
specified below. Inform the Engineer when the tests will be performed at least 2 days prior
to testing. Conduct the tests in the presence of the Engineer.

Use a calibrated hydraulic centerhole jack system for testing. Place the jack on a plate
washer that has a hole at least 1/8 inch (3 mm) larger than the hole drilled into the concrete.
Position the plate washer on center to allow an unobstructed pull. Position the anchor
bolts/dowels and the jack on the same axis. Have an approved testing agency calibrate the
jack within 6 months prior to testing. Supply the Engineer with a certificate of calibration.

In the presence of the Engineer, field test 10% of the first 50 anchor bolts/dowels prior to
installing any additional anchors. For testing, apply and hold briefly 90% of the anchor
bolt/dowel yield load shown on the plans. No visible signs of movement of the anchor
bolts/dowels is permitted under this load. Upon receiving satisfactory results from these
tests, install the remaining anchors. Test a minimum of 2% of the remaining anchors as
previously described.

Record data for each anchor bolt/dowel tested on the report form entitled “Installation Test
Report of Adhesively Anchored Anchor Bolts or Dowels”. Obtain this form from the
North Carolina Department of Transportation Materials and Tests Engineer. Submit a copy
of the completed report forms to the Engineer.

Final acceptance of the adhesively anchored system is based on the conformance of the pull
test to the requirements of this specification. Failure to meet the criteria of this
specification is grounds for rejection.

5.0 BASIS OF PAYMENT
No separate measurement or payment will be made for furnishing, installing, and testing
anchor bolts/dowels.
Payment at the contract unit prices for the various pay items will be full compensation for
all materials, equipment, tools, labor, and incidentals necessary to complete the above
work.
FALSEWORK AND FORMWORK (10-12-01)
1.0 DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.
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2.0

3.0

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.
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1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph
(177 km/hr). In addition, Table 2.2A is included to provide the maximum wind
speeds by county in North Carolina.

PRV
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Table 2.2 - Wind Pressure Values

Height Zone Pressure, 1b/ft* (kPa) for Indicated Wind Velocity,
mph (km/hr)

feet (m) above ground 70 80 90 100 110
(112.7) | (128.7) | (144.8) | (160.9) | (177.0)

0to30(0t09.1) 15 20 25 30 35
(0.72) (0.96) (1.20) (1.44) (1.68)

30to 50 (9.1t0 15.2) 20 25 30 35 40
(0.96) (1.20) (1.44) (1.68) (1.92)

50 to 100 (15.2 to 30.5) 25 30 35 40 45
(1.20) (1.44) (1.68) (1.92) (2.15)

over 100 (30.5) 30 35 40 45 50
(1.44) (1.68) (1.92) (2.15) (2.39)

2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article

420-17 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to

the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

25YR 25 YR 25 YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)

(km/hr) (km/hr) (km/hr)
Alamance 70(112.7) | Franklin 70 (112.7) | Pamlico 100 (160.9)
Alexander 70 (112.7) Gaston 70 (112.7) Pasquotank 100 (160.9)
Alleghany 70 (112.7) Gates 90 (144.8) | Pender 100 (160.9)
Anson 70 (112.7) Graham 80 (128.7) | Perquimans | 100 (160.9)
Ashe 70 (112.7) | Granville 70 (112.7) | Person 70 (112.7)
Avery 70 (112.7) | Greene 80(128.7) | Pitt 90 (144.8)
Beaufort 100 (160.9) | Guilford 70 (112.7) | Polk 80 (128.7)
Bertie 90 (144.8) | Halifax 80 (128.7) | Randolph 70 (112.7)
Bladen 90 (144.8) | Harnett 70 (112.7) | Richmond 70 (112.7)
Brunswick 100 (160.9) | Haywood 80 (128.7) | Robeson 80 (128.7)
Buncombe 80 (128.7) | Henderson 80 (128.7) | Rockingham | 70 (112.7)
Burke 70(112.7) | Hertford 90 (144.8) | Rowan 70 (112.7)
Cabarrus 70 (112.7) | Hoke 70 (112.7) | Rutherford 70 (112.7)
Caldwell 70 (112.7) Hyde 110(177.0) | Sampson 90 (144.8)
Camden 100 (160.9) | Iredell 70 (112.7) Scotland 70 (112.7)
Carteret 110(177.0) | Jackson 80 (128.7) Stanley 70 (112.7)
Caswell 70 (112.7) | Johnston 80 (128.7) | Stokes 70 (112.7)
Catawba 70(112.7) | Jones 100 (160.9) | Surry 70 (112.7)
Cherokee 80 (128.7) | Lee 70 (112.7) | Swain 80 (128.7)
Chatham 70 (112.7) | Lenoir 90 (144.8) | Transylvania | 80 (128.7)
Chowan 90 (144.8) | Lincoln 70 (112.7) | Tyrell 100 (160.9)
Clay 80(128.7) | Macon 80 (128.7) | Union 70 (112.7)
Cleveland 70 (112.7) | Madison 80 (128.7) | Vance 70 (112.7)
Columbus 90 (144.8) | Martin 90 (144.8) | Wake 70 (112.7)
Craven 100 (160.9) | McDowell 70 (112.7) | Warren 70 (112.7)
Cumberland | 80(128.7) | Mecklenburg | 70(112.7) | Washington | 100 (160.9)
Currituck 100 (160.9) | Mitchell 70 (112.7) | Watauga 70 (112.7)
Dare 110(177.0) | Montgomery 70(112.7) Wayne 80 (128.7)
Davidson 70(112.7) | Moore 70 (112.7) | Wilkes 70 (112.7)
Davie 70 (112.7) | Nash 80(128.7) | Wilson 80 (128.7)
Duplin 90 (144.8) | New Hanover | 100(160.9) | Yadkin 70 (112.7)
Durham 70 (112.7) | Northampton | 80(128.7) | Yancey 70 (112.7)
Edgecombe 80(128.7) | Onslow 100 (160.9)
Forsyth 70 (112.7) | Orange 70 (112.7)
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Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the
necessary corrosion protection required for a Corrosive Site, epoxy coat, galvanize,
metallize or otherwise protect these devices as directed by the Engineer. Any
coating required by the Engineer will be considered incidental to the various pay
items requiring temporary works.

B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders. Design the falsework and forms supporting deck
slabs and overhangs on girder bridges so that there will be no differential settlement
between the girders and the deck forms during placement of deck concrete.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.
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Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch (25 mm). For
cast-in-place concrete structures, make sure that the calculated deflection of falsework
flexural members does not exceed 1/240 of their span regardless of whether or not the
deflection is compensated by camber strips.

A.

Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
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5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

6.0 METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
7.0 BASIS OF PAYMENT
Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.
SUBMITTAL OF WORKING DRAWINGS (6-7-05)
1.0 GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and the requirements of this Special Provision. The list of submittals contained herein does
not represent a list of required submittals for this project. Submittals are only necessary for
those items as required by the Standard Specifications, other Special Provisions, or contract
plans. Make submittals that are not specifically noted in this Special Provision directly to
the Resident Engineer.

If submittals contain variations from plan details or specifications, significantly affect
project cost, or significantly affect field construction or operations, discuss them with, and
submit them through, the Resident Engineer. State the reason for the proposed variation in
the submittals. To minimize overall review time, make sure all working drawing submittals
are complete when first submitted. Provide a contact name and phone number with each
submittal. Direct any questions regarding working drawing submittal requirements to the
Resident Engineer, Structure Design Unit contacts or the Geotechnical Engineering Unit
contacts noted below.
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2.0 WORKING DRAWINGS SUBMITTAL CONTACTS

All submittals noted herein are reviewed by the Structure Design Unit and/or the
Geotechnical Engineering Unit.

For submittals to the Structure Design Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.
State Bridge Design Engineer State Bridge Design Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structure Design Unit Structure Design Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D, P. E. Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:

Via US mail: Via other delivery service:
Mr. John Pilipchuk, L. G., P. E. Mr. John Pilipchuk, L. G., P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

10
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Direct any questions concerning submittal review status, review comments, or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert
(919) 250 — 4041
(919) 250 — 4082 facsimile
plambert@dot.state.nc.us
Secondary Structures Contacts: James Gaither (919) 250 — 4042
Man-Pan Hui  (919) 250 — 4044

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim
(919) 662 — 4710
(919) 662 — 3095 facsimile
kkim(@dot.state.nc.us

Western Regional Geotechnical Contact (Divisions 8-14):
John Pilipchuk
(704) 455 — 8902
(704) 455 — 8912 facsimile

ipilipchuk@dot.state.nc.us

3.0 SUBMITTAL COPIES
The quantities provided in this Special Provision act as a guide in the submittal process.

Unless otherwise required by the contract, submit two sets of supporting calculations to the
Structure Design Unit.

11
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Furnish one complete copy of the submittal, including all attachments, to the Resident
Engineer. If requested, provide additional copies of any submittal. At the same time,
submit the following number of copies directly to the Structure Design Unit and/or the
Geotechnical Engineering Unit:

Copies
Copies Required by
Required by Geotechnical

Working Drawing Structure Engineering Contract Reference
Submittal Design Unit Unit Requiring Submittal !
Arch Culvert Falsework 5 0 Plan Note & SN Sheet
Box Culvert Falsework 2 5 0 Plan Note & SN Sheet
Cofferdams * 6 1 Articles 410-5 and 420-8
Expansion Joint Seals
(hold down plate type with 9 0 “Expansion Joint Seals”
base angle)
Expansion Joint Seals 2, then 9 0 Modular Expa;r,lsmn Joint
(modular) Seals
Expansion Joint Seals et v
(strip seals) 9 0 Strip Seals
Falsework & Forms 3 0 Article 420-3
(superstructure)
2
Falsework & Forms 3 0 Article 420-3
(substructure)
Mechanically Stabilized 7 . “MSE Retainine Walls”
Earth Retaining Walls 4 ctaning Yalls
Metal Bridge Railing 8 Plan Note
Metal Stay-in-Place Forms 8 Article 420-3
Meta'lworg’ for Elastomeric ; 0 Article 1072-10
Bearings
Miscellaneous Metalwork 56 7 0 Article 1072-10
Overhead Sign Assemblies 13 0 Article 903-3(C)
. . Article 450-8(D) &
s 7 1 “Steel Pile Points”
Placement of Equipment on 7 0 Article 420-20

Structures (cranes, etc.)

12
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Precast Concrete Box Culverts

Precast Retaining Wall Panels
Pot bearings >

Prestressed Concrete Deck
Panels

Proprietary retaining walls 4

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Prestressed Concrete Cored Slab

(detensioning sequences) 3

Revised Bridge Deck Plans
(adaptation to metal
stay-in-place forms)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Soil Nail Retaining Walls 4

Sound Barrier Wall Steel
Fabrication Plans 6

Sound Barrier Wall Casting
Plans

Structural Steel >

TFE Expansion Bearings >

Temporary Detour Structures 4

Temporary Shoring 4

v ey -
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2, then
1 reproducible

10
8

6 and
1 reproducible

9

2, then
1 reproducible

2, then
1 reproducible

4

10

2, then 7
8

10

13

“(Optional) Precast
Reinforced Concrete Box
Culvert at Station ”

Article 1077-2

“Pot Bearings”

Article 420-3

Applicable Project Special
Provision

Articles 1078-8 and 1078-
11

Article 1078-11

Article 420-3

“Modular Expansion Joint
Seals”

Applicable Project Special
Provision

Article 1072-10 &
“Sound Barrier Wall”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-10

Article 1072-10

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station ”

Article 410-4 &
“Temporary Shoring for
Maintenance of Traffic”
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Temporary Fabric or Wire 0 5 Applicable Project Special
Walls 8 Provision
Permanent Anchored Tieback Applicable Project Special
. . 4 4 1 .

Retaining Walls Provision
Evazote Joint Seals 7 9 0 Applicable Pr.oqect Special

Provision
Optional Disc Bearings > 8 0 “Optional Disc Bearings”
R 1 of Existing Stru : . ..
Ojgcﬁf;lr%a d X1stng cture 5 0 Railroad Special Provisions
Drilled Pier Construction

8 0 1 “Drilled Piers”
Sequence Plans
Pile Hammers * 0 1 Article 450-6
Crosshole 8Sonic Logging (CSL) 0 : “Crosshole Somic Loaging”
Reports rosshole Sonic Logging
Pile Driving Analyzer (PDA) ) o
0 1 “Pile Driving Analyzer”
Reports
FOOTNOTES

1.

References are provided to help locate the part of the contract where the working drawing
submittals are required. References in quotes refer to the Project Special Provision by that
name. Articles refer to the Standard Specifications.

Submittals for these items are necessary only when plan notes require them.

3. Submittals for these items may not be required. A list of pre-approved sequences is available

from the producer or the Materials and Tests Unit.

These submittals are reviewed by the Structure Design Unit and the Geotechnical
Engineering Unit. If NCDOT Shoring Standards are used, working drawings need not be
submitted, but the Shoring Selection Form should be forwarded to the Geotechnical
Engineering Unit. '

The fabricator may submit these items directly to the Structure Design Unit.

The two sets of preliminary submittals required by Article 1072-10 of the Standard
Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submission of Catalogue Cuts of
Proposed Material is required. See Section 5.A of the Project Special Provision.

Submittals for these items are reviewed by the Geotechnical Engineering Unit only and
correspondence regarding these items should be directed to and will come from the
Geotechnical Engineering Unit.

14
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CRANE SAFETY 08-15-05

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.

15



