



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

February 2, 2005

**Addendum No. 1**

RE: Contract ID: C201283  
WBS # 38742.3.1  
F. A. # IMS-95-2 (99) 77  
Johnston County (I-4738)  
Pavement Rehabilitation on I-95  
From MP-77 To MP-97.

**February 15, 2005 Letting**

To Whom It May Concern:

Reference is made to the sketch maps and proposal form recently furnished to you on the above-mentioned project.

The following revision has been made to the sketch maps:

New Sheet No. RS-1 is being added to include the detail for "Milled Rumble Strips."  
Please staple the New Sheet No. RS-1 after Sheet No. TCP-3 in your sketch maps.

The following revision has been made to the proposal form:

On Page No. 2 of the item sheets, a new pay item is being added. By copy of this addendum the following pay item is hereby added: "21-1840000000-E-665 Milled Rumble Strips (Quantity = 420,000 LF)." The Contractor's bid price must include this new pay item. The Contract will be prepared accordingly.

The Expedite file has been updated to reflect this revision. Please download the Expedite addendum file and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE.  
Contract Officer

**Page No. 2 (C201283)**  
**Johnston County**

RAG/jag/pa

cc: Mr. W. S. Varnedoe, PE  
Mr. S. D. DeWitt, PE  
Mr. E. C. Powell, PE  
Mr. J. H. Trogdon, PE  
Ms. D. M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. J. V. Barbour, PE

Mr. Mark Staley (2)  
Mr. Aydren Flowers  
Mr. R. E. Davenport, Jr., PE  
Ms. Marsha Byrd  
Ms. Taylor Mishoe  
Project File (2)