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STA 192+02 +/- -L-

STA 11+25 +/- -Y4-
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END CONSTRUCTION /. /\ 7%\

-Y4- POT 12+20.000 T A
TIE TO EXISTING MARKINGS -
AND MARKERS 7 N

BRYANT ST
(-Ya-)

STA 193+56 +/- -

STA 193+81 +/-

_ /\_f-i
/

STA 194+06 +/- -L-

NOTES:

1) SEE SHEET PM-1 FOR FINAL PAVEMENT
MARKING SCHEDULE.

2) REFER TO RSD 1250.01 AND 1251.01 FOR
PLACEMENT OF FINAL PAVEMENT MARKERS.

OLD BAY RIVER RD
SR 1347
(-Y5-)

APPROVED:_ gt fleans DATE_9-2.0F
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PROJ. REFERENCE NO.

R-2539C

SHEET NO.

PM-5

(8 GREENHORNE & O’MARA, INC.

5565 CENTERVIEW DRIVE, SUITE 107
N / RALEIGH, NORTH CAROLINA 27606
~=7 / (919) 851-1919

¥/ BEGIN CONSTRUCTION
COURTLAND DR Ex/ ~"-Y5- POT 10+20.000

SR 1205 TIE TO EXISTING
MARKINGS AND
MARKERS

(-Y5-)
STA 194+28 +/- -L-

STA 194+53 +/- -L-

STA 194+78 +/- -L-

STA 11+25 +/- -Y5-

STA 11427 +/- -Y5-

STA 11460 +/- -Y5-

END CONSTRUCTION

-Y5- POC 11+90.000

TIE TO EXISTING MARKINGS
AND MARKERS

FINAL PAVEMENT MARKING PLAN
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