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PROJECT: B-3182
COUNTY: Halifax

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A. CP&L
B. SPRINT TELEPHONE
C. HALIFAX COUNTY

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. The utility owners will do all utility work listed herein. All
utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. CP&L
The new line has been relocated and it will not be in conflict.
See Utilities by Others Plan for detail.

B. Sprint Telephone
The proposed under ground telephone cable shown on plan sheet UO-1 has
already been adjusted.
See Utilities by Others Plan for detail

C. Halifax County ‘
The existing water line located right of center line within the project limit will
remain in place. The contractor shall use extreme caution working in this area.



