



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

March 4, 2005

Addendum No. 1

RE: Contract ID: C201182
WBS# 33224.3.2, 35052.3.1
F.A # BRSTP-1423 (5), STP-1423 (2)
Onslow County (B-3682)(W-3413)
Bridge over Little NE Creek and Approaches on
SR-1423 at Jacksonville and SR-1423 From North
Of SR-1411 to SR-1413.

March 15, 2005 Letting

To Whom It May Concern:

Reference is made to the plans and proposal form recently furnished to you on the above-mentioned project.

The following revision has been made to the plans:

Sheet No. 3-E has been revised to correct the pipe size for the pipe at Station 72+62. Please void Sheet No. 3-E in your plans and staple the revised Sheet No. 3-E thereto.

The following revisions have been made to the proposal form:

On Page No. 2 of the item sheets, the quantity for line item "19-0372000000-E-310 18" RC Pipe Culverts, Class III" has been revised. By copy of this addendum the quantity is hereby reduced from 288 LF to 248 LF. Also on Page No. 2 of the item sheets, the quantity for line item "22-0390000000-E-310 36" RC Pipe Culverts, Class III" has been revised. By copy of this addendum the quantity is hereby increased from 192 LF to 232 LF. The Contractor's bid must be based on these revised pay item quantities. The contract will be prepared accordingly.

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACTS & PROPOSALS
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1595

TELEPHONE: 919-250-4124
FAX: 919-250-4127

WEBSITE: WWW.DOH.DOT.STATE.NC.US

LOCATION:
CENTURY CENTER COMPLEX
BUILDING B - ENTRANCE B15
1020 BIRCH RIDGE DRIVE
RALEIGH NC

Page No. 2 (C201182)
Onslow County

The Expedite file has been updated to reflect these revisions. Please download the Expedite addendum file and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE.
Contract Officer

RAG/jag/pa

cc: Mr. W. S. Varnedoe, PE
Mr. S. D. DeWitt, PE
Mr. E. C. Powell, PE
Mr. H. A. Pope, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Mr. Mark Staley (2)
Mr. Ayden Flowers
Mr. R. E. Davenport, Jr., PE
Ms. Marsha Byrd
Ms. Taylor Mishoe
Project File (2)