

PROJECT NO. : B-3808 COUNTY: AVERY PJJ 9-29-04

LOCATION	EXCAVATION				EMBANKMENT				BORROW	WASTE	
	TOTAL EXCAVATION	SUITABLE	UNSUITABLE	UNDERCUT	TOTAL EMBANKMENT	UNDERCUT	EARTH EMBANKMENT	EMBANKMENT PLUS 15%		SUITABLE	UNSUITABLE
-DET-											
12+50 TO 20+00	6986	6986			1170		1170	1346		5640	
SUBTOTAL	6986	6986			1170		1170	1346		5640	
-L-											
11+00 TO 16+89.70 (BRIDGE)	7	7			287		287	330	323		
SUBTOTAL	7	7			287		287	330	323		
-L-											
17+37.30 (BRIDGE) TO 20+50	37	37			45		45	52	15		
SUBTOTAL	37	37			45		45	52	15		
-L- W/ -DET- REMOVAL											
11+00.00 TO 20+50	1842	1842			502		502	577		1265	
SUBTOTAL	1842	1842			502		502	577		1265	
PROJECT TOTAL	8865	8865			1717		2004	2305	338	6905	
WASTE TO REPLACE BORROW									-338	-338	
LOSS TO CLEARING & GRUBBING	-20									-20	
GRAND TOTAL	8845							2305		6547	
SAY	9000										

UNDERCUT EXCAVATION 500 CY