



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

May 12, 2005

Addendum No. 3

RE: Contract ID: C201209
WBS# 34459.3.5
Proposal No. 2
Johnston County (R-2552C, R-2552B)
US-70 Bypass (Clayton Bypass) From
East of NC-42 to US-70.

May 17, 2005 Letting

To Whom It May Concern:

Reference is made to the plans and proposal form recently furnished to you on the above-mentioned project.

The following revision has been made to the Structure plans:

Sheet Nos. S-33 and S-58 have been revised to correct the quantity of "Structural Steel." Please void Sheet Nos. S-33 and S-58 in your plans and staple the revised Sheet Nos. S-33 and S-58 thereto.

The following revisions have been made to the proposal form:

On Page No. 24 of the item sheets, the quantity of Structural Steel is decreasing. By copy of this addendum the quantity for line item "398-8280000000-M-440 Approx ___KG Structural Steel" is hereby reduced from 933,504 to 864,009 KG. The Contractor's bid price must be based on these revised pay items. The Contract will be prepared accordingly.

The Expedite file has been updated to reflect these revisions. Please download the Expedite addendum file and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE.
Contract Officer

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACTS & PROPOSALS
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1595

TELEPHONE: 919-250-4124
FAX: 919-250-4127

WEBSITE: WWW.DOH.DOT.STATE.NC.US

LOCATION:
CENTURY CENTER COMPLEX
BUILDING B - ENTRANCE B15
1020 BIRCH RIDGE DRIVE
RALEIGH NC

Addendum No. 3
Page No. 2 (C201209)
Johnston County

RAG/jag/pa
Attachments

cc: Mr. W. S. Varnedoe, PE
Mr. S. D. DeWitt, PE
Mr. E. C. Powell, PE
Mr. J. H. Trogdon, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Mr. G. R. Perfetti, PE

Mr. Paul Garrett, PE
Mr. Ron King, PE
Mr. Mark Staley (2)
Mr. Aydren Flowers
Mr. R. E. Davenport, Jr., PE
Ms. Marsha Byrd
Ms. Taylor Mishoe
Project File (2)