



BEGIN CONSTRUCTION  
-Y9- POT 10+05.000  
TIE TO EXISTING MARKINGS  
AND MARKERS

MILL POND RD  
SR 1203  
(-Y9-)

STA 203+70 +/- -L-  
BEGIN C&G  
END TA

STA 10+69 +/- -Y9-  
END C&G  
END TA

STA 10+69 +/- -Y9-  
END C&G  
END TA

STA 205+24 +/- -L-

STA 10+87 +/- -Y9-

STA 205+44 +/- -L-

STA 10+88 +/- -Y9-

STA 205+91 +/- -L-

MATCHLINE  
STA 203+60 -L-  
SEE SHEET PM-6

STA 203+70 +/- -L-  
BEGIN C&G  
END TA

STA 204+55 +/- -L-

STA 204+80 +/- -L-

STA 205+04 +/- -L-

MATCHLINE  
STA 206+40 -L-  
SEE SHEET PM-8

NOTES:

- 1) SEE SHEET PM-1 FOR FINAL PAVEMENT MARKING SCHEDULE.
- 2) REFER TO RSD 1250.01 AND 1251.01 FOR PLACEMENT OF FINAL PAVEMENT MARKERS.

APPROVED: *Donna C. Yeener* DATE: *9-3-04*

SEAL

FINAL PAVEMENT MARKING PLAN						
SCALE:	NONE					
DATE:	8/2/04					
DWG. BY:	PMW					
DESIGN BY:	PMW					
REVIEWED BY:	DCK					
		<table border="1"> <tr> <th>REVISIONS</th> </tr> <tr> <td> </td> </tr> <tr> <td> </td> </tr> <tr> <td> </td> </tr> </table>	REVISIONS			
REVISIONS						
		CADD FILE PM7.DGN				

\$\$\$\$\$SYTIME\$\$\$\$\$  
\$\$\$\$\$DGN\$\$\$\$\$  
\$\$\$\$\$USERNAME\$\$\$\$\$