



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

July 7, 2005

**Addendum No. 1**

RE: Contract ID: C201256  
WBS # 33287.3.1  
F. A. # BRZ-2632 (2)  
Forsyth County (B-3839)  
Bridge #139 Over Fisher's Branch  
And Approaches on SR-2632.

**July 19, 2005 Letting**

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on the above-mentioned project.

The following revisions have been made to the proposal form:

Page No. 1 has been revised to include the project special provision entitled "Specialty Items." Please void Page No. 1 in your proposal and staple the revised Page No. 1 thereto.

The Table of Contents has been revised to reflect the above-mentioned change. Please void the Table of Contents in your proposal and staple the revised Table of Contents thereto.

Sincerely,

R. A. Garris, PE.  
Contract Officer

RAG/jag/pa  
Attachments

- |                            |                              |
|----------------------------|------------------------------|
| cc: Mr. W. S. Varnedoe, PE | Mr. Mark Staley (2)          |
| Mr. S. D. DeWitt, PE       | Mr. Robert Memory            |
| Mr. E. C. Powell, PE       | Mr. R. E. Davenport, Jr., PE |
| Mr. S. P. Ivey, PE         | Ms. Marsha Byrd              |
| Ms. D. M. Barbour, PE      | Ms. Taylor Mishoe            |
| Mr. Art McMillan, PE       | Project File (2)             |
| Mr. J. V. Barbour, PE      |                              |

TABLE OF CONTENTS

COVER SHEET

PROPOSAL SHEETS

PROJECT SPECIAL PROVISIONS (GREEN SHEETS)

PAGE NO.

Contract Time and Liquidated Damages..... 1

Safety Index Rating..... 1

Specialty Items ..... 1

Schedule of Estimated Completion Progress..... 2

Electronic Bidding..... 2-4

Disadvantaged Business Enterprise..... 5-13

Retainage and Prompt Payment..... 14

Certification for Federal-Aid Contracts..... 15

Contractor's License Requirements..... 15

Domestic Steel and Iron Products..... 16

U.S. Department of Transportation Hotline..... 16

Submission of Records - Federal-Aid Projects..... 17

Compensation and Record Keeping..... 17

Contractor Borrow Source..... 17-18

Subsurface Information..... 18

Borrow and Waste Site Reclamation Procedures..... 18

Plant Pest Quarantines..... 18-19

Safety Vests..... 19

Director of Construction in Lieu of Chief Engineer..... 19-20

Twelve Month Guarantee..... 20

Outsourcing Outside the USA..... 20-21

Disqualification of Bidders..... 21

Roadway..... 22-58

Utility Construction ..... 59-63

Utility Conflicts..... 64-65

Erosion Control..... 66-73

Project Special Provisions Structures..... 74-91

STANDARD SPECIAL PROVISIONS (YELLOW SHEETS)

Availability of Funds..... 1

Seed Quality Requirements..... 2-4

Errata..... 5-6

Award of Contract..... 7

Minority and Female Employment Requirements..... 8-10

Required Contract Provs.-Federal-Aid Construction

Contracts Exclusive of Appalachian Contracts (FHWA-1273)..... 11-21

**PROPOSAL FORM ITEM SHEETS, ETC.**

- Item Sheets
- Signature Sheet (Bid-Acceptance by Department)

**PROJECT SPECIAL PROVISIONS**

General

7-1-95

LS1G01

**CONTRACT TIME AND LIQUIDATED DAMAGES**

07-20-04

The date of availability for this contract is the date the Contractor begins work but not before January 2, 2006 or later than March 1, 2006.

The completion date for this contract is the date that is One Hundred Eighty (180) consecutive calendar days after and including the date of availability.

When observation periods are required by the special provisions, they are not a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. Should an observation period extend beyond the final completion date, the acceptable completion of the observation period shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract shall be Five Hundred Dollars (\$500.00) per calendar day. At the preconstruction conference the Contractor shall declare his expected date for beginning work. Should the Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the revised date.

LS1G05

**SAFETY INDEX RATING**

07-20-04

Revise the 2002 Standard Specifications as follows:

Page 1-10, Article 102-2

Before the last paragraph on this page, add the following paragraph:

All subcontractors performing work for the Department shall have received a passing grade on the Safety Index Rating form, in accordance with Article 102-2, prior to beginning work. Subcontractors can request the Safety Index Rating form from the State Contractual Services Engineer.

LS1G14

**SPECIALTY ITEMS**

07-20-04

Rev 07-0-05

Items listed below will be the specialty items for this contract (See Article 108-6 of the *Standard Specifications*).

Line #	Description
3 thru 26	Utility Construction Items

LS1G37