


POSITION OF PILE DURING WELDING. DETAIL B PILE SPLICE DETAILS




BAGGED STONE AND PIPE SHALL BE PLACED IMMEDIATELY AFTER COMPLETION OF END BENT EXCAVATION. PIPE MAY BE EITHER CONCRETE, CORRUGATED STEEL, CORRUGATED ALUMINUM ALLOY, OR CORRUGATED PLASTIC. PERFORATED PIPE WILL NOT BE ALLOWED.


BAGGED STONE SHALL REMAIN IN PLACE UNTIL THE ENGINEER DIRECTS THAT IT BE REMOVED. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF SILT ACCUMULATIONS AT BAGGED STONE WHEN SO DIRECTED BY THE ENGINEER.

NO SEPARATE PAYMENT WILL BE MADE FOR THIS WORK AND THE ENTIRE COST OF THIS WORK SHALL BE INCLUDED IN THE UNIT CONTRACT PRICE BID FOR THE SEVERAL PAY ITEMS.

TEMPORARY DRAINAGE AT END BENT



R:\STRUCTØI\FINALPØI\B3666E_sd_E1_01.dgn



ELEVATION

يُوْ ا

CONST.

LATERAL GUIDE DETAILS

RIGHT LATERAL GUIDE SHOWN, LEFT LATERAL GUIDE SIMILAR



PROJECT NO. B-3666 HENDERSON ___ COUNTY STATION: 16+25.50 -L-

SHEET 3 OF 3

dahodge 07-JUN-2005 09:30

END BENT #2

23'-10" | 1297

15

45

45

43

12

45

10.1 C.Y.

1.1 C.Y

0.1 C.Y

11.3 C.Y

5 EA.

= 2013 LBS

19'-5"

19'-5"

2'-5"

1'-6"

5′-8″

5′-1″

3'-2"

7′-5″

6'-6"

4'-5"

LIN.FT. 50

#9 1

#4 STR

#4 STR

#4 STR

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

SUBSTRUCTURE

END BENT

REVISIONS					SHEET NO.
BY:	DATE:	NO.	BY:	DATE:	S-17
		3		·	TOTAL SHEETS
		4			21

DRAWN BY : QT NGUYEN/CRY DATE : 12-04 CHECKED BY: LL MURPHY DATE: 02/05

MINIMUM OF 3- ONE CUBIC FOOT BAGS OF #78M STONE.

BAGS SHALL BE REMOVED AND REPLACED WHENEVER THE ENGINEER DETER-MINES THAT THEY HAVE DETERIORATED AND LOST THEIR EFFECTIVENESS.