

THERMOPLASTIC QUANTITIES

Work Order No.	County/ City	Map No.	Route No. / Route Name	Description (To/From)	468500000-E	468600000-E		471000000-E	490500000-N
					4" X 90m White Thermo	4" X 120m White Thermo	4" X 120m Yellow Thermo	24" X 120m White Thermo	Snow Plowable Markers
					LF	LF	LF	LF	EA
9CR.10851.4	Stokes	1	NC 704	NC 89 to Pvmt Jt at SR 1438 (Creasey Rd)	39,156	100	39,156		369
		2	NC 89/8	Pvmt Jt Just North of SR 1706 (County Home Rd) to Danbury SCL	19,346	20	19,346		242
TOTAL FOR WORK ORDER NO. 9CR.10851.4					58,502	120	58,502	0	611
					58,622				
9CR.20851.4	Stokes	3	SR 1210 Brown Mountain Rd	NC 66 to Surry Co Line	66,422	270	66,422	25	
TOTAL FOR WORK ORDER NO. 9CR.20851.4					66,422	270	66,422	25	0
					66,692				
9CR.308521.4	Danbury	4	NC 89/8	Danbury SCL to Pvmt Jt at SR 1668 (Seven Island Rd)	8,892	120	8,892		56
TOTAL FOR WORK ORDER NO. 9CR.308521.4					8,892	120	8,892	0	56
					9,012				
GRAND TOTAL					133,816	510	133,816	25	667
					134,326				