Contract C200970 (R-513A & BA) 33 Robeson County

PROJECT SPECIAL PROVISIONS
Roadway : 7-1-95

SP1RO1

CLEARING AND GRUBBING: ' | v 9-17-02

Perform clearing on this project to the limits established by Method "III" shown on Standard No.
-200.03 of the Roadway Standards.

The 2002 Standard Specifications shall be revised as follows:

Page 2-3, Article 200-5

Delete the first sentence of this article and insert the following:

The property owner will have no right to use or reserve for his use any timber on the project. All
timber cut during the clearing operations is to become the property of the Contractor, and shall
be either removed from the project by him, or else shall be satisfactorily disposed of as

hereinafter provided.
SP2RO1

BUILDING REMOVAL: ' ‘ - 01-01-02

Remove the buildings and appurtenances listed below in accordance with Section 215 of the
Standard Specifications and the following provisions:

Prior to removal of any building, comply with the notification requirements of Title 40 Code of

-Federal Regulations, Part 61, Subpart M, which are applicable to asbestos. Give notification to
the North Carolina Department of Health and Human Services, Division of Epidemiology,
Asbestos Hazard Management Branch and/or the appropriate county agency when enforcement
of the Federal Regulation is performed by the county. Submit a copy of the notification to the
Engineer prior to the building removal.

The Department has performed asbestos assessments for building items identified below. Copies
of this report may be obtained through the Division Right-of-Way Agent. When asbestos is
discovered after the opening of bids for the project, the cost of asbestos removal and disposal
will be paid for in accordance with Article 104-7 of the Standard Specifications. Perform
removal and disposal of asbestos in accordance with the requirements of Title 40 Code of
Federal Regulations. ‘ ‘

When a building has had or will have asbestos removed and the Contractor elects to remove the

building such that it becomes a public area, the Contractor is responsible for any additional costs
incurred including final air monitoring.
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Comply with all Federal, State and local regulations when performing building removal and/or
asbestos removal and disposal. Any fines resulting from violations of any regulation are the sole

‘responsibility of the Contractor and the Contractor agrees to indemnify and hold harmless the

Department against any assessment of such fines.

Prior to removal of any Underground Storage Tank (UST), comply with the notification
requirements of the Title 40 Code of Federal Regulations, Part 280.71(a). Give notification to
the appropriate regional office of the North Carolina Department of Environment, and Natural
Resources, Division of Environmental Management, Groundwater Section. Submit a copy of the
notification to the Engineer prior to the removal of the underground storage tank.

Permanently close UST systems by removal and dispose of in compliance with the regulations
set forth in Title 40, Code of Federal Regulations, Part 280.71 and North Carolina
Administrative Code Title 15A, Chapter 2, Subchapter 2N and any applicable local regulations.
Assess Underground Storage Tank sites at closure for the presence of contamination as required
in NCAC Title 15A, Chapter 2, Subchapter 2N, Section .0803 and as directed by the appropriate
Regional Office of the Division of Environmental Management. Remove and dispose of UST
systems and contents in a safe manner in conformance with requirements of American Petroleum
Institute Bulletin 1604, "Removal and Disposal of Used Underground Petroleum Storage Tanks",
Chapters 3 through 6. (Note: As an exception to these requirements, the filling of the tank with
water as a means of expelling vapors from the tank as described in section 4.2.6.1 of API
Bulletin 1604, will not be allowed. Where underground storage tanks are indicated below, there
‘will be no direct payment for the closure or assessment. When the contract does not indicate the
presence of storage tanks and storage tanks are.discovered after the opening of bids for the
project, the cost of closure, assessment and/or removal will be paid for in accordance with
Article 104-7 of the Standard Specifications.

Disposition of any contaminated material associated with underground storage tanks will be
made as provided in Article 107-26 of the Standard Specifications.

For Project R-513A:

Building Removal (Item No. 1)
Parcel 20 - Rt. of Survey Station 45 + 35, Line L
One-Story Frame outbuilding

Building Removal (Item No. 2)
Parcel 20 - Rt. of Survey Station 45 + 60, Line L
One-Story Frame Dwelling '

Building Removal (Item No. 3)
_Parcel 24 - Lt. of Survey Station 46 + 50, Line L
One-Story Frame Dwelling

Building Removal (Item No. 4)

Parcel 32 - Lt. of Survey Station 14 + 00, Line RPBY2
Three (3) Frame Outbuildings
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Building Removal (Item No. 5)
Parcel 32 - Lt. of Survey Station 14 + 30, Line RPBY?2
One-Story Frame Dwelling

Building Removal (Item No. 6)
Parcel 33 - Lt. of Survey Station 67 + 20, Line L
One-Story Mobile Home

Building Removal (Item No. 7).
Parcel 35 - Lt. of Survey Station 12 + 15, Line RPBY?2
One-Story Mobile Home : '

Building Removal (Item No. 8) .
Parcel 35 - Rt. of Survey Station 12 + 40, Line RPBY2
'One-Story Frame Shed

Building Removal (Item No. 9)

Parcel 37D - Lt. of Survey Station 14 + 00, Line RPAY?2

One-Story Mobile Home

Building Removal (Item No. 10)
Parcel 38 - Lt. of Survey Station 13 + 00, Line Y2
One-Story Frame Garage

Building Removal (Item No. 11)
Parcel 48 - Lt. of Survey Station 68 + 80, Line L
One-Story Shed, Swimming Pool

For Project R-513BA:

Building Removal (Item No. 1)
Parcel 9 - Lt. of Survey, Station 114 + 50, Line L
One-Story Frame Shed, One-Story Barn

| Building Removal (Item No. 2)
Parcel 9 - Rt. of Survey Station 114 + 70, Line L
One-Story Frame Dwelling

Building Removal (Item No. 3)
Parcel 17 - Rt. of Survey Station 13 + 65, Line SR 1
One-Story Frame outbuilding

Building Removal (Item No. 4)

Parcel 26 - Lt. of Survey Station 134 + 50, Line L
One-Story Frame Barn
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Building Removal (Item No. 5):
Parcel 29 - Rt. of Survey Station 153 + 30, Line L
(3) One-Story Frame Outbuildings '

Building Removal (Item No. 6)
Parcel 29 - Rt. of Survey Station 153 + 60, Line L
One-Story Frame Dwelling

Building Removal (Item No. 7)
Parcel 30 - Rt. of Survey Station 150 + 70, Line L
One-Story Frame Shelter, One Story Shed

Building Removal (Item No. 8)
Parcel 30 - Rt. of Survey Station 150 + 80, Line L
One-Story Mobile Home with Attached Garage

SP2R15

SHALLOW UNDERCUT: . ‘ ' 2-19-02x

Perform undercut excavation and place a combination of fabric for soil stabilization and Class IV
Subgrade Stabilization at locations as directed by the Engineer. Work includes performing
undercut excavation, disposing of unsuitable material, furnishing and placing fabric for soil
stabilization; and furnishing, placing and compacting Class IV Subgrade Stabilization.

-MATERIALS
Fabric for Soil Stabilization..............ccecveuveene.... v Section 270
Class IV Subgrade Stabilization..............................Section 1016-3, Class IV; or
Material meeting gradation
requirements of Table 520-1,
Column C
CONSTRUCTION METHODS

Perform undercut excavation in accordance with Section 225 and/or Section 226.

Place fabric for soil stabilization in accordance with Section 270.

Place Class IV Subgrade Stabilization by back dumping material on previously placed fabric.
Compact material to 95% of AASHTO T-99, Method “D” density or compact material to the
highest density that can be reasonably obtained.

METHOD OF MEASUREMENT

Undercut Excavation will be measured in accordance with Section 225 and/or Section 226.
Fabric for Soil Stabilization will be measured in accordance with Article 270-4.

Class IV Subgrade Stabilization, as accepted in place, will be measured by the ton (metric ton),
"in accordance with Section 106-7.
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BASIS OF PAYMENT
Payment will be made for quantities as measured above for the pay items listed below:
Undercut EXCavation..........ccoceeeeveeiieceeiceeeeene et Cubic Yard (Cubic Meter)
Fabric for Soil Stabilization............ccccoeovveiiiieiiiiciciceeeeeee Square Yard (Square Meter)
Class IV Subgrade Stabilization.............cccccceevveivveeieieeineeenn Ton (Metric Ton)

SP2R35

BORROW EXCAVATION: f : ' 2-19-02

Revise the 2002 Standard Specifications as follows:

Page 2-20, Article 230-6

After the first paragraph, insert the following paragraph:

"No direct payment will be made for the work of Evaluation of Potential Wetlands and
Endangered Species as outlined above. Payment at the contract unit price for the pay item
'Borrow Excavation' or 'Grading - Lump Sum' will be considered full compensation for this
work.'

SP2R37

FALSE SUMPS: 7-1-95,

Construct false sumps in accordance with the details in the plans and at locations shown in the
plans or at other locations as directed by the Engineer.

Payment for the work of construction of the false sumps will ‘be made at the contract unit price
per cubic yard (cubic meter) for "Unclassified Excavation or "Borrow Excavation" depending on
the source of material, or included in “Grading-Lump Sum”

SP2R40
SHOULDER AND FILL SLOPE MATERIAL: 5-21-02

General:

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the Standard Specifications except as
follows:

Construct the top 6 inches (150-mm) of shoulder and fill slopes with soils capable of
supporting vegetation.
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Provide soil with a P.I. greater than 6 and less than 25 and with a pH ranging from 5.5 to 6.8.
Remove stones and other foreign material 2 inches (50 mm) or larger in diameter. All soil is
subject to test and acceptance or rejection by the Engineer.

Obtain material from within the project limits or approved borrow source.
Compensation:

When the Contractor elects to obtain material from an area located beneath a proposed fill
sections which does not require excavation for any reason other than to generate acceptable
shoulder and fill slope material, the work of performing the excavation will be considered
incidental to the item of "Borrow Excavation" or "Shoulder Borrow". If there is no pay item for
"Borrow" or "Shoulder Excavation" in the contract, this work will be considered incidental to
"Unclassified Excavation". Stockpile the excavated material in a manner to facilitate
measurement by the Engineer. Fill the void created by the excavation of the shoulder and fill
slope material with suitable material. Payment for material used from the stockpile will be made
at the contract unit price for "Borrow Excavation" or "Shoulder Borrow". If there is no pay item
for "Borrow Excavation" or "Shoulder Borrow", then the material will be paid for at the contract
unit price for "Unclassified Excavation". The material used to fill the void created by the
excavation of the shoulder and fill slope material will be made at the contract unit price for
"Unclassified Excavation", "Borrow Excavation", or "Shoulder Borrow", depending on the
source of the material. '

Material generated from undercut excavation, unclassified excavation or clearing and
grubbing operations that is placed directly on shoulders or slope areas, will not be measured
separately for payment, as payment for the work requiring the excavation will be considered
adequate compensation for depositing and grading the material on the shoulders or slopes.

When undercut excavation is performed at the direction of the Engineer and the material
excavated is found to be suitable for use as shoulder and fill slope material, and there is no area
on the project currently prepared to receive the material generated by the undercut operation, the
Contractor may construct a stockpile for use as borrow at a later date. Payment for the material
used from the stockpile will be made at the contract unit price for "Borrow Excavation" or
"Shoulder Borrow".

When shoulder material is obtained from borrow sources or from stockpiled material,
payment for the work of shoulder construction will be made at the contract unit price per cubic
yard (cubic meter) for "Borrow Excavation" or "Shoulder Borrow" in accordance with the
applicable provisions of Section 230 or Section 560 of the Standard Specifications.

' SP2R50

SURCHARGE PLACEMENT, MAINTENANCE AND REMOVAL:

Construct the embankments between Station 137 + 73.5+ -L- Rev. to 138 + 89.3+ -L-Rev.,
to a point 1 meter (3.3 feet) above finished graded roadway section in order to surcharge
the embankments. The limits of the surcharge earth material as shown on the plans, extend
from the top of the slope to 22 meters (72 feet) left of the centerline, and 22 meters (72 feet)
right of the centerline from Stations 137+73.5+ -L-Rev. to 138+05.9+ -L-Rev. and
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‘Stations 138+56.9+ -L-Rev. to 138+89.3+ -L-Rev. The surcharge earth material placed 1 meter
(3.3 feet) above finished graded roadway section shall be placed as directed by the Engineer.
Compact the surcharge as normal roadway embankment.

Notify the Engineer when the surcharge is completed and ready to begin the waiting period.

Maintain the embankments at the top of surcharge elevation during the waiting period by placing
and compacting additional material as required.

Completed sections of roadway shall be restored to full surcharge after it has settled a maximum
of 150 mm (6 inches). Surcharge earth material required to maintain this elevation will be paid
for at the contract unit price per cubic meter for “Borrow Excavation”.

The surcharge earth material shall remain in place at the locations as shown on the plans for
twelve (12) months or as directed by the Engineer. After the surcharge earth material has
remained in place for the required waiting period, the surcharge earth material shall be removed.

The placement of the surcharge material above finished graded roadway section will be
measured and paid for at the contract unit price per cubic meter for “Borrow Excavation”.

Removal of the surcharge earth material above the finished grade roadway section will be
measured and paid for at the contract unit price per cubic meter for “Unclassified Excavation™.

Pay Items:  Borrow Excavation................................. cubic meters (cubic yards)
Unclassified Excavation................................ cubic meters (cubic yards)
RESTRICTIONS ON CONSTRUCTION OF EMBANKMENT: 02-17-04

The Contractor shall construct the embankments to the finished graded roadway section for a
minimum distance of 100 feet (30.48 meters) from thelisted end bents, and shall not begin any
work on the bridge end bents as listed below until the prescribed waiting periods have elapsed, or
until notified by the Engineer that the settlement rate has stabilized and work on the end bents
may proceed. : '

Bridge Descriptidn and Affected Bent Waiting Period

Structure No. 1 (R-513A) US 74 Bus. : One (1) month
Over US 74 Bypass 18+64 -L- (Both End Bents
Structure No. 2 (R-513A) SR 1166 Bus. Three (3) months
Over US 74 Bypass 68+75.7 -L- (Both End Bents

Structure No. 1 (R-513BA) US 74 Bypass One (1) month
Over NC 710-Left Lane-113+73.4 —L- (Both End Bents
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Bridge Description and Affected Bent Waiting Period
Structure No. 2 (R-513BA) US 74 Bypass One (1) month
Over NC 710-Right Lane-113+73.4 -L- : (Both End Bents
Structure No. 3 (R-513BA) US 74 Bypass Twelve (12) months
Over CSX Railroad-Left Lane-138+30.8 -L- (Both End Bents
Structure No. 4 (R-513BA) US 74 Bypass Twelve (12) months
Over CSX Railroad-Right Lane-138+30.8 -L- (Both End Bents

The Contractor will be required to maintain the embankments at finished graded roadway section
during the waiting period. Additional earth material required to maintain embankment of
finished graded roadway section will be paid for at the contract unit price per cubic yard (cubic
meter) for "Borrow Excavation", "Unclassified Excavation" or “Lump Sum Grading” depending
on the source of the material. Where there is no pay item for Unclassified or Borrow
Excavation, the furnishing of additional material will be paid for as extra work.

SP2R65

EMBANKMENT MONITORING:

Place the settlement gauges at the locations as shown in the plans or as directed.

Settlement Gauges:

Furnish and install Settlement Gauges as shown in the plans. Settlement gauge elevations are to
be determined and recorded biweekly by the Resident Engineer. Place the base on a level
surface near the natural ground as shown in the plans. Determine the initial elevation of the
settlement gauge plate (at top of plate) at the time of installation along with the
embankment elevation. Provide threaded 64 mm (2.5 inch) diameter metal pipe meeting
ASTM A53 Type F and having a black finish. Add pipe sections at threaded couplings as the
embankment progresses. Maintain the top of the pipe no less than 305 mm (1 foot) above the
embankment surface and no higher than 1.8 meters (6 feet). When the new sections of pipe are
added, record elevations at the top of the existing pipe and at the top of the new pipe. Make the
exposed length of pipe conspicuous to avoid damage.

Compact fill around the gauge pipes and plates to the same density as the surrounding material.
Restore or replace any settlement gauge pipe damaged or destroyed due to fault or negligence on
the part of the Contractor at no additional cost. No additional payment will be made for
compaction of fill ‘around and over the settlement gauges or for interference with the
Contractor’s operations resulting from settlement gauge installations. Care shall be taken that
the pipe remains plumb.
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Method of Measurement:

The quantity of settlement gauges to be paid for will be the actual number of each of these items
“which have been incorporated into the completed and accepted work.

Basis of Payment:

The quantity of settlement gauges, measured as provided above, will be paid for at the contract
unit price each for “Embankment Settlement Gauge”. Such price and payment will be full
compensation for all materials, labor, equipment and other necessary to complete the work
satisfactorily.

Payment will be made under:

Embankment Settlement Gauge...................... et es Each

REINFORCED BRIDGE APPROACH FILLS: : 03-18-03

Description:

This work consists of all work necessary to construct reinforced bridge approach fills in
accordance with these provisions and the plans, and as directed by the Engineer.

| Materials:
Geomembrane

Provide geomembrane that is impermeable, composed of polyethylene polymers or polyvinyl
chloride, and meets the following physical requirements:

Property Requirements Test Method

Thickness 25 mils (0.6 mm) Minimum ASTM D1593

Tensile Strength 100 Ib/inch (18 KN/M) Minimum  ASTM D638

at Break : . '

Puncture Strength - 40 Ibs (0.2KN) Minimum FTMS 101 C 2065
, T2

Moisture Vapor - 0.018 ounce/yard (0.615 gm/ m?) ASTM E96

Transmission Rate per Day Maximum
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Fabric

Refer to section 1056 for Type 2 Engineering Fabric and the following:

Use a woven fabric consisting of strong rot-proof synthetic fibers such as polypropylene,

polyethylene, or polyester formed into a stable network such that the filaments or yarns retain
their relative positions to each other.

Fabric Property Requirements Test Method
| Minimum Flow Rate 2 gallons/min/square foot ASTM D 4491

(1358 cm*/sec/square meter)

Lamination of fabric sheets to produce the physical requirements of a fabric layer will not be
~accepted. Furnish letters of certification from the manufacturer with each shipment of the fabric
and geomembrane attesting that the material meets the requirements of this provision; however,
the material is subject to inspection, test, or rejection by the Engineer at any time.

During all periods of shipment and storage, wrap the geomembrane and fabric in a heavy-duty
protective covering to protect the material from ultraviolet rays. After the protective wrapping
has been removed, do not leave the material uncovered under any circumstances for longer than
4 days.

Select Material

Provide select material meeting the requirements of Class III, Type 1 or Type 2, or Class V
select material of section 1016 of the Standard Specifications. When select material is required
under water, use select material class V only, up to one foot (300mm) above the existing water
elevation. ’ ’ '

4" (100mm) Diameter Corrugated Drainage Pipe and Fittings

Provide pipe and fittings that meet all the applicable requirements of Sectioh 815 or 816 of the
Standard Specifications. )

Construction:

Place the geomembrane and fabric as shown on the plans or as directed by the Engineer.
Perform the excavation for the fabric reinforced fill to the limits shown on the plans. Provide an
excavated surface free of obstructions, debris, pockets, stumps, and cleared of all vegetation.
The geomembrane or fabric will be rejected if it has defects, rips, holes, flaws, deterioration or
damage incurred during manufacture, transportation, handling or storage. Lay all layers smooth,
and free from tension, stress, folds, wrinkles or creases. Place all the fabric layers with the
machine direction (roll direction) perpendicular to the backwall face. Overlap geomembrane or
fabric splices perpendicular to the backwall face a minimum of 18 inches (450 mm).
Geomembrane or fabric splices parallel to the backwall face will not be allowed.
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Deposit and spread select material in successive, uniform, approximately horizontal layers of not
more than 10 inches (250 mm) in depth, loose measurement, for the full width of the cross
section, and keep each layer approximately level. Place and compact each layer of select
material fill no more than 10 inches (250 mm) thick with low ground pressure equipment. Use
hand operated equipment to compact the fill material within three feet (0.9 m) of the backwall
-and wingwalls as directed by the Engineer. Compact select material to a density equal to at least
95% of that obtained by compacting a sample of the material in accordance with AASHTO T99
as modified by the Department. Compact the top eight inches (200 mm) of select material to a
density to at least 100% of that obtained by compacting a sample of the material in accordance
with AASHTO T99 as modified by the Department. Density requirements are not applicable to
select material, class V; however compact the fill with at least four passes of low ground
pressure equipment on the entire surface as directed by the Engineer. The compaction of each
layer of select material must be inspected and approved by the Department prior to the placement
of the next fill layer. No equipment will be allowed to operate on the drainage pipe or any
geomembrane/fabric layer until it is covered with at least six inches (150 mm) of fill material.
Compaction must not damage the drainage pipe, geomembrane, or fabric under the fill. Cover
the geomembrane/fabric with a layer of fill material within four days after placement of the
geomembrane/fabric. Geomembrane and fabric that is damaged as a result of installation will be
replaced as directed by the Department at no additional cost.

Place the geomembrane on the ground, and attach and secure it tightly to the vertical face of the
backwall and wingwalls with adhesives, duct-tape, nails or any other method approved by the
Engineer. Place the first fabric layer on the surface of the geomembrane with the same
dimensions of the geomembrane. No material or void is allowed between the geomembrane and
the first fabric layer. Place and fold the remaining fabric layers on the edges as shown on the
‘plans or as directed by the Engineer. Provide vertical separation between fabric layers as
specified on the plans. The number of fabric layers will be shown in the plans.

Place four inch (100 mm) diameter perforated drainage pipe along the base of the backwall and
sloped to drain as shown on the plans. Completely wrap perforated drainage pipe and #78M
stone with Type 2 Engineering Fabric as shown on the plan detail. Install a pipe sleeve through
the bottom of or under the wing wall prior to placing concrete for the wing wall. The pipe sleeve
must be of adequate strength to withstand the wingwall load. Place the pipe sleeve in position to
allow the drainage pipe to go through the wing wall with a proper slope. Connect four-inch
(100-mm) diameter nonperforated (plain) drainage pipe with a coupling to the perforated pipe
near the inside face of the wingwall. Place the nonperforated drainage pipe through the pipe
sleeve, extend down to the toe of the slope and conneéct, to a ditch or other drainage systems as
directed by the Engineer. For bridge approaches in cut sections where no side slope is available,
direct the drainage pipe outlet to the end slope down to the toe using elbows as directed by the
Engineer. :

Measurement and Payment:

Compensation:

All work covered by this provision will be paid for at the contract lump sum price for
"Reinforced Bridge Approach Fills, Station __._". Such price and payment will be full
compensation for both approach fills at each bridge installation, including but not limited to
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furnishing, placing and compacting select material, furnishing and placing geomembrane and
woven fabric, furnishing and placing pipe sleeve, drainage pipe, and stone, furnishing and
installing concrete pads at the end of outlet pipes, excavation and any other items necessary to
complete the work.

Payment will be made under:
Reinforced Bridge Approach Fills, Station Lump Sum
_ SP4RO1

INSTALLATION OF VERTICAL WICK DRAINS AND DRAINAGE LAYER:

Description:

Furnish, place and install vertical wick drains, including augering, and Select Material, Class III
in accordance with the details in the plans and as specified in the provisions, or as directed by the
Engineer. 4

Materials:

A. Wick Drain
The wick drains must be a prefabricated type composed of a drainage plastic core. The
core must be fabricated with suitable drainage channels. The plastic core must be

wrapped in a filter of a non-woven polyester material. The filter fabric material used
must meet the following minimum requirements:

Item ASTM Standard Min. Roll Value
Grab Tensile Strength D4632 400 N (90 1b)
Trapezoidal Tear D4533 o 178 N (40 1b)
Puncture Strength : D3787 156 N (35 1b)
Mullen Burst . - D3786 896 kPa (130 psi)
~ Permeability ; D4491 0.01 cm/sec

Furnish to the Engineer three copies of a certified test report from the manufacturer,
showing all data required to indicate compliance with the above requirements. All wick
drain materials will, however, be subject to approval by the Engineer.

B. Select Material

Select Material, Class III, must meet the requirements of Section 1016 of the Standard
Specifications and be a free draining material.

Equipment:

Select the proper size and amount of equipment to provide the desired results, but provide the
following basic items. The type of carrier to be used will depend on the desired installation
force, but it must be equipped with a mandrel or sleeve of minimum cross sectional area not to
exceed 6452 square millimeters (10 square inches).
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Submit to the Engineer full details on all equipment proposed for drain installation at least two
weeks prior to beginning work. Replace or supplement any equipment found unsatisfactory. All
equipment approved for use will be on a trial basis. If after a short test section the equipment
proves unsatisfactory, it must be removed, replaced or supplemented as deemed necessary to
accomplish the desired results. '

Installation of Wick Drains:

At least two weeks prior to the installation of wick drains, submit to the Engineer for his review
and approval, details regarding the sequence of construction and method of installation.
Approval by the Engineer of the sequence and method of installation will not necessarily
constitute acceptance for the duration of the project. If, at any time, the Engineer considers that
the method of installation is not satisfactory, the Contractor must alter his method and/or
equipment as necessary to comply with the requirements.

If installation of wick drains through overlying layers and/or obstructions cannot be
accomplished with the proper equipment, the Contractor will be permitted to use augering or
other approved methods. Any holes augured must have a minimum diameter required to permit
the mandrel or sleeve carrying the wick and wick anchorage to penetrate into the underlying soft
soils. Penetration of more than 600 mm (24 inches) into the soft layer will not be allowed.

Install the wick drains after placement of the drainage layer. The drainage layer must consist of
a minimum of 1 meter (3.3 feet) of Select Material, Class III. Install wick drains at the
designated locations using a mandrel or sleeve which completely encloses the wick drain,
thereby protecting it from tears, cuts, and abrasions during installation. Provide the mandrel or
sleeve with an anchor plate or similar arrangement at the bottom to prevent the soil from entering
the bottom of the mandrel during installation of the drain, and to anchor the drain tip at the
‘required depth at the time of mandrel withdrawal. Push the mandrel into the ground to the depth
indicated on the plans or as directed. Retract the mandrel leaving the wick in place to function
as a vertical drain. Cut the wick neatly at its upper end with 75 mm (3 inches) of wick material
protruding above the drainage layer.

Splices or connections of the wick drain material must be done in a workmanlike manner to
ensure the hydraulic continuity of the drain. One (1) splice per wick drain location is permitted.
Overlap the jacket and core a minimum of 150 mm (six (6) inches) per splice. Form the splice
by inserting the bottom side of the wick drain into the upper end to ensure continuous full flow.
Use a minimum of ten (10) staples (4 on each side and 2 in the middle) to hold the splice.

Installed wicks must not deviate more than 25 mm per 300 mm (1 inch per foot) from the
vertical. Wicks that are out of their proper location by more than 150 mm (6 inches), damaged in
construction or improperly completed will be rejected by the Engineer.

Provide a suitable means of makmg a linear determination of the depth of the wick drain at any

time during installation. Each wick drain length is complete and in place will be recorded and
used to determine total quantity of vert1ca1 wick drains.
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‘Provide the necessary steps to protect the instrumentation devices. Any devices that are
damaged or become unreliable must be replaced at no additional cost to the department.

Method of Measurement:

The quantity of wick drains to be paid for will be the actual number of linear meters of wick
drains complete and in place, and will be paid at the contract unit price per linear meter for
“Wick Drains”.

The quantity of Select Material, Class III to be paid for will be the actual number of cubic meters
of this material, which has been incorporated into the completed and accepted drainage blanket,

and will be paid for at the contract unit price per cubic meter for “Select Material, Class 111"

Basis of Payment:

Select material will be paid for at the contract unit price per cubic meter for “Select Material,
Class III”. Payment at the contract unit prices above will be full compensation for work and
material covered by this provision including, but not limited to furnishing, hauling, placing, and
compacting Select Material, Class III.-

'Wick drain will be paid for at the contract unit price per linear meter for “Wick Drain”. Payment

will be full compensation for work required to install the wick drains, including any augering
required and furnishing all labor, equipment, tools, and incidentals necessary to complete the
work.

Augering for wick drains installation will be considered to be incidental to the cost of wick
drains, and no separate measurement for payment will be made.

Pay Items: Select Material, Class III........................... cubic meters (cubic yards)
Wick Drains........cocceeeceeveevieeiecceseesen ene oo . ... . linear meters (linear feet)
PREPARATION OF SUBGRADE AND BASE: | 1-16-96

On mainline portions and ramps of this project, prepare the subgrade and base beneath the
pavement structure in accordance with the applicable sections of the Standard Specifications
except use an automatically controlled fine grading machine utilizing string lines, laser controls,
or other approved methods to produce final subgrade and base surfaces meeting the lines, grades,
and cross sections required by the plans or established by the Engineer.

-No direct payment will be made for the work required by this provision as it will be considered

incidental to other work being paid for by the various items in the contract.
' SP5RO05
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ASPHALT PAVEMENTS - SUPERPAVE 02-17-04
Revise the 2002 Standard Specifications as follows: .

PRIME COAT

Page 6-2, Article 600-9

Delete the first paragraph under this Article ahd substitute the following:

The quantity of prime coat to be paid will be the number of gallons (liters) of prime coat material
-that has been satisfactorily placed on the roadway. Each distributor load of prime coat material
delivered and utilized on the project will be measured.

ASPHALT TACK COAT

Page 6-4, Article 605-8

Insert the following after paragraph one in this Article:

Take necessary precautions to limit the tracking and/or accumulation of tack coat material on
either existing or newly constructed pavements. Excessive accumulation of tack may require
corrective measures. ' '

FIELD VERIFICATION AND JOB MIX FORMULA ADIJ USTMENTS

Page 6-7, Article 609-4

Delete the first paragraph under this Article and substitute the following:

Conduct field verification of the mix at each plant within 30 calendar days prior to initial
‘production of each mix design, when required by the Allowable Mix Adjustment Policy and
when directed as deemed necessary.

Page 6-8, Article 609-4

Delete the first paragraph on this page and substitute the following:

Retain records of these calibrations and mix verification tests, including Superpave Gyratory
Compactor (SGC) printouts, at the QC laboratory. In addition, furnish copies, including SGC

printouts, to the Engineer for review and approval within one working day after beginning
production of the mix.
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Page 6-8, Article 609-4
-Add the following sentence to the end of the last paragraph in this Article:

Any mix produced that is not verified may be assessed a price reduction at the Engineer’s
discretion in addition to any reduction in pay due to mix and/or density deficiencies.

Quality control minimum sampling and testing schedule:
Page 6-9, Subarticle 609-5(C)1
Delete the second sentence in the second paragraph of this Article and substitute the following:

Retain the QC compacted volumetric test specimens for 5 calendar days, commencing the day
the specimens are prepared.

Page 6-9, Subarticle 609-5(C)2.

At the bottom of this page, delete the sentence directly above the Accumulative Production
Increment and substitute the following: :

Sample and test the completed mixture from each mix design at the following minimum
“frequency during mix production:

Page 6-10, Subarticle 609-5(C)2
Revise Items B, C, D and E on this page as follows:

B. Gradation on Recovered Blended Aggregate from Mix Sample (AASHTO T 30
Modified) Grade on all sieves specified on JMF

C. Maximum Specific Gravity (AASHTO T 209 or ASTM D 2041), optional
(ASTM D 6857)

D. Bulk Specific Gravity of Compacted Spe01mens (AASHTO T166), optional
(ASTM D 6752), Average of 3 specimens at Nge gyrations (AASHTO T 312)

E. Air Voids (VITM) (AASHTO T 269), Average of 3 specimens at Nges gyrations

Page 6-11, Subarticle 609-5(C)2

At the top of this Dpage, delete Item B.,” Reclalmed Asphalt Pavement .” and substitute the
following:

B. Reclaimed Asphalt Pavement (RAP) Binder Content and Gradation (AASHTO T 308
Modified or T 164 and AASHTO T 30 Modified) (sampled from stockpiles or cold
feed system at beginning of production and weekly thereafter). Have RAP approved
for use in accordance with Article 1012-1(G). (Split Sample Required)
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Page 6-11, Subarticle 609-5(C)2
Insert the following sampling and testing at the end of this Subarticle
F. Uncompacted Void Content of Fine Aggrcgate, AASHTO T 304, Method A (natural

sand only). Performed at Mix Design and when directed as deemed necessary. (Split
Sample Required)

G. Reclaimed Asphalt Shingle Material (RAS) Bmder Content and Gradation (AASHTO
T 308 Modified or T 164 and AASHTO T 30 Modified) (sampled from stockpiles or -
cold feed system at beginning of production and weekly thereafter). Have RAS
approved for use in accordance with Article 1012-1(F). (Split Sample Required)
CONTROL CHARTS
‘Page 6-11, Subarticle 609-5(C)3

Delete the second sentence of the first paragraph in this Subarticle and substitute the following:

Record all regularly scheduled random sample or directed sample full test series results for mix
incorporated into the project on control charts the same day the test results are obtained.

Page 6-12, Subarticle 609-5(C)3

Delete item 3 in the list below the second full paragraph on this page.
CONTROL LIMITS | |

Page 6-12, Subarticle 609-5(C) 4

At the bottom of this page, delete the table and substitute the following:

CONTROL LIMITS

Mix Control Target Source Warning  Moving Average = Individual
Criteria Limit Limit Limit
2.36mm Sieve JMF _+4.0% +5.0 % +8.0 %
0.075mm Sieve JMF £1.5 % +2.0 % +2.5 %
Binder Content JMF +0.3 % +0.5 % +0.7 %
VTM @ Nges IMF +1.0% +1.5% +2.0 %
VMA @ Nyes Min. Spec. Limit -0.5% -0.8% -1.0%
Poo7s/ Pve Ratio | Max. Spec. Limit 0.0 N/A +0.4%
%Gimm @ Nini Max. Spec. Limit N/A N/A +2.0%
TSR Min. Spec. Limit N/A N/A -15.0%
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FIELD COMPACTION QUALITY CONTROL
Page 6-15, Subarticle 609-5(D)1

Delete the first and second sentences in the fourth paragraph on this page and substitute the
.following:

Base and intermediate mix types (surface mixes not included) utilized for pavement widening of
less than 4.0 feet and all mix types used in tapers, irregular areas and intersections (excluding full
width travel lanes of uniform thickness), will not be subject to the sampling and testing
frequency specified above provided the pavement is compacted using approved equipment and
procedures. However, the Engineer may require occasional density sampling and testing to
evaluate the compaction process.

Page 6-16, Subarticle 609-5(D)1

Delete item number 2 at the top of this page. Item number 3 should be re-numbered as 2 after
the specified deletion.

LIMITED PRODUCTION PRQCEDURE
Page 6-17, Subarticie 609-5(D) 5
Delete the'ﬁrst péragraph in this Subarticle and substitute the following:
"Proceed on limited production when, for the same mix type, one of the following items occur:

(1) Two consecutive failing lots, excluding lots representing an individual resurfacing
map or portion thereof.

(2)  Three consecutive failing lots, with each lot representing an individual resurfacing
map or portion thereof.

(3) Two consecutive failing nuclear control strips.

Pavement within each construction category (New and Other), as defined in Article 610-13, and
pavement placed simultaneously by multiple paving crews will be evaluated independently for
limited production purposes.

Delete the first sentence in the last paragraph in this Subarticle and substitute the following:
If the Contractor does not operate by the limited production procedures as specified above, the
two consecutive failing density lots, three consecutive failing lots with each lot representing an

individual resurfacing map or portion thereof, or two consecutive failing nuclear control strips,
whichever is applicable, and all mix produced thereafter will be considered unacceptable.

50



_ S1
Contract C200970 (R-513A & BA) Robeson County

DOCUMENTATION (RECORDS)
Page 6-18, Subarticle 609-5(E)

Delete the third and fourth sentence in the first full paragraph on this page and substitute the
following:

Maintain all QC records, forms and equipment calibrations for a minimum of 3 years from their
completion date. '

Delete the second full paragraph on this page and substitute the following:

Falsification of test results, documentation of observations, records of inspection, adjustments to
the process, discarding of samples and/or test results, or any other deliberate misrepresentation of
the facts will result in the revocation of the applicable person’s QMS certification. The Engineer
will determine acceptability of the mix and/or pavement represented by the falsified results or
documentation. If the mix and/or pavement in question is determined to be acceptable, the

'Engineer may allow the mix to remain in place at no pay for the mix, asphalt binder and other
mix components. If the mix and/or pavement represented by the falsified results is determined
not to be acceptable, remove and replace with mix, which complies with the Specifications.
Payment will be made for the actual quantities of materials required to replace the falsified
quantities, not to exceed the original amounts.

QUALITY ASSURANCE

Page 6-18, Article 609-6

In Item 5 under Plant Mix Quality Assurance, add “at a frequency equal to or greater than 5% of
the QC sample frequency”.

In the first sentence within the paragraph below Plant Mix Quality Assurance, delete the words
“of mix”’. :

In Item 1 under Density Quality Assurance, delete the wording at the end of the sentence “at a
frequency equal to or greater than 10% of the frequency required of the Contractor”.

Page 6-19, Article 609-6

In Item 4 under Density Quality Assurance, add “at a frequency equal to or greater than 5% of
the QC sample frequency.”

Insert the following after Item 4 under Density Quality Assurance:

6. By periodically directing the recalculation of random numbers for the Quality
Control core or nuclear density test locations. The original QC test locations may be
tested by QA and evaluated as verification tests.
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LIMITS OF PRECISION
Page 6-19, Article 609-6
In the limits of precision table, delete the last three rows and substitute the following:

QA retest of prepared QC Gyratory Compacted

Volumetric Specimens +0.015

Retest of QC Core Sample + 1.2% (% Compaction)
Comparison of QA Core Sample ‘ + 2.0% (% Compaction)
QA Verification Core Sample + 2.0% (% Compaction)
Nuclear Comparison of QC Test + 2.0% (% Compaction)
QA Nuclear Verification Test + 2.0% (% Compaction)

ASPHALT CONCRETE PLANT MIX PAVEMENTS — DESCRIPTION

Page 6-21, Article 610-1

Insert the following after the last paragraph in this Article:

A high frequency of asphalt plant mix, density, or mix and'density deficiencies occurring over an

extended duration of time may result in future asphalt, which is represented by mix and/or

density test results not in compliance with minimum specification requirements, being excluded

from acceptance at an adjusted contract unit price in accordance with Article 105-3. This

acceptance process may apply to all asphalt produced and /or placed and may continue until the

Engineer determines a history of quality asphalt production and placement is reestablished.
'MATERIALS

Page 6-21, Article 610-2

Delete reference of Anti-strip additive (chemical) to Article 1020-2 and substitute
Article 1020-8.

COMPOSITION OF MIXTURES (MIX DESIGN AND JOB MIX FORMULA)
Page 6-21, »Subarticle 610-3(A)
At the end of the second paragraph under this Subarticle, add the following sentence:

In addition, submit Superpave gyratory compactor printouts for all specimens compacted at Nges
and Ny during the mix design process. ‘

Insert the folloWing paragraph after the second paragraph under this Subarticle:

For the final surface layer of the specified mix type, use a mix design with an aggregate blend
gradation above the maximum density line on the 2.36 mm and larger sieves.
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Insert the following at the end of the third paragraph under this Article:

When the percent of binder contributed from RAS or a combination of RAS and RAP exceeds 20
percent of the total binder in the completed mix, the virgin binder PG grade must be one grade
below (both high and low temperature grade) the binder grade specified in Table 610-2 for the
mix type.

Delete the fourth paragraph in this Subarticle and substitute the following:

For Type S 12.5D mixes, the maximum percentage of reclaimed asphalt material is limited to
15% and must be produced using virgin asphalt binder grade PG 76-22. For all other recycled
mix types, when the percentage of RAP is 15 percent or less of the total mixture, the virgin
binder PG grade must be as specified in Table 610-2 for the specified mix type. When the
percentage of RAP is greater than 15 but not more than 25 percent of the total mixture, the virgin
binder PG grade must be one grade below (both high and low temperature grade) the specified
grade for the mix type. When the percentage of RAP is greater than 25 percent of the total
mixture, the Engineer will establish and approve the asphalt binder grade.

.Page 6-22, Subarticle 610-3(A)
Insert the following sentence at the end of the Item 4:

If natural sand is utilized in the proposed mix design, determine and report the Uncompacted
Void Content of the natural sand in accordance with AASHTO T-304, Method A.

Page 6-23, Subarticle 610-3(A)

Under the quantities of mix components insert the following sentence:

When requested by the Engineer, submit to the Department’s Materials and Tests Unit, in
Raleigh, six (6) Superpave Gyratory Compactor specimens compacted to a height of 75 mm and

to a void content (VIM) of 4.0% +/- 0.5% for performance rut testing with the Asphalt
Pavement Analyzer. s :
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JOB MIX FORMULA
Page 6-24, Subarticle 610-3(C)
Delete Table 610-1 and associated notes. Substitute the foilowing:

TABLE 610-1

SUPERPAVE AGGREGATE GRADATION DESIGN CRITERIA
Standard _ Percent Passing Criteria (Control Points)
Sieves Mix Type (Nominal Maximum Aggregate Size)

4.75 mm (a) 9.5 mm (c) 12.5 mm (c) 19.0 mm 25.0 mm 37.5 mm

-(mm) Min. Max. Min. Max. Min. Max. Min. Max. Min. Max. Min.  Max.

50.0 100.0

37.5 100.0 90.0 ' 100.0

25.0 100.0 . 90.0 | 100.0 90.0

19.0 100.0  90.0 1 100.0 90.0

12.5 100.0 90.0 | 100.0 90.0

9.5 100.0: 90.0 : 100.0 90.0

4.75 90.0 1 100.0 90.0

2.36 65.0 90.0 32.0(b) 67.0(b) 28.0 58.0 23.0 49.0 19.0 450 150  41.0

1.18

0.600

0.300

0.150

0.075 40 8.0 4.0 80 40 .8.0 30 | 80 30 | 70 3.0 | 6.0

! : | ;

:

(a) For Type S 4.75A, a minimum of 50% of the aggregate components shall be
-manufactured material from the crushing of stone.
(b) For Type SF 9.5A, the percent passing the 2.36mm sieve shall be a minimum of 60%
and a maximum of 70%.
(c) For the final surface layer of the specified mix type, use a mix design with an
aggregate blend gradation above the maximum density line on the 2.36 mm and larger
sieves.
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Page 6-25, Subarticle 610-3(C),

.Delete Table 610-2 and associated notes. Substitute the following:

* the Engineer

55

TABLE 610-2
SUPERPAVE MIX DESIGN CRITERIA
Design = Binder  Compaction Levels Volumetric Properties (c¢)
Mix | ESALs PG
Type  millions Grade No. Gyrations @ VMA VTM VFA  %Gmm
(f) (a) (b) Nini Ndes Nmax % Min. % Min. - @ Nini
Max.
S-4.75A <0.3 | 64-22 6 50 75 20.0 | 7.0-15.0
SF-9.5A <0.3  64-22 6 50 75 160 3.0-50 70-80 @ <915
S-95B | 03-3 64-22 7 75 115 150 3.0-50; 65-80 @ <90.5
S-9.5C 3-30  70-22 8 . 100 160 150 3.0-50 65-76 @ <90.0
S-12.5C | 3-30 @ 70-22 8 100 . 160 140 /3.0-50. 65-75 | £90.0
S-12.5D >30 . 76-22 9 125 = 205 140 3.0-50, 65-75 | <90.0
[-19.0B <3 | 64-22 7 75 115 13.0 13.0-5.0;, 65-78 | <90.5
[-19.0C | 3-30 64-22 8 100 .| 160 13.0. 3.0-50 65-75 <90.0
1-19.0D >30 @ 70-22 9.1 125 | 205 130 13.0-50 65-75 <90.0
- B-25.0B <3 64-22 7 75 115 120 3.0-50 65-78 <905
B-25.0C >3 64-22 8 100 | 160 120 3.0-50 65-75 @ <90.0
B-37.5C >3 64-22 8 100" 160 11.0 3.0-5.0. 63-75 <90.0
Design Parameter Design Criteria
All 1. %Gmm @ Nipax | <98.0% (d)
Mix 2. Dust to Binder Ratio (Po 075 / Poe) 06-14
Types 3. Retained Tensile Strength (TSR) 85 % Min. (e)
(AASHTO T 283 Modified)
Notes: (a) Based on 20 year design traffic. :
(b) When Recycled Mixes are used, select the binder grade to be added in accordance
with Subarticle 610-3(A).
(c) Volumetric Properties based on spec1mens compacted to Nges as modified by the
Department.
(d) Based on spemmens compacted to Np.x at selected optimum asphalt content.
(e) AASHTO T 283 Modified (No Freeze-Thaw cycle required). TSR for
- Type S 4.75A, Type B 25.0 and Type B 37.5 mixes is 80% minimum.
(f) Mix Design Criteria for Type S 4.75A may be modified subject to the approval of
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WEATHER, TEMPERATURE, AND SEASONAL LIMITATIONS FOR PRODUCING AND
PLACING ASPHALT MIXTURES

Page 6-26, Article 610-4, Table 610-3
Delete the title of Table 610-3 and substitute the folloWing title:

ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS
In the first column, third row; delete _reference to the ACSC Types S 9.5A and S 12.5B mix.

Add the following minimum placing temperafures for mix types S 4.75A and SF 9.5A.

- Asphalt Concrete Mix Type Minimum Air Minimum Road
Temperature Surface Temperature
ACSC, Type S 4.75A, SF 9.5A ~ 40°F (5°0) 50°F (10°C)
SPREADING AND FINISHING

Page 6-32, Article 610-8

Insert the following after the second sentence within the sixth paragraph in this Article,

Take necessary precautions during production, loading of trucks, transportation, truck exchanges
with paver, folding of the paver hopper wings, and conveying material in front of the screed to
prevent segregation of the asphalt mixtures.

Page 6-33, Article 610-8

At thé end of the third full paragraph-on this page, add the following sentence:

Waiver of the use of automatic screed controls does not relieve the Contractor of achieving plan
grades and cross-slopes. '
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DENSITY REQUIREMENTS |
Page 6-34, Article 610-10,

Delete Table 610—4 and substitute the following table and associated notes:

Table 610-4
MINIMUM DENSITY REQUIREMENTS
MIX TYPE ~ MINIMUM % of Gum
SUPERPAVE MIXES  (Maximum Specific Gravity)
S 4.75A ~85.0®P .
T | e
R T A e

L B 25.0X, B 37.5X
(a) All S 4.75A pavement will be accepted for density in accordance with Article 105-3

(b) Compaction to the above specified density will be required when the S 4.75 A mix is
applied at a rate of 100 lbs/sy (55 kg/m?) '

Page 6-34, Article 610-10
Delete the second paragraph in this Article and substitute the following:

Compact base and intermediate mix types (surface mixes not included) utilized for pavement
widening of less than 4.0 feet (1.2 meters) and all mix types used in tapers, irregular areas and

"intersections (excluding full width travel lanes of uniform thickness), using equipment and
procedures appropriate for the pavement area width and/or shape. Compaction with equipment
other than conventional steel drum rollers may be necessary to achieve adequate compaction.
Occasional density sampling and testing to evaluate the compaction process may be required.
Densities lower than that specified in Table 610-4 will be accepted, in accordance with Article
105-3, for the specific mix types and areas listed directly above.

SURFACE REQUIREMENTS AND ACCEPTANCE
Page 6-35, Article 610-12
Delete the first paragraph' in this Article and substitute the following:

Construct pavements using quality paving practices as detailed herein. Construct the pavement

surface smooth and true to the plan grade and cross slope. Immediately correct any defective

areas with satisfactory material compacted to conform with the surrounding area. Pavement

imperfections resulting from unsatisfactory workmanship such as segregation, improper

longitudinal joint placement or alignment, non-uniform edge alignment and excessive pavement .

repairs will be considered unsatisfactory and if allowed to remain in place will be accepted in
_accordance with Article 105-3.
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When directed due to unsatisfactory laydown or workmanship, operate under the limited
production procedures. Limited production for unsatisfactory laydown is defined as being
restricted to the production, placement, compaction, and final surface testing (if applicable) of a
sufficient quantity of mix necessary to construct only 2500 feet (750 meter) of pavement at the
laydown width.

Remain on limited production until such time as satisfactory laydown results are obtained or
until three consecutive 2500 foot (750 meter) sections have been attempted without achieving
satisfactory laydown results. If the Contractor fails to achieve satisfactory laydown results after
three consecutive 2500 foot (750 meter) sections have been attempted, cease production of that
mix type until such time as the cause of the unsatisfactory laydown results can be determined.
As an exception, the Engineer may grant approval to produce a different mix design of the same
mix type if the cause is related to mix problem(s) rather than laydown procedures. :

Mix placed under the limited production procedures for unsatisfactory laydown or workmanship
will be evaluated for acceptance in accordance with Article 105-3.

.DENSITY ACCEPTANCE

Page 6-36, Article 610-13

Delete the second paragraph on this page and substitute the following:

The pavement will be accepted for density on a lot by lot basis. A lot will consist of one day’s
production of a given job mix formula on a contract. As an exception, separate lots will be
established when the one of the following occurs:

(6) Portions of pavement are placed in both “New” and “Other” construction
categories as defined below. A lot will be established for the portion of the
pavement in the “New” construction category and a separate lot for the portion of
pavement in the “Other” -construction category.

" (7) Pavementis placéd on multiple resurfacing maps, unless otherwise approved prior
to paving. A lot will be established for each individual resurfacing map or portion

thereof.

(8) Pavement is placed siniﬁltaneously by multiple paving crews. A lot will be
established for the pavement placed by each paving crew.

(9) Pavement is placed in different léyers. A lot will be established for each layer.
(10) Control strips are placed during limited production.

The Engineer will determine the final category and quantity of each lot for acceptance purposes.
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Page 6-36, Article 610-13
Delete the first sentence in the third paragraph on this page and insert the following:

The “New” construction category will be defined as pavements of uniform thickness, exclusive |
of irregular areas, meeting all three of the following criteria:

Delete the sixth paragraph in this Article and substitute the following:

A failing lot for density acceptance purposes is defined as a lot for which the average of all test
sections, and portions thereof, fails to meet the minimum specification requirement. If additional
density sampling and testing, beyond the minimum requirement, is performed and additional test
sections are thereby created, then all test results shall be included in the lot average. In addition,
any lot or portion of a lot that is obviously unacceptable will be rejected for use in the work.

Page 6-36, Article 610-13
Delete the last paragraph on this page and substitute the following:
Any density lot not meeting minimum density requirclhents detailed in Table 610-4 will be
evaluated for acceptance by the Engineer. If the lot is determined to be reasonably acceptable,
the mix will be paid at an adjusted contract price in accordance with Article 105-3. If the lot is
determined not to be acceptable, the mix will be removed and replaced with mix meeting and
compacted to the requirement of these specifications.
BASIS OF PAYMENT, ASPHALT PAVEMENTS
Page 6-37, Article 610-16

| Add the following to the second paragraph:
The quantity of hot mix asphalt pavement, measured as provided in Article 610-15, will be paid
for at the contract unit prices per ton (metric ton) for “Asphalt Concrete Surface Course,
Type S 4.75A, and SF 9.5A”.
Add the following to the payment item description:

Asphalt Concrete Surface Course, Type S 4.75A .....oooviiininniiniiecien Ton (Metric Ton)
Asphalt Concrete Surface Course, Type SF 9.5A.......... ereereerrreeeeanaeeeeareeenraraens Ton (Metric Ton)

Delete reference to the Asphalt Concrete Surface Course, Types S 9.5A and S 12.5B in both the
second paragraph and in the payment description. . '
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Contract C200970 (R-513A & BA)
. ASPHALT BINDER FOR PLANT MIX - METHOD OF MEASUREMENT

Page 6-39, Article 620-4

Delete the first sentence of the second paragraph on this page and substitute the following:
Where recycled plant mix is being produced, the grade of asphalt binder to be paid for

will be the grade for the specified mix type as required in Table 610-2 unless otherwise
approved.

CONSTRUCTION REQUIREMENTS

Page 6-43, Article 650-5

Add the following paragraph after the first paragraph under this Article:

Do not place open-graded asphalt friction course between October 31 and April 1 of the next
year, unless otherwise approved. Place friction course, Type FC-1 mixes, only when the road
surface temperature is 50°F (10°C) or higher and the air temperature is 50°F (10°C) or higher.

The minimum air temperature for Type FC-1 Modified and FC-2 Modified mixes will be 60°F
(15°C).

AGGREGATES FOR ASPHALT PLANT MIXES
Page 10-34, Subarticle 1012-1(B)4
Delete this Subarticle and substitute the following:
(4) Flat and Flongated Pieces:
Use coarse aggregate meeting the requirements of Tabie 1012-1 for flat and elongated pieces
when tested in accordance with ASTM D 4791 (Section 8.4) on the No. 4 (4.75 mm) sieve and

larger with a 5:1 aspect ratio (maximum to minimum) for all pavement types except there is no
requirement for Types S 4. 75A SF 9.5A, and S 9.5B.
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Page 10-35, Table 1012-1

61

Delete Table 1012-1 and substitute the following:

Table 1012-1

Robeson County

AGGREGATE CONSENSUS PROPERTIES®

Mix Type Course Fine Sand Flat &
Aggregate Aggregate Equivalent _ Flongated
Angularity™ Angularity 5 : 1 Ratio
% Minimum % Minimum % Maximum
ASTM AASHTO AASHTO ASTM D 4791
D 5821 T 304 Method A T 176 Section 8.4
S4.75A 40 40
SF9.5A
S9.5B 75/ - 40 40 10
119.0B
B25.0B
S9.5C
S125C
119.0C 95/90 45 45 10
B25.0C
B375C
S12.5D '
119.0D 100/ 100 45 50 10
OGAFC 100/ 100 N/A N/A 10

(a) Requirements apply to the course aggregate blend and/or fine aggregate blend
(b) 95/90 denotes that 95% of the course aggregate (+No.4 or + 4.75mm sieve)has

one fractured face and 90% has two or more fractured faces.

(c) Does not apply to Mix Types SF9.5AorS9.5B
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Page 10-36, Subarticle 1012-1(C)1
Insert the following after the fourth paragraph on this page:

When natural sand is utilized in “C” or “D” level asphalt mixes, do not exceed the maximum
natural sand percentage in the mix design and/or production aggregate blend detailed in
Table 1012-1A.

Table 1012-1A

Uncompacted Void Content of Fine Maximum Percent Natural Sand
 Aggregate AASHTO T 304 Method A Included in Mix Design and/or Production*
~ Less than 42.0 B . T

Equal to 42.0 to 44.9 i 15
Equal to 45.0 and greater 20

*Maximum percent natural sand may be exceeded with approval from Pavement
Construction Engineer upon satisfactory evaluation of pavement performance testing

FINE AGGREGATE ANGULARITY

Page 10-36, Subarticle 1012-1(C)6

Delete reference to AASHTO TP 33 Method A and substitute AASHTO T 304, Method A.
Page 10-37, Subarticle 1012-1(H)

Delete this Subarticle. It is a duplicate of Subarticle 1012-1(F) located on Page 10-36.
ASPHALT BINDER

Page 10-46, Article 1020-2

Delete the first paragraph under this Article and substitute the following:

Use Performance Graded Asphalt Binder meeting the requirements of AASHTO M 320. See
Article 610-3 for the specified grades. Submit a Quality Control Plan for asphalt binder

production in conformance with the requirements of AASHTO R 26 to the Materials and Tests

Unit.
SP6RO1

ASPHALT PAVER - FIXED STRING LINE: 10-21-03

The Contractor's attention is directed to Article 610-8 of the Standard Specifications dealing with
automatically controlled screeds on the asphalt pavement spreaders.

A fixed string line is required on this project.
SP6R06
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ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 11-21-00g

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course, Type B 25.0__ 4.3%
Asphalt Concrete Intermediate Course, Type 1 19.0__ 4.7%
Asphalt Concrete Surface Course, Type S 4.75A : 7.0%
Asphalt Concrete Surface Course, Type SF 9.5A 6.5%
~ Asphalt Concrete Surface Course, Type S 9.5__ 6.0%
Asphalt Concrete Surface Course, Type S 12.5__ 5.5%

The actual asphalt binder content will be established during construction by the Engineer within

the limits established in the Standard Specifications or Project Special Provisions.
SP6R15

ASPHALT PLANT MIXTURES: : 7-1-95,

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders

made for the purpose or with other equipment approved by the Engineer.
SP6R20

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 11-21-00

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the Standard Specifications as modified herein.

The base price index for asphalt binder for plant mix is $240.37 per ton (metric ton).
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on September 1, 2004. ‘ ' -

SP6R25

FINAL SURFACE TESTING - ASPHALT PAVEMENTS (RIDEABILITY) 05-18-04

Perform acceptance testing of the longitudinal profile of the finished pavement surface in
accordance with these provisions using a North Carolina Hearne Straightedge (Model No. 1).
Furnish and operate the straightedge to determine and record the longitudinal profile of the
pavement on a continuous graph. Final surface testing is an integral part of the paving operation
and is subject to observation and inspection by the Engineer as deemed necessary.

Push the straightedge manually over the pavement at a speed not exceeding 2 miles per hour

(3 kilometers per hour). For all lanes, take profiles in the right wheel path approximately

3 ft (1 m) from the right edge of pavement in the same direction as the paving operation, unless
otherwise approved due to traffic control or safety considerations. Make one pass of the
straightedge in each full width travel lane. The full lane width should be comparable in ride
quality to the area evaluated with the Hearne Straightedge. If deviations exist at other locations
across the lane width, utilize a 10 foot non-mobile straightedge or the Hearne Straightedge to
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evaluate which areas may require corrective action. Take profiles as soon as practical after the
pavement has been rolled and compacted but in no event later than 24 hours following placement
of the pavement, unless otherwise authorized by the Engineer. Take profiles over the entire
length of final surface travel lane pavement exclusive of -Y- line travel lanes less than or equal to
300 feet (90 meters) in length, turn lanes less than or equal to 300 feet (90 meters) in length,
structures, approach slabs, paved shoulders, loops, and tapers or other irregular shaped areas of
“pavement, unless otherwise approved by the Engineer. Test in accordance with this provision all
mainline travel lanes, full width acceleration or deceleration lanes, -Y- line travel lanes greater
than 300 feet (90 meters) in length, ramps, full width turn lanes greater than 300 feet (90 meters)
in length, and collector lanes.

At the beginning and end of each day's testing operations, and at such other times as determined
necessary by the Engineer, operate the straightedge over a calibration strip so that the Engineer
can verify correct operation of the straightedge. The calibration strip must be a 100 ft (30 m)
section of pavement that is reasonably level and smooth. Submit each day’s calibration graphs
with that day’s test section graphs to the Engineer. Calibrate the straightedge in accordance with
the current NCDOT procedure titled "North Carolina Hearne Straightedge - Calibration and
Determination of Cumulative Straightedge Index". Copies of this procedure may be obtained
from the Department's Pavement Construction Section.

Plot the straightedge graph at a horizontal scale of approximately 25 ft per inch (3 m per cm)
with the vertical scale plotted at a true scale. Record station numbers and references (bridges,
approach slabs, culverts, etc.) on the graphs, and distances between references/stations must not
exceed 100 ft (30 m). Have the operator record the Date, Project No., Lane Location, Wheel
Path Location, Type Mix, and Operator’s Namé on the graph.

-Upon completion of each day's testing, evaluate the graph, calculate the Cumulative Straightedge
Index (CSI), and determine which lots, if any, require corrective action. Document the
evaluation of each lot on a QA/QC-7 form. Submit the graphs along with the completed
QA/QC-7 forms to the Engineer, within 24 hours after profiles are completed, for verification of
the results. The Engineer will furnish results of their acceptance evaluation to the Contractor
within 48 hours of receiving the graphs. In the event of discrepancies, the Engineer’s evaluation
of the graphs will prevail for acceptance purposes. The Engineer will retain all graphs and
forms.

Use blanking bands of 0.2 inches, 0.3 inches, and 0.4 inches (5 mm, 7.5 mm, and 10 mm) to
evaluate the graph for acceptance. The 0.2 inch and 0.3 inch (5 mm and 7.5 mm) blanking bands
are used to determine the Straightedge Index (SEI), which is a number that indicates the
deviations that exceed each of the 0.2 inch and 0.3 inch (5 mm and 7.5 mm) bands within

a 100 ft (30 m) test section. The Cumulative Straightedge Index (CSI) is a number representing
the total of the SEIs for one lot, which consist of not more than 25 consecutive test sections. In
addition, the 0.4 inch (10 mm) blanking band is used to further evaluate deviations on an
individual basis. The Cumulative Straightedge Index (CSI) will be determined by the Engineer
in accordance with the current procedure titled "North Carolina Hearne Straightedge -
Calibration and Determination of Cumulative Straightedge Index".
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The pavement will be accepted for surface smoothness on a lot by lot basis. A test section
represents pavement one travel lane wide not more than 100 ft (30 m) in length. A lot will
consist of 25 consecutive test sections, except that separate lots will be established for each travel
lane, unless otherwise approved by the Engineer. In addition, full width acceleration or
deceleration lanes, ramps, turn lanes, and collector lanes, will be evaluated as separate lots. For
any lot which is less than 2500 feet (750 m) in length, the applicable pay adjustment incentive
will be prorated on the basis of the actual lot length. For any lot which is less than 2500 feet
(750 m) in length, the applicable pay adjustment disincentive will be the full amount for a lot,
regardless of the lot length. '

If during the evaluation of the graphs, more than 5 lots within the contract limits (mainline travel
lanes and full width -Y- line travel lanes greater than 300 feet in length only) require corrective
action, then proceed on limited production for unsatisfactory laydown in accordance with
Article 610-12.. Proceeding on limited production is based upon the Contractor’s initial
evaluation of the straightedge test results and. must begin immediately upon obtaining those
results. Additionally, the Engineer may direct the Contractor to proceed on limited production
in accordance with Article 610-12 due to unsatisfactory laydown or workmanship.

‘Limited production for unsatisfactory laydown is defined as being restricted to the production,
placement, compaction, and final surface testing of a sufficient quantity of mix necessary to
construct only 2500 feet (750 meter) of pavement at the laydown width. Once this lot is
complete, the final surface testing graphs will be evaluated jointly by the Contractor and the
Engineer. Remain on limited production until such time as satisfactory laydown results are
obtained or until three consecutive 2500 foot (750 meter) sections have been attempted without
achieving satisfactory laydown results. The Engineer will determine if normal production may
resume based upon the CSI for the limited production lot and any adjustments to the equipment,
placement methods, and/or personnel performing the work. Once on limited production, the
Engineer may require the Contractor to evaluate the smoothness of the previous asphalt layer and
take appropriate action to reduce and/or eliminate corrective measures on the final surface
course. Additionally, the Contractor may be required to demonstrate acceptable laydown
techniques off the project limits prior to proceeding on the project.

If the Contractor fails to achieve satisfaétofy laydown results after three consecutive 2500 foot
(750 meter) sections have been attempted, cease production of that mix type until such time as
the cause of the unsatisfactory laydown results can be determined.

As an exception, the Engineer may grant approval to produce a different mix design of the same
‘mix type if the cause is related to mix problem(s) rather than laydown procedures. If production
of a new mix design is allowed, proceed under the limited production procedures detailed above.

If the Contractor does not operate by the limited production procedures as specified above, the

5 lots, which require corrective action, will be considered unacceptable and may be subject to
removal and replacement. Mix placed under the limited production procedures for unsatisfactory
laydown will be evaluated for acceptance in accordance with Article 105-3.
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After initially proceeding under limited production, the Contractor shall immediately notify the
Engineer if any additional lot on the project requires corrective action. The Engineer will
determine if limited production procedures are warranted for-continued production.

The pay adjustment schedule for the Cumulative Straightedge Index (CSI) test results per lot is
as follows: ' ‘ : .
Pay Adjustment Schedule for Cumulative Straightedge Index (CSI)
(Obtained by adding SE Index of up to 25 consecutive 100 ft. (30m) sections)
PAY ADJUSTMENT
*CSI ACCEPTANCE | CORRECTIVE Before After
Corrective Corrective
CATEGORY ACTION Action Action
0-0 Acceptable None $300 incentive None
1-0 or 2-0 [Acceptable None $100 incentive None
3-0 or 4-0 |Acceptable None No Adjustment No Adjustment
1-1,2-1, |Acceptable Allowed $300 disincentive $300 disincentive
5-0 or 6-0
3-1,4-1, [Acceptable Allowed ~ |$600 disincentive $600 disincentive
5-1 or 6-1
Any other |Unacceptable Required Per CSI after Correction(s)
Number ' ' (not to exceed 100% Pay)

*Either Before or After Corrective Actions

Correct any deviation that exceeds a 0.4 inch '(1.0 mm) blanking band such that the deviation is
reduced to 0.3 inches (7.5 mm) or less.

-Corrective actions shall be performed at the Contractor's expense and shall be presented for
evaluation and approval by the Engineer prior to proceeding. Any corrective action performed
shall not reduce the integrity or durability of the pavement which is to remain in place.
Corrective action for deviation repair may consist of overlaying, removing and replacing,
indirect heating and rerolling. Scraping of the pavement with any blade type device will not be
allowed as a corrective action. Provide overlays of the same type mix, full roadway width, and
to the length and depth established by the Engineer. Tapering of the longitudinal edges of the
overlay will not be allowed.

Corrective actions will not be allowed for lots having a CSI of 40 or better. If the CSI indicates
“Allowed” corrective action, the Contractor may elect to take necessary measures to reduce the
CSI in lieu of accepting the disincentive. Take corrective actions as specified if the CSI
indicates “Required” corrective action. The CSI after corrective action should meet or exceed
“Acceptable” requirements. ' :
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Where corrective action is allowed or required, the test section(s) requiring corrective action will

-be retested, unless the Engineer directs the retesting of the of the entire lot. No disincentive will
apply after corrective action if the CSI is 40 or better. If the retested lot after corrective action
has a CSI indicating a disincentive, the appropriate disincentive will be applied.

Incentive pay adjustments will be based only on the initially measured CSI, as determined by the
Engineer, prior to any corrective work. Where corrective actions have been taken, payment will
be based on the CSI determined after correction, not to exceed 100 percent payment.

Areas excluded from testing by the N.C. Hearne Straightedge will be tested by using

a non-mobile 10-foot (3 m) straightedge. Assure that the variation of the surface from the
testing edge of the straightedge between any two contact points with the surface is not more than
1/8 inch (3 mm). Correct deviations exceeding the allowable tolerance in accordance with the
corrective actions specified above, unless the Engineer permits other corrective actions.

Furnish the North Carolina Hearne Straightedge(s) necessary to perform this work. Maintain
responsibility for all costs relating to the procurement, handling, and maintenance of these
devices. The Department has entered into a license agreement with a manufacturer to fabricate,
sell, and distribute the N.C. Hearne Straightedge. The Department’s Pavement Construction
Section may be contacted for the name of the current manufacturer and the approximate price of -
the straightedge.

No direct payment will be made for the work covered by this section. Payment at the contract
unit prices for the various items covered by those sections of the specifications directly
applicable to the work constructed will be full compensation for all work covered by this section
including, but not limited to, performing testing in accordance with this specification, any
corrective work required as a result of this testing and any additional traffic control as may be

necessary.
SP6R45

CONSTRUCTION SURVEYING: ' 01-20-04

Add the following after the first sentence of Section 801-1 of the January 2002 Standard
Specifications: '

Provide a stakeout of areas where an environmental permit is required prior to performing any
construction in or adjacent to these areas. Stake out limits of the permitted work areas according
to the approved permit drawings. Provide clear delineation by use of pink or other highly visible
flagging. Insure construction limits do not exceed approved permitted work areas. Immediately
notify the Resident Engineer of any variations of the stakeout limits when compared to the
approved permit drawings.
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Replace the fifth paragraph of Section 801-4 of the January 2002 Standard Specifications with
the following:

Partial payments for the item of “Construction Surveying” will be made on each particular
payment estimate based upon the percentage complete of the item of “Construction Surveying”
as determined by the Engineer. The Contractor is required to submit a certified statement each
month indicating the percentage of “Construction Surveying” work completed. The Resident
Engineer will determine if the amount indicated is reasonably correct and the Resident Engineer
will pay accordingly on the next partial pay estimate. SP8R0O2

DISPOSAL OF WASTE AND DEBRIS: . : 2-19-02

Revise the 2002 Standard Specifications as follows:
Page 8-9, Subarticle 802-2(7. Buffer Zones:)

At the end of the last sentence in this subarticle, add the words "unless superseded by an
environmental permit." SP8RO3

ENDWALLS: 6-18-02

Revise the 2002 Standard Specifications as follows:
Page 8-24, Article 838-2
Delete the last two paragraphs of this article and insert the following:

"Use either portland concrete, brick masonry, or Vprecast concrete for the endwall unless

otherwise specified on the Drainage Summary Sheet of the Plans." SP8R27
GUARDRAIL POSTS AND OFFSET BLOCKS: ' | 06-22-04

‘Revise the 2002 Standard Specifications as follows:
Page 10-69, Subarticle 1046-3
Delete this sub-article in its entirety and replace with the following:
1046-3 POSTS AND OFFSET BLOCKS.
(A) General:
The Contractor may at his option furnish either of the following types of steel guardrail posts.
Only one type of post will be permitted at any one continuous installation. Use structural steel

posts throughout the project, unless otherwise directed or detailed in the plans.

1. Steel W6 x 8.5 or W6 x 9.0 posts
2. Steel 4.5" x 6.0" "C" shape posts (C150 x 12.2 kg/m)
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The Contractor may at his option furnish either of the‘fo'llowing types of treated timber posts if
specifically directed or detailed in the plans Only one type of post will be permitted at any one
continuous installation. ,

1. Timber 6" x 8" (152 mm x 203 mm) posts.
2. Timber 8" x 8" (203 mm x 203 mm) posts.

(B) Structural Steel Posts:

Fabricate steel posts for guardrail of the size and weight shown on the plans from structural steel
complying with the requirements of Section 1072. Metal from which C shape posts are
fabricated shall meet the requirements of ASTM A570 for any grade of steel, except that
mechanical requirements shall meet the requirements of ASTM A36. Punch or drill the holes for
connecting bolts. Burning will not be permitted. After fabrication, the posts shall be galvanized
in accordance with Section 1076.

(C) Treated Timber Posts:

Timber guardrail posts shall be of treated southern pine meeting the requirements of
Article 1082-2 and 1082-3.

Bore bolt holes to a driving fit for the bolts. A minus tolerance of 1 percent will be allowed in
the length of the post. Perform all framing and boring before the posts receive preservative
“treatment.

(D)  Offset Blocks:

Provide 8-inch deep recycled plastic or composite offset blocks that have been approved for use
with the guardrail shown in the standard drawings and/or plans. Only one type of offset block
will be permitted at any one continuous installation. Prior to beginning the installation of
recycled offset block, submit the FHWA acceptance letter for each type of block to the Engineer
for approval.

Treated timber offset blocks with steel beam guardrail will not be allowed unless required by
Specifications, directed by the Engineer or detailed in the plans. Steel offset blocks with steel
beam guardrail will not be allowed.

Recycled plastic or composite offset blocks shall be made from no less than 50% recycled plast1c
or composite, and shall meet the followmg minimum requlrements

o Specific Gravity: ......ccceevieniiviienieciiininiicic e 0.950
e Compressive Strength in Lateral Dlrectlon ............... 1600 psi (11 MPa)
e  Maximum Water AbSOrption: .........cccceeeeeiviiiinnrenne. 10% by weight
"o Maximum Termite and Ant Infestation:.................... 10%
® TSN ..coeeereeirietenencrre et ae e Shall pass NCHRP Report 350,

Test Level 3 by CRASH TESTING
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Revise the 2002 Standard Roadway Drawings as follows:
Sheet 4 of 6, Standard 862.03, delete the note and substitute the following:

Note: The midpost and offset block of the WTR section will require special bolt hole drilling in
the thrie beam offset block and line post.

SP8R57

GUARDRAIL ANCHOR UNITS, TYPE M-350:" 04-20-04

DESCRIPTION

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the Standard Specifications, and at locations shown in
_the plans.

MATERIALS
The Contractor may, at his option, furnish any one of the following guardrail anchor units.
The guardrail anchor unit (SRT-350) as manufactured by:

TRINITY INDUSTRIES, INC.

2525 N. STEMMONS FREEWAY
" DALLAS, TEXAS 75207

TELEPHONE: 1-800-644-7976

The gliardrail anchor unit (FLEAT) as manufactured by:

ROAD SYSTEMS, INC.

1507 EAST 4TH STREET
~ BIG SPRINGS, TEXAS 79720

TELEPHONE: 915-263-2435

-The guardrail anchor unit (REGENT) as manufactured by:

ENERGY ABSORPTION SYSTEMS, INC.
ONE EAST WACKER DRIVE

CHICAGO, ILLINOIS 60601-2076
TELEPHONE: 312-467-6750

Prior to installation the Contractor shall submit to the Engineer:
1. FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements

of NCHRP Report 350, Test Level 3, in accordance with Section 106-2 of the Standard
Specifications. ' ‘
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2. Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Section 105-2 of the Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

'CONSTRUCTION

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Section 1088-3 of the
Standard Specifications and is incidental to the cost of the guardrail anchor unit.

MEASUREMENT AND PAYMENT

Measurement and payment will be made in accordance with Articles 862-5 and 862-6 of the
Standard Specifications.

Payment will be made under:

Guardrail Anchor Units, TYPe M-350.........cooccvvemreeereerorereseeeseeseerens Each
SP8R60
GUARDRAIL ANCHOR UNITS, TYPE 350: ' | 04-20-04
'DESCRIPTION

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the Standard Specifications, and at locations shown in
the plans.

MATERIALS
The Contractor may at his option, furnish any one of the guardrail anchor units.
Guardrail anchor unit (ET-2000) as manufactured by: -

TRINITY INDUSTRIES, INC.

2525 N. STEMMONS FREEWAY

DALLAS, TEXAS 75207 -
TELEPHONE: 1-800-644-7976
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The guardrail anchor unit (SKT 350) as manufactured by:

ROAD SYSTEMS, INC.

3616 OLD HOWARD COUNTY AIRPORT
BIG SPRING, TEXAS 79720
TELEPHONE: (915) 263-2435

Prior to installation the Contractor shall submit to the Engineer:

1. FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements
of NCHRP Report 350, Test Level 3, in accordance with Section 106-2 of the Standard
Specifications. '

2. Certified working drawings.and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Section 105-2 of the Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

CONSTRUCTION
Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting

applied to the entire end section of the guardrail in accordance with Section 1088-3 of the
Standard Specifications and is incidental to the cost of the guardrail anchor unit.

MEASUREMENT AND PAYMENT

Measurement and payment will be made in accordan_cé with Articles 862.5 and 862-6 of the
Standard Specifications.

Payment will be made under:

Guardrail Anchor Units, Type '?;50....; ............ e s Each

SP8R65
' PREFORMED SCOUR HOLE WIi‘H LEVEL SPREADER APRON: 10-15-02
Description:

Construct and maintain preformed scour holes with spreader aprons at the locations shown on the
plans and in accordance with the details in the plans. Work includes excavation, shaping and
maintaining the hole and apron, furnishing and placing filter fabric, rip rap (class as specified in
the plans) and permanent soil reinforcement matting.
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73

Materials shall meet the requirements of Division 10'and this provision:

Plainriprap......ccocveeeeineiinnnnannnn.. e
Filter Fabric....................... e

Article 1042
Article 1042-2

Robeson County

The permanent soil reinforcement matting shall be permanent erosion control reinforcement mat
and shall be constructed of 100% coconut fiber stitch bonded between a heavy duty UV
stabilized cuspated (crimped) netting overlaid with a heavy duty UV stabilized top net. The
three nettings shall be stitched together on 1.5 inch (38 mm) centers UV stabilized polyester
‘thread to form a permanent three dimensional structure. The mat shall have the following

physical properties:
Property Test Method Value Unit
Ground Cover Image Analysis 93 %
Thickness ASTM D1777 0.63 (16) in (mm)
Mass Per Unit Area ASTM D3776 0.92 (0.50) 1b/sy (kg/m2)
Tensile Strength ASTM D5035 480 (714.2) 1Ib/ft (kg/m)
Elongation ASTM D5035 49 %
Tensile Strength. ASTM D5035 960 (1428.5) 1b/ft (kg/m)
Elongation ASTM D5035 31 %
Tensile Strength ASTM D1682 177 (80.3) 1bs (kg)
Elongation - ASTM D1682 22 %
Resiliency ASTM D1777 >80 %
UV Stability * - ASTM D4355 . 151 (68.5) 1Ibs (kg)
Color(Permanent Net) ' UV Black
Porosity (Permanent Net) Calculated 0 >05 %
Minimum Filament "Measured 0.03 (0.8) in (mm)

.Diameter (permanent net)

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of
exposure in a Xenon-arc weatherometer.

A certification (Type 1, 2, or 3) from the manufacturer showing:
1) the chemical and physical properties of the mat used, and
2) conformance of the mat with this specification will be required.

Soil Preparation:

All areas to be protected with the mat shall be brought to final grade and seeded in accordance
with Section 1660. The surface of the soil shall be smooth, firm, stable and free of rocks, clods,
roots or other obstructions which would prevent the mat from lying in direct contact with the soil
surface. Areas where the mat is to be placed will not need to be mulched.
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Measurement:

The quantity of "Preformed Scour Holes with Level Spreader Aprons" to be paid for shall be the
actual number which have been incorporated into the completed and accepted work.

Basis of Payment:

The quantity of scour holes with spreader aprons, measured as provided above, will be paid for at
the contract unit price each for "Preformed Scour Hole with Level Spreader Apron." Such price
and payment will be full compensation for all work covered by this provision.

SP8R105

STREET SIGNS AND MARKERS AND ROUTE MARKERS: 7-1-95

Move any existing street signs, markers, and route markers out of the construction limits of the
project and install the street signs and markers and route markers so that they will be visible to
the traveling public if there is sufficient right of way for these signs and markers outside of the
construction limits. ' ' -

Near the cbmpletion of the project and when so directed by the Engineer, move the signs and
markers and install them in their proper location in regard to the finished pavement of the
- project.

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs
and markers that will no longer be applicable after the construction of the project, at locations
directed by the Engineer for removal by others.

The Contractor will be responsible to the owners for any damage to any street signs and markers
or route markers during the above described operations.

No direct payment will be made for relocating, reinstalling, and/or stoékpiling the street signs
and markers and route markers as such work will be considered incidental to other work being
paid for by the various items in the contract. : SP9RO1

AGGREGATE PRODUCTION: - : ' 11-20-01

Provide aggregate from a produber who utilizes the new Aggregate Quality Control/Quality
Assurance Program that is in effect at the time of shipment. .

No price adjustment is allowed to contractors or producers who utilize the new program.
Participation in the new program does not relieve the producer of the responsibility of complying
“with all requirements of the Standard Specifications. Copies of this procedure are available upon

request from the Materials and Test Unit.
SP10RO5
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CONCRETE BRICK AND BLOCK PRODUCTION: 11-20-01

Provide concrete brick and block from a producer who utilizes the new Solid Concrete Masonry
Brick/Unit Quality Control/Quality Assurance Program that is in effect on the date that material
is received on the project.

No price adjustment is allowed to contractors or producers who utilize the new program.
Participation in the new program does not relieve the producer of the responsibility of complying
with all requirements of the Standard Specifications. Copies of this procedure are available upon
request from the Materials and Test Unit.

SP10R10

FINE AGGREGATE: S 11-19-02

‘Revise the 2002 Standard Specifications as follows:

Page 10-17, Table 1005-2 |

Make the following change to the table:

For Standard Size 2MS the following gradation change applies.

The minimum percent shown for material passing the No. 8 (2.36mm) sieve has been changed
from 84 to 80. :

SP10R15
BORROW MATERIAL ‘ ‘ E 02-17-04
Revise the 2002 Standard Speqi'ﬁcations. as follows:
Page 10-44
Section 1018-2 II (b) Delete the last séntehce in its entirety. ‘
SP10R17

COATED, PAVED AND LINED CORRUGATED STEEL CULVERT PIPE: 10-21-03
Revise the 2002 Standard Specifications as follows:

Section 1032-4(E) Optional Coatings for Bituminous Coated Pipe and Pipe Arch:

Page 10-58. Delete Numbers 2. and 3., and substitute the following;
2. Type B: In lieu of Type B, Half Bituminous Coated and Partially Paved galvanized pipe,

aluminized pipe or polymeric coated pipe without bituminous coating and paving may be
used. '
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3. Type C: In lieu of Type C, Fully Bituminous Coated and Partially Paved galvanized pipe,
aluminized pipe or polymeric coated pipe without a bituminous coating and paving may be
used. : ’

SP10R25

‘DRUMS: 07-16-02
Revise the 2002 Standard Specifications as follbws:

Page 10-195, Subarticle 1089-5(C)

Delete the first (1*') sentence of the first (1) paragraph and insert the following:

“Provide a minimum of three orange and two white alternating horizontal circumferential stripes

covering the entire outside with each drum.”
SP11R0S

PAVEMENT MARKING GENERAL REQUIREMENTS: 07-16-02

Revise the 2002 Standard Specifications as follows:
Page 12-10, Subarticle 1205-3(J)
Delete the first (1%) sentence of the first (1*) paragraph and insert the following:

“Have at least one member of every pavement marking crew working on a project certified
through the NCDOT Pavement Marking Technician Certification Process. For more information
contact the Traffic Control, Marking and Delineation Section of the North Carolina Department
of Transportation at 919-250-4151 or
http://www.doh.dot.state.n¢.us/preconstruct/traffic/congestion/TC/”

SP12RO1
PERMANENT SEEDING AND MULCHING: 07-01-95

The Department desires that permanent seeding and mulching be established on this project as
soon as practical after slopes or portions of slopes have been graded. As an incentive to obtain
an early stand of vegetation on this project, the Contractor's attention is called to the following:

For all permanent seeding and mulching that is satisfactorily completed in accordance with the
requirements of Section 1660, "Seeding and Mulching", and within the following percentages of
elapsed contract times, an additional payment will be made to the Contractor as an incentive
additive. The incentive additive will be determined by multiplying the number of acres of
seeding and mulching satisfactorily completed times the contract unit bid price per acre for
"Seeding and Mulching" times the appropriate percentage additive.
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Percentage of Percentage
Elapsed Contract Time Additive
0% - 30% 30%
30.01% - 50% 15%

Percentage of elapsed contract time is defined as the number of calendar days from the date of
availability of the contract to the date the permanent seeding and mulching is acceptably

completed divided by the total original contract time.
SP16RO1
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