



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

December 5, 2006

Addendum No. 1

RE: Contract ID: C201677
WBS# 5CR.20921.10
Wake County
19 Sections of Secondary Roads.

December 19, 2006 Letting

To Whom It May Concern:

Reference is made to the proposal form previously furnished to you on this project.

The following revision has been made to the proposal form:

On Page No. 1, the date of availability and completion date within the project special provision entitled "Contract Time and Liquidated Damages" has been revised. Please void Page No. 1 in your proposal and staple the revised Page No. 1 thereto.

Sincerely,

R. A. Garris, PE
Contract Officer

RAG/jag/pa
Attachment

cc: Mr. W. S. Varnedoe, PE
Mr. E. C. Powell, PE
Mr. J. W. Bowman, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. Victor Barbour, PE
Ms. Marsha Sample

Mr. R. E. Davenport, Jr., PE
Mr. Robert Memory
Ms. Marsha Byrd
Ms. Taylor Mishoe
Mr. Ronnie Higgins
Ms. Norma Smith
Project File (2)

PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:

(12-02-03)(Rev. 12-19-06)

RG 05

The date of availability for this contract is the date the Contractor begins work but not before March 30, 2007 or later than May 1, 2007, except that the Contractor shall not begin work on Map 15 (SR 1006 – Old Stage Road) until July 1, 2007.

The completion date for this contract is the date that is two hundred & ten (210) consecutive calendar days after and including the date of availability.

When observation periods are required by the contract, they are not a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. Should an observation period extend beyond the final completion date, the acceptable completion of the observation period shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract shall be One Thousand Dollars (\$1,000.00) per calendar day. At the preconstruction conference the Contractor shall declare his expected date for beginning work. Should the Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the revised date.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES

(9-19-06)

RG 07 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on **ALL MAPS** during the following time restrictions:

DAY AND TIME RESTRICTIONS

MONDAY THRU FRIDAY 6:00 A.M. TO 9:00 A.M.

MONDAY THRU FRIDAY 4:00 P.M. TO 7:00 P.M.

In addition, the Contractor shall not close or narrow a lane of traffic on **ALL MAPS**, detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For **unexpected occurrence** that creates unusually high traffic volumes, as directed by the Engineer.