



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

May 9, 2006

**Addendum No. 1**

RE: Contract ID: C201469  
WBS# 33184.3.1  
F. A. # BRZ-1222 (5)  
Chowan County (B-3636)  
Bridge over Rocky Hock Creek and  
Approaches on SR-1222.

**May 16, 2006 Letting**

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on this project.

The following revision has been made to the proposal form:

On Page No. 71, a statement concerning waterline shutdown time was added to the project special provisions "Utility Construction". Please void Page No. 71 in your proposal and staple the revised Page No.71 thereto.

Sincerely,

*J. A. Garris*  
for R. A. Garris, PE  
Contract Officer

RAG/jag/pa

cc: Mr. W. S. Varnedoe, PE  
Mr. S. D. DeWitt, PE  
Mr. E. C. Powell, PE  
Mr. A. W. Roper, PE  
Ms. D. M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. Victor Barbour, PE

Mr. Mark Staley (2)  
Mr. Robert Memory  
Mr. R. E. Davenport, Jr., PE  
Ms. Norma Smith  
Ms. Marsha Byrd  
Ms. Taylor Mishoe  
Project File (2)