

# STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT SECRETARY

May 4, 2006

#### Addendum No. 1

RE: Contract ID: C201613

WBS # 37669, 37671 (Combined Proposal No. 4)

Franklin-Wake Counties

1 Section of US 1A and 6 Sections of NC 96 and NC 39 from North of US 64 Ramps in Franklin County to Johnston County Line

#### **May 16, 2006 Letting**

To Whom It May Concern:

Reference is made to the sketch maps and proposal form recently furnished to you on this project.

The following revisions have been made to the proposal form:

On page no. 31 the project special provision entitled "Shoulder Construction" has been deleted. Please void page no. 31 in your proposal and staple the revised page no. 31 thereto.

On page no. 1 of the item sheets, line item "3-1243000000-E-SP Shoulder Construction" has been deleted. Also on page no. 1 of the item sheets the quantity for line item "4-1245000000-E-SP Shoulder Reconstruction" has been revised. By copy of this addendum, the pay item quantity is hereby increased from 37.3 SMI to 47.48 SMI. The Contractor's bid price must be based on the revised pay item quantities. The Contract will be prepared accordingly.

The following revision has been made to the sketch maps:

On sheet no. 3 the column for "Shoulder Construction" has been deleted from the summary of quantities and the quantity in the column for "Shoulder Reconstruction" has been revised to reflect the above noted change. Please void sheet no. 3 in your sketch maps and staple the revised sheet no. 3 thereto.

### Addendum No. 1 (Contract ID: C201613)

May 4, 2006

Page 2

The Expedite file has been updated to reflect these revisions. Please download the Expedite addendum file and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE Contract Officer

## RAG/jag/blj

#### Attachments

cc: Mr. W. S. Varnedoe, PE

Mr. S. D. DeWitt, PE

Mr. E. C. Powell, PE

Mr. J. G. Nance, PE

Ms. D. M. Barbour, PE

Mr. Art McMillan, PE

Mr. J. V. Barbour, PE

Mr. Mark Staley, PE (2)

Mr. Robert Memory

Mr. R. E. Davenport, Jr., PE

Ms. Norma Smith

Ms. Marsha Byrd

Ms. Taylor Mishoe

Project File (2)

Contract C201613

31

Revised 5-4-06
Franklin, Wake Counties

# PROJECT SPECIAL PROVISIONS ROADWAY

1-15-02

**RR01** 

#### **BORROW EXCAVATION:**

1-15-02<sub>R</sub>

Revise the 2002 Standard Specifications as follows:

Page 2-20, Article 230-6

After the first paragraph, insert the following paragraph:

"No direct payment will be made for the work of Evaluation of Potential Wetlands and Endangered Species as outlined above. Payment at the contract unit price for the pay item 'Borrow Excavation', 'Grading – Lump Sum', or 'Shoulder Reconstruction' will be considered full compensation for this work."

**RR02**