

PROJECT: B-3858
COUNTY: Hyde

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Tide land EMC
- B. Sprint

The conflicting facilities will be adjusted prior to the date of availability except where noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Tide land EMC

- 1. See "Utilities By Others Plans" for utility conflicts.
- 2. Tide land EMC all work has been completed.

B. Sprint telephone company

- 1. See "Utilities By Others Plans" for utility conflicts.
- 2. Sprint Telephone Company all work has been completed.