N:\XSC\EARTHWORK\ear_la.log

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

CROSS-SECTION SUMMARY

PROJ. REFERENCE NO.	SHEET NO.
B-3119	X-1A

Approximate quantities only. Unclassified excavation, borrow excavation, shoulder borrow, fine grading, clearing and grubbing, breaking of existing pavement and removal of existing pavement

NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

Station L	Uncl. Exc. (cu. meters)	Embt (cu. meters)
10+03.300	0	0
10+05.000	4	0
10+10.000	15	5
10+14.500	6	8

Station L	Uncl. Exc. (cu. meters)	Embt (cu. meters)
10+54.500	0	0
10+55.000	0	8
10+59.858	0	40

Station Y	Uncl. Exc. (cu. meters)	Embt (cu. meters)
11+16.000	0	0
11+20.000	2	0
11+40.000	10	1
11+60.000	1	1
11+80.000	3	0
12+00.000	5	0
12+05.000	1	0

Station Y1	Uncl. Exc. (cu. meters)	Embt (cu. meters)
10+90.000	0	0
11+00.000	1	39
11+10.000	48	91
11+20.000	75	110
11+30.000	58	102
11+40.000	63	74
11+50.000	99	57
11+60.000	133	53
11+70.000	101	61
11+90.000	139	139
12+00.000	76	64
12+10.000	115	46
12+20.000	137	23
12+30.000	103	12
12+40.000	64	20
12+50.000	37	31
12+60.000	44	29
12+70.000	64	28
12+80.000	56	35
12+90.000	21	19

Station L2	Uncl. Exc. (cu. meters)	Embt (cu. meters)
10+07.000	0	0
10+10.000	1	5
10+15.000	4	8
10+20.000	3	0
10+25.000	3	1
10+30.000	4	1
10+35.000	3	4
10+40.000	0	29
10+60.000	13	167
10+65.000	9	20
10+70.000	10	5
10+75.000	7	3
10+80.000	6	2
10+85.000	7	0
10+90.000	8	0
10+95.000	4	0

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-1

2.5 0 2.5 5

50 40 30 20 10 0 10 20 30 40 50

625

620



619.719
619.666
10+05.000

620

620

618.701
10+03.300

INTERSECTION WITH -Y-

BEGIN GRADE
-L- STA 10+03.300 = -Y- STA 11+58.068 3.3m LT

BEGIN CONSTRUCTION
-L- STA 10+00.000 = -Y- STA 11+58.068

Note: Approximate quantities only. Unclassified Excavation, Borrow Excavation, Shoulder Borrow, Fine Grading, Clearing and Grubbing, Breaking of Existing Pavement, and Removal of Existing Pavement will be paid for at the contract lump sum price for "Grading."

50 40 30 20 10 0 10 20 30 40 50

-L-

09-OCT-2006 11:49
\\USENRHME1\Projects\$\$\$\$\$\$\$\$\$\$\prof-1-cl.dgn

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-2

2.5 0 2.5 5 METRIC

50 40 30 20 10 0 10 20 30 40 50

625
620
615

0.0200 0.0200
0
618.850
619.458

10+15.000

625
620

4:1 4:1
0.0200 0.0200
619.935
619.614

10+10.000

50 40 30 20 10 0 10 20 30 40 50

09-OCT-2006 11:10
\\fs1\projects\$\$\$

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-3

2.5 0 2.5 5

METRIC

50 40 30 20 10 0 10 20 30 40 50

625 620 615

619.439

0.0200 0.0200

0

612.462

10+25.000

625 620 615

619.229

0.0200 0.0200

0

613.770

10+20.000

50 40 30 20 10 0 10 20 30 40 50

09-OCT-2020 11:48
\\FILESERVER\$$$$\$$$$\$$$$\xs1.1.dgn

10/26/98

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-4

2.5 0 2.5 5

METRIC

50 40 30 20 10 0 10 20 30 40 50

625

620

615

618.814

0.0200 0.0200

0

612.339

10+35.000

625

620

615

618.696

0.0200 0.0200

0

612.510

10+30.000

625

620

615

50 40 30 20 10 0 10 20 30 40 50

09-OCT-2006 11:49
$$$$USERNAME$$$$
C:\...\xp1.1.dgn

10/25/98

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-5

2.5 0 2.5 5

METRIC

50 40 30 20 10 0 10 20 30 40 50

625
620
615

618.496

0.0200 0.0200

0

611.972

10+15.000

625
620
615

618.619

0.0200 0.0200

0

612.248

10+40.000

625
620
615

50 40 30 20 10 0 10 20 30 40 50

-L-

09-OCT-2006 11:40
$$$$USERNAME$$$$
\\pw\...\xpl_1.dgn



09-OCT-2006 11:48
$$$$USERNAME$$$$
\pl_1.dgn

10/26/98

2.5	0	2.5	5

METRIC

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-7

50 40 30 20 10 0 10 20 30 40 50

END CONSTRUCTION
-L- STA 10+63.060 = -Y1- STA 11+76.255

INTERSECTION WITH -Y1-

620 620

617.449
10+59.858

END GRADE
-L- STA 10+59.858 = -Y1- STA 11+76.374 3.2m RT

50 40 30 20 10 0 10 20 30 40 50

09-OCT-2006 11:40
\\USENCNHE3251\projects\vpi1.dgn

10/26/98

2.5	0	2.5	5

METRIC

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-8

50 40 30 20 10 0 10 20 30 40 50

625 620 615



11+40.000

630 625 620

11+20.000

620



11+00.000

BEGIN CONSTRUCTION
-Y- STA. 11+00.000

-Y-

50 40 30 20 10 0 10 20 30 40 50

09-OCT-2006 11:40
\\\USERNAME\\\x-pl-n.dgn

2.5 0 2.5 5	METRIC	PROJECT REFERENCE NO.	SHEET NO.
		B-3119	X-9

50 40 30 20 10 0 10 20 30 40 50

END CONSTRUCTION
-Y- STA. 12+20.000



50 40 30 20 10 0 10 20 30 40 50

-Y-

09-OCT-2006 11:40
$$$$USERNAME$$$$
$$$$DATE$$$$
$$$$xx1_pw.dgn

50 40 30 20 10 0 10 20 30 40 50

630 625 620 615

0
618.34

BEGIN CONSTRUCTION
BEGIN GRADE
-Y1- STA. 10+90.000

10+90.000

630 625 620 615

0
618.36

10+80.000

-Y1-

50 40 30 20 10 0 10 20 30 40 50

09-OCT-2006 11:40
$$$$USERNAME$$$$
\\Pw\dot\Projects\$$$$...\x01.dgn

2.5 0 2.5 5	METRIC	PROJECT REFERENCE NO.	SHEET NO.
		B-3119	X-11

50 40 30 20 10 0 10 20 30 40 50

625 620 615

11+20.000



11+10.000



11+00.000

-Y1-

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-12

2.5 0 2.5 5

METRIC

50 40 30 20 10 0 10 20 30 40 50

625 620 615



11+50.000



11+40.000



11+30.000

-Y1-

09-OCT-2008 11:48
\\SCENIMFS\Projects\####\####\roll_up1.dgn

10/26/05

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-13

2.5 0 2.5 5

METRIC

50 40 30 20 10 0 10 20 30 40 50

625 620 615



11+70.000

11+60.000

-Y1-

09-OCT-2005 11:49
$$$$USERNAME$$$$
N:\...\...\...

10/26/2006

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-14

2.5 0 2.5 5

METRIC

50 40 30 20 10 0 10 20 30 40 50

625 620 615

S.S. 625.463

1.50%

620.159

6:1

0.0200 0.0200

2:1

S.S. 617.559

618.609

617.40

11+90.000

S.S. 623.024

1.50%

620.959

6:1

0.0200 0.0200

INTERSECTION WITH -L-

618.596

616.98

11+80.000

-Y1-

50 40 30 20 10 0 10 20 30 40 50

625 620 615

09-OCT-2006 11:40
C:\projects\b3119\xpl-u1.dgn
$$$$USERNAME$$$$

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-15

2.5 0 2.5 5

METRIC

50 40 30 20 10 0 10 20 30 40 50

625 620 615

SS. 622.945

1.50:1

4:1

0.0013 0.0013

0

4:1

SS. 619.222

618.928

618.820

619.46

619.41

12+20.000

SS. 623.918

1.50:1

4:1

0.0200 0.0200

0

4:1

2:1

SS. 618.572

618.630

618.550

619.60

618.74

12+10.000

SS. 624.405

1.50:1

621.99

6:1

0.0200 0.0200

0

2:1

SS. 617.995

619.85

617.99

12+00.000

-Y1-

09-OCT-2006 11:49
\\SENSMYLES\...\x15.pl.dgn

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-16

2.5 0 2.5 5

METRIC

50 40 30 20 10 0 10 20 30 40 50

630 625 620 615

S.S. 622.961

1.50H

4H

0.0400 0.0400

2%

1.50H

685858

S.S. 618990

620.674

620.62

12+50.000

S.S. 622.388

1.50H

4H

0.0387 0.0387

2%

1.50H

69594

S.S. 618794

620.356

620.25

12+40.000

S.S. 622.956

1.50H

4H

0.0187 0.0187

2%

3.73H

69262

69428

619.969

619.88

12+30.000

-Y1-

09-OCT-2006 11:48
$$$$USERNAME$$$$
\\Sta...\...\...\

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-17

2.5 0 2.5 5

METRIC



12+80.000

END GRADE
-Y1- STA 12+80.000



12+70.000



12+60.000

-Y1-

09-OCT-2006 11:48
\\USERNAME\$\$\$

10/26/06

2.5 0 2.5 5

METRIC

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-18

50 40 30 20 10 0 10 20 30 40 50

630

625

620

621.29

12+90.000 END CONSTRUCTION
-Y1- STA. 12+90.000

-Y1-

50 40 30 20 10 0 10 20 30 40 50

09-OCT-2006 11:40
$$$USERNAME$$$\x$$$\pl_yl.dgn

10/25/96

2.5	0	2.5	5

METRIC

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-19

50 40 30 20 10 0 10 20 30 40 50

635
630
625
620

BEGIN CONSTRUCTION
BEGIN GRADE
-L2- STA. 10+07.000

0
625.27

10+05.000

0
625.49

10+00.000
-L2-

635
630
625
620

50 40 30 20 10 0 10 20 30 40 50

09-OCT-2008 11:40
$$$$$ENGINEERING$$$$$
\\Ncdot.ad\dfs\Projects\Hydraulics\Projects\B-3119\Plan\B-3119_Plan_Sheet_X-19.dgn

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-20

2.5 0 2.5 5

METRIC

50 40 30 20 10 0 10 20 30 40 50

635 630 625 620

10+15.000

624.891

0.0200 0.0200

4:1

624.518

624.84

5%

635 630 625 620

10+10.000

629.474

0.0200 0.0200

625.06

15:1

620.722

50 40 30 20 10 0 10 20 30 40 50

-L2-

09-OCT-2006 11:40
$$$$USERNAME$$$$
K:\$$$$PROJECTS$$$$\vpl_12.dgn

10/24/96

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-21

2.5 0 2.5 5

METRIC

50 40 30 20 10 0 10 20 30 40 50

630

625

620

624.244

624.007

624.46

623.846

0.0200 0.0200

4:1 5:1

10+25.000

624.114

624.260

624.64

12.5:1

10+20.000

L2

09-OCT-2006 11:49
\\$\$\$USERNAME\$\$\$\Projects\$\$\$\pol_12.dgn

2.5	0	2.5	5

METRIC

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-22

50 40 30 20 10 0 10 20 30 40 50

630

625

620



10+35.000



10+30.000

L2

09-OCT-2006 11:48
$$$$USERNAME$$$$
$$$$USERNAME$$$$\pl-12.dgn

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-23

2.5 0 2.5 5

METRIC

50 40 30 20 10 0 10 20 30 40 50

630 625 620

0.0200 0.0200

12.80m X 3.25m CONSPAN

619.95

10+50.000

623.870

0.0200 0.0200

12.80m X 3.25m CONSPAN

619.64

10+45.000

624.047

0.0200 0.0200

2:1

623.479

623.69

1.5:1

621.328

10+40.000

-L2-

50 40 30 20 10 0 10 20 30 40 50

09-OCT-2006 11:40
$$USERNAME$$
$$USERNAME$$\pl.12.dgn

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-24

2.5 0 2.5 5 METRIC

50 40 30 20 10 0 10 20 30 40 50

630 625 620

622.419 4:1 0.0200 0.0200 3:1 622.107

623.22

622.670

10+65.000

622.672

622.174 3:1 0.0200 0.0200 3:1 621.329

623.39

END CULVERT –L2– STA. 10+56.200+/–

10+60.000

623.492

12.80m X 3.25m CONSPAN

620.92

10+55.000

–L2–

50 40 30 20 10 0 10 20 30 40 50

09-OCT-2006 11:40
$$$USERNAME$$$
x:\pol_l2.dgn

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-25

2.5 0 2.5 5 METRIC

50 40 30 20 10 0 10 20 30 40 50

630 625 620



10+80.000



10+75.000



10+70.000

-L2-

09-OCT-2006 11:40
$$$$USERNAME$$$$
\\Fs1\...\xp1_12.dgn

10/26/98

PROJECT REFERENCE NO.	SHEET NO.
B-3119	X-26

2.5 0 2.5 5

METRIC

50 40 30 20 10 0 10 20 30 40 50

630 625 620

622.45

END CONSTRUCTION
END GRADE
-L2- STA. 10+95.000

10+95.000

622.450

0.0200 0.0200

4:1 4:1

621.937 622.50 621.993

10+90.000

622.922

0.0200 0.0200

4:1 4:1

622.009 622.56 622.157

10+85.000

-L2-

50 40 30 20 10 0 10 20 30 40 50

630 625 620

09-OCT-2008 11:40
$$$$USERNAME$$$$
$$$$USERNAME$$$$ p11_12.dgn

2.5 0 2.5 5	METRIC	PROJECT REFERENCE NO.	SHEET NO.
		B-3119	X-27

50 40 30 20 10 0 10 20 30 40 50

620

622.39

11+00.000

-L2-

620

50 40 30 20 10 0 10 20 30 40 50

09-OCT-2006 11:40
$$$$USERNAME$$$$
x:\...\...\...