February 1, 2005

Project: | - 4411
County: Iredell

PROJECT SPECIAL PROVISIONS
Utility Construction

l. GENERAL CONSTRUCTION REQUIREMENTS:

Specifications:

The proposed utility construction shall meet the applicable requirements of the
NC Department of Transportation's "Standard Specifications for Roads and
Structures" dated January 2002, and the following provisions.

Lay water mains at least 10’ laterally from existing or proposed sanitary sewers.

The depth of pipeline installation may vary to achieve minimum clearance of
existing or proposed utilities or storm drainage while maintaining minimum cover
specified (whether existing or proposed pipelines, conduits, cables, mains and
storm drainage are shown on the plans or not).

After the installed pipe, fittings, valves, hydrants, corporation stops and end plugs
are inserted and secured, the pipe line shall be subjected to a hydrostatic
pressure test of 200# for a period of 2 hours, by pumping the section full of clean
water using an approved pressure pump. Cross connection for flushing and
chlorination shall be made by means of a temporary connection from the supply
pipe with an approved backflow prevention device. Taps for the cross
connection piping shall be made to the portion of the existing water main that will
be removed from service. The proposed water main shall be laid to within one
pipe length of the point of final connection prior to flushing and testing. All
flushing and chlorination work shall be preformed in accordance with AWWA
C651-99. All fittings, valves and backflow prevention devices required for
chlorination and testing shall be incidental to the cost of the proposed pipe being
tested.

Contractor shall make such arrangements, as the utility owner requires, for
measuring and paying for water required to flush and test water mains.

Copies of bacteriological testing reports shall be provided to the utility owner prior
to activating new water mains.
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Owner and Owner's Requirements:

The existing utilities belong to HEATER UTILITY COMPANY. The Contractor
shall provide access for the owner's representatives to all phases of construction.
Notify the owner two weeks before commencement of any work and one week
before service interruption.

Utility Locations Shown on the Plans:

The location, size, and type material of the existing utilities shown on the plans
are from the best available information. The Contractor will be responsible for
determining the exact location, size, and type material of the existing facilities

No direct payment will be made for utility construction work required by the
preceding provisions, which are general requirements applying to utility
construction, and all of the requirements stated will be considered incidental
work, paid for at the contract unit prices of the various utility items included in the
contract.

1. BEDDING MATERIAL:

Bedding material for utility lines shall be installed in accordance with the
applicable utility provisions herein, as shown on the utility construction plans,
and/or as directed by the Engineer.

Bedding material shall meet the requirements of Article 1016-3 of the Standard
Specifications. Bedding material shall be installed in accordance with Articles
300-6 and 300-7 of the Standard Specifications.

Bedding material installed in accordance with the plans and provisions herein
and accepted, will be measured and paid for at the contract unit price per ton for
"Bedding Material, Utilities Class IV". Such prices and payments shall be full
compensation for all materials, labor, equipment, compaction and shaping the
bedding material in accordance with Article 300-4 of the Standard Specifications,
and incidentals necessary
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PROJECT: | - 4411
COUNTY: IREDELL

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:
The following utility companies have facilities that will be in conflict with the construction of

this project:

A. Duke Power

B. Adelphia TV Cable
C. BellSouth

D. PSNC Energy

The conflicting facilities will be adjusted prior to the date of availability except where noted
and are therefore listed in these special provisions for the benefit of the Contractor. All
utility work listed herein will be done by the utility owners. All utilities are shown on the
plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Duke Power

See “Utilities By Others Plans” for utility conflicts.

B. Adelphia Cable TV

See “Utilities By Others Plans” for utility conflicts.
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C. BellSouth
See “Utilities By Others Plans” for utility conflicts.
1. Buried: BellSouth will relocate their facilities along the service roads (SRA,

SRB and SRC) after rough grading and will need two weeks notice and two
months to complete the work.

D. PSNC Energy
See “Utilities By Others Plans” for utility conflicts.

1. PSNC Energy will relocate their facilities after rough grading and will need two
weeks notice and two months to complete the work.





