

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

A) Progress Energy (Distribution)

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) Progress Energy (Distribution)

- 1) See Utilities by Others Plans.

NOTE: Progress Energy will relocate to a temporary location prior to construction as shown on the plans. After completion of the proposed bridge, Progress Energy will relocate to a new permanent location as shown on the plans.

NOTE: All other utilities will remain in place and will be adjusted as necessary.