

Telephone Utility (Embarq):

The Telephone lines shown along NC 2 (-L- Sta. 10+20 to 12+50) that runs from NC 5 (-L1) have been relocated out of the project construction limits. The Fiber Optic line that runs from -L- Sta. 12+50 to -L- Sta. 16+35 and up Carolina Vista (-Y1-) **CAN NOT** be relocated. The Contractor shall work with due care around these utility lines during construction. No direct payment will be made for this work as such work will be considered incidental to other work being paid for by the various items in the contract.