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PROJECT SPECIAL PROVISIONS
STRUCTURE AND CULVERT

PROJECT B-4256 ROWAN/DAVIE COUNTIES

DRILLED PIERS (11-17-06)

1.0 GENERAL
A. Description

This special provision governs the construction of Drilled Piers, also known as "Drilled
Shafts" and "Caissons". Drilled piers are a reinforced concrete section, cast-in-place
against in situ material or permanent steel casing. Drilled piers are a straight shaft type
and vertical. Construct drilled piers in accordance with the details and dimensions
shown on the plans and this provision.

B. Prequalification and Experience Requirements

Use a Drilled Pier Contractor prequalified by the Contractual Services Unit of the
Department for drilled pier work (work code 3090).

Submit documentation that the Drilled Pier Contractor has successfully completed at
least 5 drilled pier projects within the last 3 years with diameters, lengths and
subsurface conditions similar to those anticipated for this project. Documentation
should include the General Contractor and Owner’s name and current contact
information with descriptions of each past project. Also, submit documentation of
experience with dry and wet placement of concrete and the use of temporary casing or

slurry.

Provide a list of the Drilling Superintendent, Drill Rig Operators and Project Manager
that will be assigned to this project. Submit documentation for these personnel
verifying employment with the Drilled Pier Contractor and a minimum of 5 years
experience in drilled pier construction with past projects of scope and complexity
similar to that anticipated for this project. Documentation should include resumes,
references, certifications, project lists, experience descriptions and details, etc. Perform
work with the personnel submitted and accepted. If personnel changes are required
during construction, suspend drilled pier construction until replacement personnel are
submitted and accepted.
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C. Construction Sequence Plan

Submit two hard copies and an electronic copy (pdf or jpeg format on CD or DVD) of a
drilled pier construction sequence plan for all the drilled piers 30 days before beginning
drilled pier construction. Provide detailed project specific information in this plan

including:
1. Experience documentation in accordance with Section 1.0, Item B
2. List and size of equipment including: cranes, kelly bars, drill rigs, vibratory
hammers, augers, core barrels, cleanout buckets, airlifts and/or submersible pumps,
tremies and/or concrete pumps, casing (diameters, thicknesses and lengths),
desanding equipment (for slurry construction), etc.
3. Order of drilled pier construction
4. Casing installation and temporary casing removal methods including the order of
telescoped casing removal
5. Drilled pier excavation and bottom cleaning methods
6. Reinforcement placement methods including how the cage will be supported and
centered in the excavation
7. Concrete placement procedures including how the tremie or pump will be
controlled and what type of discharge control will be used to prevent concrete
contamination when the tremie or pump is initially placed in the excavation
8. Concrete mix design in accordance with Section 1000 of the Standard
Specifications
9. Slurry details (if applicable) including intended purpose, product information,
manufacturer’s recommendations for use, slurry equipment information and written
approval from the slurry supplier that the mixing water is acceptable
10. Procedures for handling drilling spoils and slurry overflow including environmental
controls to prevent the loss of concrete, slurry and spoils
11. Methods of how the slurry level will be maintained above the highest piezometric
head (if applicable)
12. Crosshole sonic logging (CSL) submittals (if applicable) in accordance with the
Crosshole Sonic Logging Special Provision
13. Other information shown on the plans or requested by the Engineer

Do not begin drilled pier construction until the construction sequence plan is accepted.
If alternate drilled pier construction procedures are proposed or necessary, a revised
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2.0

submittal may be required. If the work deviates from the accepted submittal without
prior approval, the Engineer may suspend drilled pier construction until a revised
drilled pier construction sequence plan is submitted and accepted.

D. Preconstruction Meeting

Conduct a drilled pier preconstruction meeting with the Project Manager, Drilling
Superintendent, the Resident or Bridge Maintenance Engineer and/or his or her
representatives, the Bridge Construction Engineer and the Geotechnical Operations
Engineer to discuss construction and inspection of the drilled piers. This meeting
should occur after the Drilled Pier Contractor has mobilized to the site and the
construction sequence plan has been reviewed and accepted.

E. Definition of Rock

For the purposes of this provision, “Rock™ is defined as a continuous intact natural
material in which the penetration rate with a rock auger is less than 2 in (50 mm) per
5 minutes of drilling at full crowd force. This definition excludes discontinuous loose
natural materials such as boulders and man-made materials such as concrete, steel,
timber, etc. This definition of rock is not for pay purposes; see Section 8.0 for method
of measurement of “Drilled Piers Not in Soil”.

F. Rock Socket

When required by a note on plans, provide a minimum penetration into rock as directed
by the Engineer.

EXCAVATION

Perform the excavations required for the drilled piers to the dimensions and elevations
shown on the plans or otherwise required by the Engineer, including any miscellaneous
grading or excavation to install the pier.

Excavate with a drill rig of adequate capacity. Use a rig that is capable of drilling through
soil and non-soil including rock, boulders, timbers, man-made objects and any other
materials encountered. Blasting is not permitted to advance the excavation. Blasting for
core removal is only permitted when approved by the Engineer.

Use a drill rig capable of drilling a minimum of 25% deeper than the deepest drilled pier
shown on the plans. Use drilling tools equipped with vents designed to stabilize the
hydrostatic pressure above and below the tool during extraction from the excavation. For
drilled piers constructed with slurry, monitor the rate at which the drilling tools are inserted
and extracted so as to minimize sidewall suction action in the excavation. Drilling below
the tip elevations shown on the plans may be required to achieve adequate bearing.
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A drilling log signed by the Drilled Pier Contractor that includes material descriptions and
depths and drilling times and tools used for each material is required for each pier.

Dispose of drilling spoils in accordance with Section 802 of the Standard Specifications
and as directed by the Engineer. Drilling spoils consist of all excavated material including
water removed from the excavation either by pumping or drilling tools. Construct drilled
piers at the locations shown on the plans and within the tolerances specified herein. If
tolerances are exceeded, the Engineer may require corrective measures to meet the
tolerances specified. Construct the drilled piers such that the axis at the top of the piers is
no more than 3 in (75 mm) in any direction from the position shown in the plans. Build
drilled piers within 2% of the plumb deviation for the total length of the piers. Verify the
plumbness of the drilled pier excavations by an accurate procedure, such as an inclinometer
on the kelly bar or other approved techniques. Unless a plan note requires the construction
joint to be moved below the ground line, construct the finished top of pier elevation
between 1 in (25 mm) above and 3 in (75 mm) below the top of pier elevation shown on
the plans.

When drilling from a barge, use a fixed template that maintains pier position and alignment
during all excavation and concrete placement operations. Floating templates (attached to a
barge) are not allowed.

Stabilize all drilled pier excavations with steel casing and/or slurry except, as approved by
the Engineer, the portions of the excavations in rock as defined by Section 1.0, Item E.
Stabilize excavations at all times from the beginning of drilling through concrete
placement. When using multiple casings in a telescoped arrangement, overlap subsequent
casings a minimum of 2 ft (600 mm). Provide casing or slurry in rock if unstable material
is anticipated or encountered during drilling. When slurry is used, a partially excavated
pier is subject to the time requirements in Section 2.0, Item C, Number 1. When slurry is
not used, do not leave a drilled pier excavation open overnight unless it is cased to rock.

If a note on plans does not prohibit dewatering and the tip of the drilled pier excavation is
in rock as defined by Section 1.0, Item E, dewater the excavation to the satisfaction of the
Engineer. The minimum diameter of a drilled pier excavation in rock or an excavation
constructed with slurry may be 2 in (50 mm) less than the design drilled pier diameter
shown on the plans.

In order to remove a casing and substitute a larger diameter or longer casing through
unstable or caving material, either backfill the excavation, stabilize the excavation with
slurry before removing the casing to be replaced or insert the larger casing around the
casing to be replaced before removal.

A. Permanent Steel Casing

Use permanent steel casings as directed by the Engineer and/or as required by a note on
plans. Use permanent casings that are clean smooth non-corrugated watertight steel of
ample strength to withstand handling and driving stresses and the pressures imposed by
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concrete, earth or backfill. Provide permanent steel casings conforming to ASTM
A252, Grade 2 and the following minimum wall thickness requirements.

CASING WALL THICKNESS
Casing Diametell‘w Minimum Wall Thickness
- Less than or equal to 48 in (1220 mm) ~ 3/8in(9mm)
Greater than 48 in (1220 mm) and less than or .
equal to 78 in (1982 mm) N 1/2 in (12 mm)
Greater than 78 in (1982 mm) o 5/8 in (16 mm)

Provide permanent casings with an outside diameter not less than the specified size of
the drilled pier. If approved by the Engineer, a permanent casing larger in diameter
than the drilled pier design diameter is permitted. However, no payment will be made
for any costs associated with larger permanent casings. Extend the permanent casings
from the top of pier elevation or top of permanent casing elevation, if shown on the
plans, to a depth no deeper than the permanent casing tip elevation shown on the plans
or the revised permanent casing tip elevation approved by the Engineer. Do not extend
permanent casings below the permanent casing tip elevation shown on the plans
without prior approval from the Engineer. Additional drilled pier length and
reinforcement may be required if permanent casings are extended below the permanent
casing tip elevation shown on the plans. No payment will be made for the resulting
additional drilled pier length, reinforcement and permanent casing unless the Engineer
approves the revised permanent casing tip elevation. Install permanent casings in one
continuous unit. If splices are necessary for the casing, use an approved method of
splicing. Splices are considered incidental and no additional compensation will be
made.

Remove any portion of the permanent steel casing that extends above the top of the
drilled pier after the Drilled Pier Concrete has achieved a compressive strength of 4500
psi (31.0 MPa). The cost of casing removal will be considered incidental to the cost of
the permanent steel casing.

B. Temporary Steel Casing

Provide temporary steel casing to stabilize drilled pier excavations, protect personnel
and prevent caving or sloughing, that is clean smooth non-corrugated watertight steel of
ample strength to withstand handling and driving stresses and the pressures imposed by
concrete, earth or backfill. Use temporary steel casings with a minimum wall thickness
of 3/8 in (9 mm) and an outside diameter not less than the specified size of the drilled
pier.

Temporary steel casings that become bound or fouled during construction and cannot
be practically removed may constitute a defect in the drilled pier. Improve defective
piers to the satisfaction of the Engineer by removing the concrete and extending the
pier deeper, providing a replacement drilled pier or other acceptable means. Complete
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all corrective measures including any additional design work to the satisfaction of the
Engineer without additional compensation or an extension of the completion date of the
project.

Slurry

When slurry use is not noted on the plans, slurry construction is an option. If slurry use
is required or an option, polymer slurry use may either be required or prohibited as
noted on the plans. If slurry use is required or an option and polymer slurry use is not
noted on the plans, polymer slurry use is an option.

If polymer slurry is required or an option, use one of the following polymers listed in
the table below: ‘

PRODUCT MANUFACTURER
KB Technologies Ltd.
3648 FM 1960 West, Suite 107
Houston, TX 77068
(800) 525-5237

PDS Company
105 West Sharp Street
El Dorado, AR 71730
(800) 243-7455
CETCO Dirilling Products Group
1500 West Shure Drive
Arlington Heights, IL 60004
~ (800) 527-9948
Geo-Tech Drilling Fluids
220 North Zapata Hwy, Suite 11A
Novagel Polymer Laredo, TX 78043
(210) 587-4758

SlurryPro CDP

Super Mud

Shore Pac GCV

Use polymer slurry and associated additives in accordance with the manufacturer’s
guidelines and recommendations unless otherwise approved by the Engineer. The
Drilled Pier Contractor should be aware that polymer slurry might not be appropriate
for a given site. Polymer slurry should not be used for excavations in soft or loose soils
as determined by the Engineer. When using polymer slurry, a representative of the
manufacturer must be on-site to assist and guide the Contractor during the construction
of the first three drilled piers unless otherwise approved by the Engineer. This
representative must also be available for on-site assistance to the Contractor if problems
are encountered during the construction of the remaining drilled piers as requested by
the Engineer. The cost of all on-site assistance and representation will be considered
incidental to the cost of the drilled piers.
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If mineral slurry is required or an option, use mineral slurry composed of bentonite
having a mineral grain size that remains in suspension and sufficient viscosity and gel
characteristics to transport excavated material to a suitable screening system to
minimize bottom sedimentation. Provide bentonite slurry to maintain the stability of
the excavation and allow for proper concrete placement. The Drilled Pier Contractor
should be aware that salt water with salt concentrations in excess of 500 ppm may
adversely affect bentonite slurry.

When slurry is used and permanent steel casing is not required, use temporary casing a
minimum of 10 ft (3 m) long at the top of the excavation. Maintain the top of the
temporary casing a minimum of 1 ft (300 mm) above the ground surface surrounding
the casing.

Maintain the slurry in the pier excavation at a level not less than 5 ft (1.5 m) or the
drilled pier diameter (whichever is greater) above the highest piezometric head along
the depth of the pier. It is anticipated that the highest piezometric head is the static
water or groundwater elevation (elevation head). However, the Drilled Pier Contractor
is responsible for determining the highest piezometric head. The use of steel casing to
maintain the required slurry level is permitted; however, no payment will be made for
casing that is used for this purpose. If the slurry level in the excavation suddenly
changes or cannot be practically maintained, or the slurry construction method dees not
produce the desired result, stop the pier construction until an alternate construction
procedure is accepted by the Engineer.

Thoroughly premix the slurry with water in tanks before introducing the slurry into the
excavation. Submit written approval from the slurry supplier that the mixing water is
acceptable. Allow bentonite slurry to hydrate 24 hours in tanks before use. Slurry
tanks of adequate capacity are required for slurry circulation, storage and treatment.
Excavated slurry pits are not allowed in lieu of slurry tanks without prior approval from
the Engineer. Take all steps necessary to prevent the slurry from “setting up” in the
excavation. Such methods include, but are not limited to agitation, circulation and/or
adjusting the properties of the slurry. Perform desanding operations as necessary to
achieve the acceptable sand contents before placing reinforcing steel.

1. Time

Adjust the excavation operations so that the maximum time the slurry is in contact
with the sidewalls of the uncased portions of the drilled pier excavation (from time
of drilling to concrete placement) does not exceed 36 hours. Do not work on more
than two drilled piers per drill rig below the steel casing at any time.

Agitate bentonite slurry in the drilled pier excavations a minimum of every 4 hours.
If the bentonite slurry is not agitated a minimum of every 4 hours or the 36 hour
time limit is exceeded, the Engineer may require the excavation to be overreamed
beneath the steel casing a minimum of 1 in (25 mm) and a maximum of 3 in (75
mm) before performing any other operations in the excavation. Overream with a
grooving tool, overreaming bucket or other approved equipment at a minimum
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spacing of 12 in (300 mm). All costs associated with both overreaming and the
resulting additional concrete placement will be considered incidental to the cost of
the drilled piers.

If concrete placement is not completed within three days of beginning drilling,
enlarge the design drilled pier diameter by a minimum of 6 in (150 mm), or as
required by the Engineer, the entire length of the pier at no additional cost to the
Department. Enlarging the drilled pier includes replacing the steel casing with steel
casing the same size to which the drilled pier is enlarged at no additional cost to the
Department.

. Sampling

Collect all slurry samples using an approved sampling tool. Test slurry samples to
determine density, viscosity, pH and sand content to establish an acceptable
working pattern during slurry use. Test a minimum of 4 samples during each
8 hours of slurry use for each drilled pier. Take the first sample for the first 8 hours
from the slurry tank before introducing slurry into the excavation. Collect the
remaining samples from the bottom of the pier excavation. When the test results
are acceptable and consistent, a decrease in the testing frequency to one sample per
4 hours of slurry use is permitted.

Before placing reinforcing steel in the drilled pier excavation, extract slurry samples
from the bottom of each excavation and at intervals not exceeding 10 ft (3 m) up the
excavation, until two consecutive samples produce acceptable values for density,
viscosity, pH and sand content.
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3. Testing

Have qualified personnel conduct slurry tests to determine density, viscosity, pH
and sand content. The following tables show the acceptable range of values for the
slurry properties:

BENTONITE SLURRY
Sodium Montmorillonite (Commercial Bentonite)
Acceptable Range of Values

Property At Time of Slurry = In Excavation Test
(units) Introduction ~  Immediately Method
-~ Before Concrete
Placement
: Mud Weight
Density, pcf 64.3 - 69.1 (1030- 64.3 —75.0 (1030- (Density)
(kg/m?) 1107) 1201) API 13B-1
Section 1
. . Marsh Funnel and
Viscosity, Cu
sec./quart 28 — 45 28 45 P
(sec./0.95 liters) API 13B-1
o 5 , Section 2.2
B ‘ 3 pH Paper or Glass
, pH 811 N 8§11 Electrode pH Meter
Sand Content Less than or equal  Less than or equal AP?T;(;B-I
(percent) to 4 02 Section 5
Notes:

1.  Perform tests when the slurry temperature is above 40°F (4.4°C).
2. Increase density by 2 pef (32 kg/m’) in saltwater.
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SLURRYPRO CDP

KB Technologies Ltd.
Acceptable Range of Values
Property At Time of Slurry In Excavation Test
(units) Introduction Immediately Method
Before Concrete
Placement
) Less than or equal  Less than or equal Mud W.eight
Density, pcf to 67 to 64 (Density)
(kg/m’) API 13B-1
’ (1073) (1025) Section 1
. . Marsh Funnel and
Viscosity, Less than or equal Cu
sec./quart ’ 50-120 q ' P
(sec./0.95 liters) to 70 API 13B-1
o Section 2.2
B _ pH Paper or Glass
pH 6-1L5 6-11.5 Electrode pH Meter
Sand Content Less than or equal  Less than or equal AP?alrgciB-l
(percent) to 0.5 t0 0.5 Section 5

- Notes:
1.  Perform tests when the slurry temperature is above 40°F (4.4°C).
2.  Increase density by 2 pcf (32 kg/m’) in saltwater.

10
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SUPER MUD
PDS Company
Acceptable Range of Values

Property At Time of Slurry
(units) Introduction

- Less than or equal

Densit3y, pef to 64
k.
(kg/m’) (1025)
Viscosity,
sec./quart 32-60
(sec./0.95 liters)

pH ‘ 810
Sand Content Less than or equal
(percent) t0 0.5
Notes:

In Excavation
Immediately
Before Concrete
Placement

Less than or equal
to 64

(1025)

- Less than or equal

to 60

8-10

Less than or equal .

t0 0.5

Test
Method

Mud Weight
(Density)
API 13B-1
Section 1
Marsh Funnel and
Cup
API 13B-1
Section 2.2
pH Paper or Glass
Electrode pH Meter
Sand
API 13B-1
Section 5

1.  Perform tests when the slurry temperature is above 40°F (4.4°C).

2.  Increase density by 2 pcf (32 kg/m3 ) in saltwater.

11
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SHORE PAC GCV
CETCO Dirilling Products Group
Acceptable Range of Values

Property At Time of Slurry In Excavation Test
(units) Introduction Immediately Method
Before Concrete
Placement
) Less than or equal =~ Less than or equal Mud eright
Density, pef (Density)
3 to 64 to 64 ,
(kg/m”) API 13B-1
(1025) (1025) Section 1
. . Marsh Funnel and
Viscosity, Less than or equal Cu
sec./quart 3374 4 P
(sec./0.95 liters) to 57 APT 13B-1
o Section 2.2
B 3 pH Paper or Glass
P st 8 Blectrode pH Meter
Sand Content Less than or equal  Less than or equal Sand
API 13B-1
(percent) to 0.5 to 0.5 Section 5

Notes:

1. Perform tests when the slurry temperature is above 40°F (4.4°C).
2. Increase density by 2 pcf (32 kg/m’) in saltwater.

12
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NOVAGEL POLYMER
Geo-Tech Drilling Fluids
Acceptable Range of Values

Property At Time of Slurry In Excavation Test
(units) Introduction Immediately Method
Before Concrete
Placement
: ) Less than or equal  Less than or equal Mud WF:ight
Density, pcf to 67 to 64 (Density)
. 3
(kg/m”) API 13B-1
(1073) (1025) Section 1
. . Marsh Funnel and
Viscosity, Less than or equal Cu
sec./quart 45-104 q P
(sec./0.95 liters) to 104 APL13B-1
o ; Section 2.2
3 B pH Paper or Glass
pH 6.5-11.5 6.5-11.5 | Electrode pH Meter
Sand Content Less than or equal  Less than or equal AP??;%J
(percent) t0 0.5 to 0.5 Section 5

Notes:
1. Perform tests when the slurry temperature is above 40°F (4.4°C).
2. Increase density by 2 pef (32 kg/m’) in saltwater.

When any slurry samples are found to be unacceptable, take whatever action is
necessary to bring the slurry within specification requirements. Do not place
reinforcement steel until resampling and testing produce acceptable results.

Sign and submit reports of all slurry tests required above to the Engineer upon
completion of each drilled pier. The Department reserves the right to perform
comparison slurry tests at any time.

. Slurry Disposal

Comply with all applicable local, state and federal regulations, as well as with the
environmental permits of the project when disposing of excavated materials
contaminated with slurry. Keep all excavated materials, spoils from the desanding
unit and slurry out of the water and contain them at all times. The cost of the
containment, removal and disposal of excavated materials contaminated with slurry,
as well as the slurry itself; is incidental to the cost of the drilled piers.

13
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3.0

4.0

CLEANING

Excavate the bottom of the drilled pier to a level plane or stepped with a maximum step
height of 12 in (300 mm). Clean the bottom of the excavation of loose material using a
technique accepted in the construction sequence plan. When the drilled pier excavation is
not hand cleaned, clean the bottom of the excavation with a cleanout bucket and an airlift
or submersible pump.

INSPECTION METHODS AND REQUIREMENTS

After the drilled pier excavation is complete and immediately before placing reinforcing
steel and concrete, demonstrate the proper condition of the drilled pier excavation to the
Engineer. Provide bosun chairs, gas meters, safety equipment, lights, mirrors, weighted
tape measures, steel probes, personnel and all assistance required for the Engineer to
inspect the drilled pier excavations.

A. Bearing Capacity

If the required end bearing capacity is not satistied, increase the drilled pier length as
directed by the Engineer. Payment for the additional drilled pier length to achieve
adequate bearing will be made per the drilled pier pay items.

One or more of the following tests may be used to verify the conditions and continuity
of the bearing material before placing reinforcing steel.

1. Visual Inspection

The end bearing of the drilled pier excavation may be inspected either by entering
the excavation or visually from the top of the excavation.

2. Test Hole

If the tip of the drilled pier excavation is in rock as defined by Section 1.0, Item E,
drill a 1-1/2 in (38 mm) diameter test hole in each drilled pier to a depth at least 6 ft
(1.8 m) below the tip elevation.

3. Standard Penetration Test (SPT)

When noted on the plans that a SPT is required, drive a split barrel sampler a
minimum of 18 in (450 mm) below the drilled pier tip elevation or to refusal in
accordance with ASTM D1586, “Penetration Test and Split-Barrel Sampling of
Soils”. Complete the SPT using NW rods through casing or another stabilizing
method as approved by the Engineer. Extend the SPT rods from the top of the
drilled pier excavation to the drilled pier tip elevation. Firmly support the SPT
casing at the top of the drilled pier excavation and rest it on the bottom of the
excavation. Conduct the SPT a minimum of 12 in (300 mm) away from the
sidewalls of the excavation and be sure not to scrape the sidewalls of the excavation
while inserting or withdrawing the SPT equipment. Have the SPT device on-site

14
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before reaching the drilled pier tip elevation. Report the number of blows for each
6 in (150 mm) increment driven and a description of the recovered soil sample to
the Engineer. The Engineer determines the number of blows required for bearing.

B. Bottom Cleanliness

The pier excavation bottom is considered clean if a minimum of 50% of the bottom
area has less than 1/2 in (13 mm) of sediment and no portion of the bottom area has
more than 1-1/2 in (38 mm) of sediment as determined by the Engineer.

One or more of the following inspection procedures may be used to inspect the
cleanliness of the pier excavation bottom before placing the reinforcing steel and

concrete.

1. Visual Inspection

The cleanliness of the drilled pier excavation bottom may be observed either by
entering the excavation or from the top of the excavation.

. Steel Probe

If the excavation is not dewatered or if the Engineer requires it, lower a steel probe
to the bottom of the drilled pier excavation to ensure that cleaning has been
satisfactorily completed. Supply a steel probe that is 2 ft (0.6 m) long with a flat tip
on the sounding end, weighs approximately 9 Ibs, #10 rebar (4 kg, #32 rebar), and is
suspended from the opposite end with a non-stretch cable.

. Shaft Inspection Device (SID)

The Department may use the SID to take sediment measurements and observe the
bottom conditions of the drilled pier excavation at a minimum of five locations
selected by the Engineer. The SID is a remotely operated camera capable of
observing bottom conditions and measuring sediment underwater and slurry. Each
SID inspection (including all 5 locations) takes approximately 1 hour after the
equipment has been set up. The Engineer provides the SID and the personnel to
operate the device. Notify the Engineer a minimum of 2 days before beginning the
drilled pier excavation so the Engineer can arrange for the transportation of the SID
to the site and the personnel to perform the inspections. SID inspections are
required until the cleanliness of the drilled pier excavation bottom is acceptable in
accordance with Section 4.0, Item B of this provision. Do not conduct operations
that interfere with the SID inspections. Remove all cleaning and drilling equipment
from the drilled pier excavation during any SID inspection. Provide a working area
large enough for the SID equipment and within reach of the cabling supplied and
clear sight distance of the drilled pier excavation. Assist the Engineer in the
transportation and handling of the SID and all the associated equipment and in
supporting the electric hoist and/or hoisting tripod for the SID. If required, provide
a safe and secure location to park the trailer for the SID while it is unattended on the
project site. If any of the SID equipment is damaged due to the Contractor’s

15
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negligence, then replace the equipment at no additional cost to the Department.
Provide replacement equipment that exactly matches the damaged equipment as
directed by the Engineer. All costs involved with the initial SID inspection of each
drilled pier excavation will be made per the SID pay item. No additional payment
will be made for subsequent or repeated SID inspections of the same drilled pier
excavation. No claims for either lost time or actual expense of any SID inspections
that do not find the cleanliness of the drilled pier excavation bottom in compliance
with this provision will be paid.

5.0 REINFORCING STEEL

Reinforcing steel shall conform to Section 1070 of the Standard Specifications.
Completely assemble a cage of reinforcing steel, consisting of longitudinal and spiral bars
and place it in the drilled pier excavation as a unit immediately after the proper condition of
the excavation is demonstrated to the Engineer. When concrete placement does not follow
immediately after cage placement, remove the steel from the pier excavation unless the
Engineer directs otherwise. If the cage is removed, recheck pier excavation cleanliness in
accordance with this provision before reinstalling the cage.

If the drilled pier excavation is cased down to rock, immediate placement of the reinforcing
steel and the concrete is not required. If electing to delay placement of the reinforcing steel
and concrete due to the presence of rock, recheck the excavation for proper cleanliness
immediately before placing reinforcing steel.

A. Construction, Placement, Support and Alignment

If it is determined in the field that the drilled pier must be longer, adequate
reinforcement may be required in the extended length as directed by the Engineer. Lift
the cage so racking and cage distortion does not occur. Keep the cage plumb during
concrete operations and casing extraction. Check the position of the cage before and
after placing the concrete. Position the splice length of the drilled pier cage so that the
column or footing has the minimum concrete cover shown on the plans.

Securely cross-tie the vertical and spiral reinforcement at each intersection with double
wire. Support or hold down the cage so that the vertical displacement during concrete
placement and casing extraction does not exceed 6 in (150 mm).

B. Bolsters and Spacers

Set the rebar cage directly on the bottom of the drilled pier excavation with plastic
bolsters under each vertical reinforcing bar. Ensure that spacers are tall enough to raise
the rebar cage off the bottom of the drilled pier excavation a minimum of 3 in (75 mm).
If approved by the Engineer, the rebar cage may be hung in the excavation provided the
mechanisms supporting the cage are left in place until the Drilled Pier Concrete
strength has achieved 3000 psi (20.7 MPa).

In order to ensure the minimum required concrete cover and achieve concentric spacing
of the cage within the pier, attach plastic spacer wheels at five points around the cage
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perimeter. Use spacer wheels that provide a minimum of 4 in (100 mm) "blocking"
from the outside face of the spiral bars to the outermost surface of the drilled pier
except in rock as defined by Section 1.0, Item E and when using slurry construction.
Use spacer wheels for slurry construction or in rock that provide a minimum of 2 in (50
mm) “blocking”. Tie spacer wheels that snap together with wire and allow them to
rotate. Use spacer wheels that span at least two adjacent vertical bars. Start placing
spacer wheels at the bottom of the cage and continue up along its length at maximum
10 ft (3 m) intervals.

6.0 CONCRETE

Drilled Pier Concrete shall conform to Section 1000 of the Standard Specifications. Begin
concrete placement immediately after inserting reinforcing steel into the drilled pier
excavation.

A.

Concrete Mix

As an option, use Type IP blended cement with a minimum cement content of
665 Ibs/yd® (395 kg/m®) and a maximum cement content of 833 Ibs/yd® (494 kg/m®).
Use No. 78M coarse aggregate in the mix.

Use an approved water-reducer, water-reducing retarder, high-range water-reducer or
high-range water-reducing retarder to facilitate placement of the concrete if necessary.
Do not use a stabilizing admixture as a retarder in Drilled Pier Concrete without
approval of the Engineer. Use admixtures that satisfy AASHTO M194 and add them at
the concrete plant when the mixing water is introduced into the concrete. Redosing of
admixtures is not permitted.

Concrete Placement

Place concrete such that the drilled pier is a monolithic structure. Vibration is only
permitted, if needed, in the top 10ft (3 m) of the drilled pier. Remove any
contaminated concrete from the top of the drilled pier at the time of concrete placement.
Contain and remove all wasted concrete that spills over the casing.

Do not twist, move or otherwise disturb temporary casings until the concrete depth in
the casing is in excess of 10 ft (3 m) above the bottom of the casing being disturbed. If
the head is greater than 30 ft (9 m), the Engineer may require a concrete depth greater
than 10 ft (3 m). The head is defined as the difference between the highest piezometric
head along the depth of the pier and the static water elevation inside the excavation. If
the Engineer requires a concrete depth greater than 10 ft (3 m), the Drilled Pier
Contractor may choose to either place concrete with this required concrete depth or
place concrete with the wet method and a minimum concrete depth of 10 ft (3 m).

Maintain the required concrete depth above the bottom of the innermost casing during
casing removal, except when the concrete level is at or above the top of drilled pier
elevation. Sustain a sufficient concrete depth above the bottom of casing to overcome
outside soil and water pressure. As the casing is withdrawn, exercise care in
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maintaining an adequate concrete depth within the casing so that fluid trapped behind
the casing is displaced upward and discharged at the ground surface without
contaminating or displacing the Drilled Pier Concrete. Exerting downward pressure,
hammering and/or vibrating the temporary casing is permitted to facilitate removal.

Use the water inflow rate to determine the concrete placement procedure after any
pumps have been removed from the excavation. If the inflow rate is less than 6 in (150
mm) per half hour, the concrete placement is considered dry. If the water inflow rate is
greater than 6 in (150 mm) per half hour, the concrete placement is considered wet.

Keep a record of the volume of concrete placed in each drilled pier excavation and
make it available to the Engineer. For drilled piers constructed with slurry or as
directed by the Engineer, record a graphical plot of the depth versus theoretical
concrete volume and actual measured concrete volume for each drilled pier and provide
it to the Engineer when finished placing concrete.

1. Dry Placement

Before concrete placement, make certain the drilled pier excavation is dry so the
flow of concrete around the reinforcing steel can be verified by visual inspection. If
the concrete free fall does not exceed 60 ft (18.3 m), placing the concrete by a
central drop method where the concrete is chuted directly down the center of the
excavation is permitted.

For drilled piers exceeding 60 ft (18.3 m) in length, use a tremie or a pump to place
concrete unless otherwise approved by the Engineer. Support the tremie or pump
pipe so that the concrete free fall is less than 60 ft (18.3 m) at all times.

2. Wet Placement

Maintain a static water or slurry level in the excavation before placing concrete
underwater. When temporary casing is used as the method to stabilize the
excavation, place concrete with a sectional tremie or pump (no continuous tremie).

Once the concrete in the excavation reaches the same elevation as the static water
level, placing concrete with the dry method is permitted. Before changing to the
dry method of concrete placement, remove the water above the concrete and clean
the concrete surface of all scum and sediment to expose clean, uncontaminated
concrete.

3. Pump and Tremie

Pump concrete in accordance with Article 420-5 of the Standard Specifications.
Use a steel tremie with watertight joints and a minimum diameter of 10 in (250
mm). Use a discharge control to prevent concrete contamination when the tremie
tube or pump pipe is initially placed in the excavation. Extend the tremie tube or
pump pipe into the concrete a minimum of 5 ft (1.5 m) at all times except when the
concrete is initially introduced into the pier excavation. If the tremie tube or pump
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pipe pulls out of the concrete for any reason after the initial concrete is placed,
restart concrete placement with a steel capped tremie tube or pump pipe.

4. Placement Time

Place concrete within the time frames specified in Table 1000-2 of the Standard
Specifications for Class AA concrete. Do not place concrete so fast as to trap air,
slurry, water, fluids, soil or any other deleterious materials in the vicinity of the
reinforcing steel and the annular zone between the rebar cage and the excavation
walls.

SCHEDULING AND RESTRICTIONS

~ If caving or sloughing occurs, compensation will not be provided for additional concrete to

fill the resulting voids.

For the first 16 hours after a drilled pier has achieved its initial concrete set (as determined
by the Engineer), do not drill adjacent piers, do not install adjacent piles, and do not allow
any equipment wheel loads or "excessive" vibrations within 20 ft (6 m) of the drilled pier.

In the event that the procedures described herein are performed unsatisfactorily, the
Engineer may suspend drilled pier construction in accordance with Article 108-7 of the
Standard Specifications. If the integrity of the drilled pier is in question, the Engineer
reserves the right to reject the drilled piers and require remediation. Remedial measures are
proposed by the Contractor and require approval of the Engineer. No compensation will be
paid for losses or damage due to remedial work or any investigation of drilled piers found
defective or not in accordance with this provision or the plans.

MEASUREMENT AND PAYMENT
A. Method of Measurement
1. Drilled Piers in Soil

The quantity of “Drilled Piers in Soil” to be paid for will be the linear feet (meters)
of the drilled piers exclusive of the linear feet (meters) of “Drilled Piers N<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>