



PAVEMENT MARKING SCHEDULE

SYMBOL	DESCRIPTION	PAVEMENT MARKING SCHEDULE		PAY ITEM QUANTITY BREAKDOWN		TOTAL QUANTITY		
		FINAL PAVEMENT MARKINGS COLD APPLIED PLASTIC (4") (Type-II - PERMANENT HIGH PERFORMANCE)						
CA-II	WHITE EDGELINE			378	LF			
CI-II	YELLOW DOUBLE CENTER			378	LF			
					TOTAL	756	LF	
		THERMOPLASTIC(4", 120 MILS)						
TI	YELLOW DOUBLE CENTER			2272	LF			
					TOTAL	2272	LF	
		THERMOPLASTIC(4", 90 MILS)						
TA	WHITE EDGELINE			2272	LF			
					TOTAL	2272	LF	
		MARKERS PERMANENT RAISED PAVEMENT MARKERS						
MA	YELLOW & YELLOW			17	EA			
					TOTAL	17	EA	
		TEMPORARY PAVEMENT MARKINGS COLD APPLIED PLASTIC (4") (TYPE-IV - REMOVABLE TAPE)						
CA-IV	WHITE EDGELINE			378	LF			
CI-IV	YELLOW DOUBLE CENTER			378	LF			
					TOTAL	756	LF	
		PAINT(4")						
PA	WHITE EDGELINE			4544	LF			
PI	YELLOW DOUBLE CENTER			4544	LF			
					TOTAL	9088	LF	
		MARKERS TEMPORARY RAISED PAVEMENT MARKERS						
MH	YELLOW & YELLOW			17	EA			
					TOTAL	17	EA	

SEE ROADWAY STANDARD DRAWING NO. 1250.01 AND 1251.01 FOR PAVEMENT MARKER SPACING AND RAISED PAVEMENT MARKERS.

APPROVED:	DATE: 01/07	PAVEMENT MARKING SCHEDULE	
	SCALE: NONE		REVISIONS
	DATE: 01/07		
	DWG. BY: MW		
	DESIGN BY: MW		
REVIEWED BY: JWG			CADD FILE

18-JAN-2007 12:19 \\dot\dfsroot\Proj\TIP\Projects-B\B3917\TrafficControl\top\b3917_Tc_TCP_PM-1.dgn jrspeuce AT WZIC224244