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1. 2006 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES

The 2006 Standard Specifications are revised as follows:
1.1. General Requirements (1098-1)

Page 10-268, Subarticle 1098-1(H)
In the second paragraph, add “Use 200 amp meter base for underground electrical service”.
1.2. Wood Poles (1098-6)

Page 10-272, Delete article. Refer to Subarticles 1082 —3(F) and 1082-4(G).

- 1.3. Underground Conduit-Construction Methods (1715-3)

Page 17-10, Subarticle 1715-3(B) Section (1), Revise 1% paragraph, 2™ sentence to:
Install rigid metallic conduit for all underground runs located inside railroad right-of-way.

2. ELECTRICAL REQUIREMENTS

Ensure that an IMSA certified, or equivalent, Level II traffic qualified signal technician is
standing by to provide emergency maintenance services whenever work is being performed on
traffic signal controller cabinets and traffic signal controller cabinet foundations. Stand by status is
defined as being able to arrive, fully equipped, at the work site within 30 minutes ready to provide
maintenance services.

3. VIDEO IMAGING LOOP EMULATOR DETECTOR SYSTEMS

3.1. DESCRIPTION

Design, furnish, provide training, and install video imaging loop emulator detection systems with
all necessary hardware in accordance with the plans and specifications.

Unless otherwise specified in the contract, all loop emulator detection equipment will remain the
property of the contractor.

3.2. MATERIALS

A. General:

Material and equipment furnished under this section must be pre-approved on the Department’s
QPL by the date of installation except miscellaneous hardware such as cables and mounting
hardware do not need to be pre-approved.

Used equipment will be acceptable provided the following conditions have been met:

e Equipment is listed on the current QPL.

e Equipment is in good working condition.

o Equipment is to remain the property of the contractor.

Ensure that software is licensed for use by the Department and by any other agency responsible
for maintaining or operating the loop emulation system. Provide the Department with a license to
duplicate and distribute the software as necessary for design and maintenance support.

Design and furnish video imaging loop emulator detection systems that detect vehicles at
signalized intersections by processing video images and providing detection outputs to the signal
controller in real time (within 112 milliseconds of vehicle arrival).

Furnish all required camera sensor units, loop emulator processor units, hardware and software
packages, cabling, poles, mast arms, harnesses, camera mounting assemblies, surge protection
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panels, grounding systems, messenger cable and all necessary hardware. Furnish systems that allow
the display of detection zones superimposed on an image of the roadway on a Department-furnished
monitor or laptop computer screen. Ensure detection zones can be defined and data entered using a
simple keyboard or mouse and monitor, or using a laptop PC with software.

Provide design drawings showing design details and camera sensor unit locations for review and
acceptance before installation. Provide mounting height and location requirements for camera sensor
units on the design based on site survey. Design video imaging loop emulator detection systems with
all necessary hardware. Indicate all necessary poles, spans, mast arms, luminaire arms, cables,
camera mounting assemblies and hardware to achieve the required detection zones where
Department owned poles are not adequate to locate the camera sensor units. Do not design for the
installation of poles in medians.

Obtain the Engineer’s approval before furnishing video imaging loop emulator detection
systems. The contractor is responsible for the final design of video imaging loop emulator detection
systems. Review and acceptance of the designs by the Department does not relieve the contractor
from the responsibility to provide fully functional systems and to ensure that the required detection
zones can be provided.

Provide the ability to program each detection call (input to the controller) with the following
functions:

¢ Full Time Delay — Delay timer is active continuously,

e Normal Delay — Delay timer is inhibited when assigned phase is green (except when used
with TS 2 and 170/2070L controllers),

Extend — Call is extended for this amount of time after vehicle leaves detection area,

o Delay Call/Extend Call — This feature uses a combination of full time delay and extend time
on the same detection call. Ensure operation is as follows: Vehicle calls are received after the -
delay timer times out. When a call is detected, it is held until the detection area is empty and
the programmed extend time expires. If another vehicle enters the detection area before the
extend timer times out, the call is held and the extend time is reset. When the extend timer
times out, the delay timer has to expire before another vehicle call can be received.

Provide the ability to program each detection zone as one of the following functions:
Presence detector,
Directional presence detector,

Pulse detector,
Directional pulse detector.

Ensure previously defined detector zones and configurations can be edited.

Provide each individual system with all the necessary equipment to focus and zoom the camera
lenses without the need to enter the camera enclosure.

Provide systems that allow for the placement of at least 8 detection zones within the combined
field of view of a single camera sensor unit. Provide a minimum of 8 detection outputs per camera.

Provide detection zones that can be overlapped. Ensure systems reliably detect vehicles when the
horizontal distance from the camera sensor unit to the detection zone area is less than ten times the
mounting height of the sensor. Ensure systems detect vehicles in multiple travel lanes.

Ensure systems can detect vehicle presence within a 98 to 102 percent accuracy (up to 2 percent
of the vehicles missed and up to 2 percent of false detection) for clear, dry, daylight conditions, a 96
to 105 percent accuracy (up to 4 percent of the vehicles missed and up to 5 percent false detection)
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for dawn and dusk conditions, and a 96 percent accuracy (up to 4 percent of the vehicles missed) for
night and adverse conditions (fog, snow, rain, etc.) using standard sensor optics and in the absence of
occlusion.

Repair and replace all failed components within 72 hours.

The Department may conduct field-testing to ensure the accuracy of completed video imaging
loop emulator detection systems.

B. Loop Emulator System:

Furnish loop emulator systems that receive and simultaneously process information from camera
sensor units, and provides detector outputs to signal controllers.

Ensure systems provide the following:

Operate in a typical roadside environment and meet the environmental specifications and are
fully compatible with NEMA TS 1, NEMA TS 2, or Type 170/2070L controllers and
cabinets,

provide a “fail-safe” mode whereby failure of one or more of the camera sensor units or
power failure of the loop emulator system will cause constant calls to be placed on the
affected vehicle detection outputs to the signal controller,

provide compensation for minor camera movement of up to 2 percent of the field of view at
400 feet without falsely detecting vehicles,

process the video at a minimum rate of 30 times per second,

provide separate wired connectors inside the controller cabinet for video recording each
camera,

provide remote video monitoring with a minimum refresh rate at 1 frame per second over a
standard dial-up telephone line,

provide remote video detection monitoring.

Furnish camera sensor units that comply with the following:

have an output signal conforming to EIA RS-170 standard,

have a nominal output impedance of 75 ohms,

be immune to bright light sources, or have built in circuitry or protective devices to prevent
damage to the sensor when pointed directly at strong light sources,

be housed in a light colored environmental enclosure that is water proof and dust tight, and
that conforms to NEMA-4 specifications or better,

simultaneously monitor at least five travel lanes when placed at the proper mounting location
with a zoom lens,

have a sunshield attached to the environmental enclosure to minimize solar heating,

meet FCC class B requirements for electromagnetic interference emissions,

have a heater attached to the viewing window of the environmental enclosure to prevent ice
and condensation in cold weather.

Where coaxial video cables and other cables are required between the camera sensor and other
components located in the controller cabinet, furnish surge protection in the controller cabinet.

If furnishing coaxial communications cable comply with the following, as recommended by the
approved loop emulator manufacturer:

Belden 8281 or approved equivalent Number 20 AWG, solid bare copper conductor
terminated with crimped-on BNC connectors (do not use BNC adapters) from the camera
sensor to the signal controller cabinet.
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e Belden 9259 or approved equivalent Number 22 AWG, stranded bare copper conductor
terminated with crimped-on BNC connectors (do not use BNC adapters) from the camera
sensor unit to the junction box, and within the signal controller cabinet.

Furnish power cable appropriately sized to meet the power requirements of the sensors. At a
minimum, provide three conductor 120 VAC field power cable.

As determined during the site survey, furnish sensor junction boxes with nominal 6 x 10 x 6
inches dimensions at each sensor location. Provide terminal blocks and tie points for coaxial cable.

C. Video Imaging Loop Emulator System Support:

Furnish video imaging loop emulator systems with either a simple keyboard or a mouse with
monitor and appropriate software, or with system software for use on department-owned laptop PCs.
Ensure the system is Windows 2000 compatible.

Provide Windows 2000 compatible personal computer software, if needed, to provide remote
video and video detection monitoring.

Ensure systems allow the user to edit previously defined detector configurations. When a vehicle
is within a detection zone, provide for a change in color or intensity of the detection zone perimeter
or other appropriate display changes on the Department-furnished monitor or laptop computer
screen.

Provide cabling and interconnection hardware with 6-foot minimum length interconnection cable
to interface with the system.

Provide all associated equipment manuals and documentation.

3.3. CONSTRUCTION METHODS

Arrange and conduct site surveys with the system manufacturer’s representative and Department
personnel to determine proper camera sensor unit selection and placement. Provide the Department
at least 3 working days notice before conducting site surveys. Upon completion of the site surveys
the Department will provide revised plans reflecting the findings of the site survey.

Before beginning work at locations requiring video imaging loop emulator detection systems,
furnish system software. Upon activation of detection zones, provide detector configuration files.
Ensure that up-to-date detection configuration files are furnished for various detection zone
configurations that may be required for construction phasing.

Place into operation loop emulator detection systems. Configure loop emulator detection systems
to achieve required detection in designated zones. Have a certified manufacturer’s representative on
site to supervise and assist with installation, set up, and testing of the system.

Install the necessary processing and communications equipment in the signal controller cabinet.
Make all necessary modifications to install equipment, cabling harnesses, and camera sensor
interface panels with surge suppression.

Perform modifications to camera sensor unit gain, sensitivity, and iris limits necessary to
complete the installation.

Do not install camera sensor units on signal poles unless approved by the Engineer.

Install the necessary cables from each sensor to the signal controller cabinet along signal cabling
routes. Install surge protection and terminate all cable conductors.

Relocate camera sensor units and reconfigure detection zones as necessary according to the plans
for construction phases.
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Provide at least 8 hours of training on the set up, operation, troubleshooting, and maintenance of
the loop emulator detection system to a maximum of ten Department personnel. Arrange for training
to be conducted by the manufacturer’s representative at an approved site within the Division
responsible for administration of the project. Thirty days before conducting training submit a
detailed course curriculum, draft manuals and materials, and resumes. Obtain approval of the
submittal before conducting the training. At least one week before beginning training, provide three
sets of complete documentation necessary to maintain and operate the system. Do not perform
training until installation of loop emulator detection systems is complete.

3.4. MEASUREMENT AND PAYMENT

Actual number of site surveys, arranged, conducted, and accepted.

Actual number of luminaire arms for video imaging loop emulator detection systems furnished,
installed, and accepted.

Actual number of cameras without internal loop emulator processing units furnished, installed,
and accepted.

Actual number of external loop emulator processing. units furnished, installed, and accepted.

No measurement will be made of video imaging loop emulator system support or training, power
and video cables, and trenching as these items will be considered incidental to furnishing and
installing video imaging loop emulator detection systems.

Payment will be made under:

SIEE SUIVEY .eeiieeeeeireeetereteeetete st e st teeseeree s st e st ee s esb e ee s eeteeemteesnaetessante eseaessnnneeessaneasasnnenns Each
Luminaire Arm for VIdeo SYStem ........coiiiiiiiiiiiiiiieieece ettt Each
Camera without Internal Loop Emulator Processing Unit.........ccoevieriieiiiiniinenieenieseeieeninn Each
External Loop Emulator Processing Unit .........c.coccieiiiniiiicniiincoiieinicec et Each

4. METAL TRAFFIC SIGNAL SUPPORTS

4.1. METAL TRAFFIC SIGNAL SUPPORTS — ALL POLES
A. General:

Furnish and install metal strain poles and metal poles with mast arms, grounding systems, and all
necessary hardware. The work covered by this special provision includes requirements for the
design, fabrication, and installation of both standard and custom/ s1te specifically designed metal
traffic signal supports and associated foundations.

Provide metal traffic signal support systems that contain no guy assemblies, struts, or stay
braces. Provide designs of completed assemblies with hardware that equals or exceeds AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaries and Traffic Signals
4th Edition, 2001 (hereafter called 4th Edition AASHTO), including the latest interim speciﬁcations
Provide assemblies with a round or near-round cross-sectional design con51st1ng of no less than six -
sides. The sides may be straight, convex, or concave.

Standard Drawings for Metal Poles are available that supplement these project special
provisions. These drawings are located on the Department’s website:
http://www.ncdot.org/doh/preconstruct/traffic/ITSS/ws/mpoles/poles.html
The required drawings are M 1, M 2, M 3 (strain poles), M 6 (strain poles), M 7, and M 8 (standard
strain poles).
Comply with Subarticle 1098-1B “General Requirements” of the Standard Specifications for
submittal requirements. Furnish shop drawings for approval. Provide triplicate copies of detailed

Version 06.4 7 print date: 05/13/08



U-4756 'R
Signals & Intelligent Transportation Systems

shop drawings for each type of structure. Ensure that shop drawings show materials specifications
for each component and identifies welds by type and size. Do not release structures for fabrication
until structural drawings have been approved. Provide an itemized bill of materials for all structural
components and associated connecting hardware on the drawings.

If plans call for Standard Metal Signal Supports, comply with Subarticle 1098-1A “General
Requirements” for QPL submittals. In addition to these requirements, provide a sealed copy of the
pre-approved shop drawings that includes a signal inventory number and project number or work
order number on the drawings. Provide design calculations with these submittals.

Summary of information needed for metal pole review submittals:

Shop drawings & supporting calculations

Foundation design (custom designed poles only)

Standard Metal Pole Foundation Selection Form (standard poles only)

Soil boring logs

Soil boring location map or other means to correlate borings and the corresponding poles
e Geotechnical report

B. Materials:

Fabricate monotube shafts with a uniform linear taper of 0.14 in/ft with steel that conforms to
ASTM A-595 minimum Grade A or an approved equivalent. Galvanize in accordance with
AASHTO M111.

Use the submerged arc process to continuously weld shafts for the entire length. Ground or roll
smooth exposed welds until flush with the base metal. Ensure shafts have no circumferential welds
except at the lower end joining the shaft to the base. Provide welding that conforms to Article 1072-
20 of the Standard Specifications, except that no field welding on any part of the pole will be
permitted.

Refer to Standard Drawings for Metal Poles M2 for fabrication details. Fabricate anchor bases
from plate steel meeting the requirements of ASTM A 36M or cast steel meeting the require-
ments of ASTM A 27M Grade 485-250, AASHTO M270 grade 36 or an approved equivalent.
Conform to the applicable bolt pattern and orientation specified by the design as shown on drawing
M2.

Ensure hardware is galvanized steel or stainless steel.

Ensure material used in steel anchor bolts conforms to AASHTO M 314, and yield strength does
not exceed 55,000 psi. Unless otherwise required by the design, ensure each anchor bolt is 2” in
diameter and 60” in length. Provide 10” minimum thread projection at the top of the bolt, and 8”
minimum at the bottom of the bolt. Galvanize each anchor bolt in accordance with AASHTO M232
or M298 from the top of the bolt to a minimum of 2 below the threads.

Provide a circular anchor bolt lock plate that will be secured to the anchor bolts at the embedded
end with 2 washers and nuts. Provide a base plate template that matches the bolt circle diameter of
the anchor bolt lock plate. Construct plates and templates from % minimum thick steel with a
minimum width of 4”. Galvanizing is not required.

Provide 4 heavy hex nuts and 4 flat washers for each anchor bolt. For nuts, use AASHTO M291
grade 2H, DH, or DH3 or equivalent material. For flat washers, use AASHTO M293 or equivalent
material.

Ensure end caps for poles or mast arms are constructed of cast aluminum conforming to
Aluminum Association Alloy 356.0F.
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C. Construction Methods:

Erect signal supports poles only after concrete has attained a minimum allowable compressive
strength of 3000 psi. Follow anchor nut-tightening procedures below to complete the installation of
the upright. For further construction methods, see construction methods for Metal Strain Poles, or
Metal Pole with Mast Arm.

Connect poles to grounding electrodes and the intersection grounding systems.

For holes in the poles used to accommodate cables, install grommets before wiring pole or arm.
Do not cut or split grommets.

Attach the terminal compartment cover to the pole by a sturdy chain or cable. Ensure the chain or
cable is long enough to permit the cover to hang clear of the compartment opening when the cover is
removed, and is strong enough to prevent vandals from being able to disconnect the cover from the
pole. Ensure the chain or cable will not interfere with service to the cables in the pole base.

Attach cap to pole with a sturdy chain or cable. Ensure the chain or cable is long enough to
permit the cap to hang clear of the opening when the cap is removed.

Perform repair of damaged galvanizing that complies with the Standard Specifications, Article
1076-6 “Repair of Galvanizing.”

Anchor Nut Tightening Procedure

Compute the required projection of the anchor bolt above the foundation top. Compute the total
projection based on the following:

e Provide between 3 and 5 threads of anchor bolt projection above the top nut after tightening
is complete. Avoid any additional projection, or a normal depth socket torque wrench can not
be used on top nuts.

e Include the sum of the thickness of top nut, top nut flat washer or top nut beveled washer,
base plate, leveling nut flat washer or leveling nut beveled washer, and leveling nut.

e Set the maximum distance between the bottom of the leveling nut and the foundation top to
one nut height to avoid excessive bending stresses in the anchor bolt under service
conditions.

e Do not use lock washers.
Installation Procedure:

1. Place a leveling nut and washer on each anchor bolt and install a template on top of the leveling
nuts to verify that the nuts are level and uniformly contact the template. Use beveled washers if
the leveling nuts cannot be brought into firm contact with the template. Verify that the distance
between the bottom of the leveling nuts and the top of the concrete is no more than one nut
height. Consider how attachments and applied loads may affect the vertical nature of the metal
pole after erected and fully loaded. If necessary, induce a rake to the upright in the opposite
direction of the anticipated loads during the initial erection by adjusting the leveling nuts
accordingly. Failure to consider this could result in the upright being out of the allowable vertical
tolerance as specified in the Metal Strain Pole Construction Methods of this special provision.

2. Install the vertical upright on the anchor bolts, and tighten nuts in compliance with steps 3, 4, and
5 below. Do not attach cantilever arms or messenger cable to the vertical post until all of the top
nuts and leveling nuts have been properly tightened on the anchor bolts.

3. Install top nuts and washers. Install flat washers under the top and leveling nuts. Use beveled
washers if the nuts cannot be brought into firm contact with the base plate. Lubricate threads of
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the anchor bolts, nuts, and bearing surface of the nuts and tighten to a snug-tight condition with a
spud wrench following a star pattern (using at least two increments). Snug-tight condition is
defined as 20% to 30% of the verification torque (600 ft-1bs.). Ensure lubricant is beeswax, stick
paraffin, or other approved lubricant.

4. After the top nuts have been snug tightened, snug tighten the bottom nuts up to the base plate
using the same procedure as described above. The base-plate must be in firm contact with both
the top and bottom nuts to achieve the proper pretension in the anchor bolts. '

5. Before further turning of the nuts, mark the reference position of the top nut in the snug-tight
condition by match marking each nut, bolt shank, and base plate. Use ink or paint that is not
water-soluble.

6. Turn the top nuts in increments using the star pattern (using at least two full tightening cycles) to
1/6 of a turn. Use a torque wrench to verify that at least 600 ft-1bs. is required to further tighten
the top nuts. At least 48 hours after the entire structure and any attachments are erected, use a
torque wrench again to verify that at least 600 ft-1bs. is still required to tighten the top nuts.
Verify that the leveling nuts remain in firm contact with the base plate.

7. Do not place non-shrink grout between the base plate and foundation. This will allow for future
inspection of leveling nuts and for adequate drainage of moisture.

4.2. METAL STRAIN POLE
A. Materials:

Provide ground lug at 0° on the pole’s radial index for grounding spanwire. Ensure #4 or #6
AWG wire will pass through opening.

B. Construction Methods:

Install metal poles, hardware, and fittings as shown on the manufacturer’s installation drawings.
Install metal poles so that when the pole is fully loaded it is within 2 degrees of vertical. Install poles
with the manufacturer’s recommended “rake.” Use threaded leveling nuts to establish rake.

4.3. DRILLED PIER FOUNDATIONS FOR METAL TRAFFIC SIGNAL POLES
A. Description:

Perform a soil test at each proposed metal pole location. Furnish and install foundations for
NCDOT metal poles with all necessary hardware in accordance with the plans and specifications.

Metal Pole Standards have been developed and implemented by NCDOT for use at signalized
intersections in North Carolina. If the plans call for a standard pole, then a standard foundation may
be selected from the plans. However, the Contractor is not required to use a standard foundation. If
the Contractor chooses to design a non-standard site-specific foundation for a standard pole or if the
plans call for a non-standard site-specific pole, design the foundation to conform to the applicable
provisions in the NCDOT Metal Pole Standards and Section B4 (Non-Standard Foundation Design)
below. If non-standard site specific foundations are designed for standard QPL approved strain
poles, the foundation designer must use the design moment specified by load case on drawing M8 of
the Standard Drawings for Metal Poles. Failure to conform to this requirement will be grounds for
rejection of the design.

If the Contractor chooses to design a non-standard foundation for a standard pole and the soil test
results indicate a standard foundation is feasible for the site, the Contractor will be paid the cost of
the standard foundation (drilled pier and wing wall, if applicable). Any additional costs associated
with a non-standard site-specific foundation including additional materials, labor and equipment will
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be considered incidental to the cost of the standard foundation. All costs for the non-standard
foundation design will also be considered incidental to the cost of the standard foundation.

B. Soil Test and Foundation Determination:
1. General:

Drilled piers are reinforced concrete sections, cast-in-place against in situ, undisturbed material.
Drilled piers are of straight shaft type and vertical.

Some standard drilled piers for supporting poles with mast arms may require wing walls to resist
torsional rotation. Based upon this provision and the results of the required soil test, a drilled pier
length and wing wall requirement may be determined and constructed in accordance with the plans.

For non-standard site-specific poles, the contractor-selected pole fabricator will determine if the
addition of wing walls is necessary for the supporting foundations.

2. Soil Test:

Perform a soil test at each signal location. Complete all required fill placement and excavation at
each signal pole location to finished grade before drilling each boring. Drill one boring to a depth of
26 feet.

Perform standard penetration tests (SPT) in accordance with ASTM D 1586 at depths of 1, 2.5,
5,7.5, 10, 15, 20 and 26 feet. Discontinue the boring if one of the following occurs:

o A total of 100 blows have been applied in any 2 consecutive 6-in. intervals.
e A total of 50 blows have been applied with < 3-in. penetration.

Describe each intersection as the “Intersection of (Route or SR #), (Street Name) and (Route or
SR #), (Street Name), County, Signal Inventory No. ”. Label borings with “B- N, S,
E, W_NE, NW, SE or SW” corresponding to the quadrant location within the intersection. Pole
numbers should be made available to the drill contractor. Include pole numbers in the boring label if
they are available. If they are not available, ensure the boring labels can be cross-referenced to
corresponding pole numbers. For each boring, submit a legible (hand written or typed) boring log
signed and sealed by a licensed geologist or professional engineer registered in North Carolina.
Include on each boring the SPT blow counts and N-values at each depth, depth of the boring, and a
‘general description of the soil types encountered.

3. Standard Foundation Determination:
Use the following method for determining the Design N-value:

Navg = (N@1” + N@2.5° +......... N@Deepest Boring Depth)
Total Number of N-values
Y= (N@l’)2 +(N@2.5)* + ......... N@Deepest Boring Depth)®
Z=(N@1" +N@2.5" +......... N@Deepest Boring Depth)
NsTDDEV = (Total Number of N-values x Y) — Z° 10'5
(Total Number of N-values) x (Total Number of N-values — 1)

Design N-value equals lesser of the following two conditions:
Nave — (Nstppev X 0.45)
Or

Average of First Four N-Values = (N@1’ + N@2.5’ + N@5’ + N@7.5’)
4
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Note: If less than 4 N-values are obtained because of criteria listed in Section 2 above, use
average of N-values collected for second condition. Do not include the N-value at the
deepest boring depth for above calculations if the boring is discontinued at or before
the required boring depth because of criteria listed in Section 2 above. Use N-value of
zero for weight of hammer or weight of rod. If N-value is greater than 50, reduce N-
value to 50 for calculations.

If standard NCDOT strain poles are shown on the plans and the Contractor chooses to use
standard foundations, determine a drilled pier length, “L,” for each signal pole from the Standard
Foundations Chart (sheet M 8) based on the Design N-value and the predominant soil type. For each
standard pole location, submit a completed “Metal Pole Standard Foundation Selection Form”
signed by the contractor’s representative. Include the Design N-value calculation and resulting
drilled pier length, “L,” on each form.

If non-standard site-specific poles are shown on the plans, submit completed boring logs
collected in accordance with Section 2 (Soil Test) above along with pole loading diagrams from the
plans to the contractor-selected pole fabricator to assist in the pole and foundation design.

If one of the following occurs, the Standard Foundations Chart shown on the plans may not be
used and a non-standard foundation may be required. In such case, contact the Engineer.

e The Design N-value is less than 4.
o The drilled pier length, “L”, determined from the Standard Foundations Chart, is greater than
the depth of the corresponding boring.

In the case where a standard foundation cannot be used, the Department will be responsible for the
additional cost of the non-standard foundation.

The Standard Foundations Chart is based on level ground around the traffic signal pole. If the
distance between the edge of the drilled pier and the top of a slope steeper than 2:1 (H:V) is less than
10 feet or the grade within 10 feet is steeper than 2:1 (H:V), contact the Engineer.

The “Metal Pole Standard Foundation Selection Form” may be found at:

http://www.ncdot.org/doh/preconstruct/highway/geotech/formdet/mpsfsf.pdf

If assistance is needed with the required calculations, contact the Signals and Geometrics
Structural Engineer at (919) 733-3915. However, in no case will the failure or inability to contact the
Signals and Geometrics Structural Engineer be cause for any claims or requests for additional
compensation.

4. Non-Standard Foundation Design:

Design non-standard foundations based upon site-specific soil test information collected in
accordance with Section 2 (Soil Test) above. Provide a drilled pier foundation for each pole with a
length and diameter that results in a horizontal lateral movement of less than 1 inch at the top of the
pier and a horizontal rotational movement of less than 1 inch at the edge of the pier. Contact the
Engineer for pole loading diagrams for standard poles to be used for non-standard foundation
designs. Submit any non-standard foundation designs including plans, calculations, and soil boring
logs to the Engineer for review and approval before construction. A professional engineer registered
in the state of North Carolina must seal all plans and calculations.

C. Drilled Pier Construction:
1. Excavation:

Perform excavations for drilled piers to the required dimensions and lengths including all
miscellaneous grading and excavation necessary to install the drilled pier. Depending on the
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subsurface conditions encountered, excavation in weathered rock or removal of boulders may be
required.

Dispose of drilling spoils as directed and in accordance with Section 802 of the Standard
Specifications. Drilling spoils consist of all material excavated including water or slurry removed
from the excavation either by pumping or with augers.

Construct all drilled piers such that the piers are cast against undisturbed soil. If a larger casing
and drilled pier are required as a result of unstable or caving material during drilling, backfill the
excavation before removing the casing to be replaced. No additional payment will be made for
substituting a larger diameter drilled pier in order to construct a drilled pier cast against undisturbed
soil.

Construct drilled piers within the tolerances specified herein. If tolerances are exceeded, provide
additional construction as approved by the Engineer to bring the piers within the tolerances
specified. Construct drilled piers such that the axis at the top of the piers is no more than 3 inches in
any direction from the specified position. Build drilled piers within 1% of the plumb deviation for
the total length of the piers. Construct the finished top of pier elevation between 5 inches above and
2 inches above the finished grade elevation. Form the top of the pier such that the concrete is smooth
and level.

If unstable, caving, or sloughing soils are anticipated or encountered, stabilize drilled pier
excavations with either steel casing or polymer slurry. Steel casing may be either the sectional type
or one continuous corrugated or non-corrugated piece. Ensure all steel casings consist of clean
watertight steel of ample strength to withstand handling and driving stresses and the pressures
imposed by concrete, earth or backfill. Use steel casings with an outside diameter equal to the
specified pier size and a minimum wall thickness of 1/4 inches. Extract all temporary casings during
concrete placement in accordance with this special provision unless the Contractor chooses to leave
the casing in place in accordance with the requirements below.

Any temporary steel casing that becomes bound or fouled during pier construction and cannot be
practically removed may constitute a defect in the drilled pier. Improve such defective piers to the
satisfaction of the Engineer by removing the concrete and enlarging the drilled pier, providing a
replacement pier or other approved means. All corrective measures including redesign as a result of
defective piers will not be cause for any claims or requests for additional compensation.

Any steel casing left in place will be considered permanent casing. Permanent steel casings are
only allowed for strain poles. When installing permanent casing, do not drill or excavate below the
tip of the permanent casing at any time such that the permanent casing is against undisturbed soil.
The Contractor may excavate a hole smaller than the specified pier size to facilitate permanent
casing installation. Ensure the sides of the excavation do not slough during drilling. Ensure the hole
diameter does not become larger than the inside diameter of the casing. No additional compensation
will be paid for permanent casing.

If polymer slurry is chosen to stabilize the excavation, use one of the following polymers listed
in the table below:
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PRODUCT MANUFACTURER

ShirryPro CDP KB Technologies Ltd

3648 FM 1960 West, Suite 107
Houston, TX 77068

(800) 525-5237

Super Mud PDS Company

105 West Sharp Street

El Dorado, AR 71730

(800) 243-7455

Shore Pac GCV CETCO Dirilling Products Group
1500 West Shure Drive
Arlington Heights, IL. 60004
(800) 527-9948

Novagel Polymer Geo-Tech Drilling Fluids

220 North Zapata Hwy, Suite 11A
Laredo, TX 78043

(210) 587-4758

Use slurry in accordance with the manufacturer’s guidelines and recommendations unless
approved otherwise by the Engineer. The Contractor should be aware that polymer slurry may not be
appropriate for a given site. Polymer slurry should not be used for excavations in soft or loose soils
as determined by the Engineer.

In wet pour conditions, advise and gain approval from the Engineer as to the planned
construction method intended for the complete installation of the drilled pier before excavating.

2. Reinforcing Steel:

Completely assemble a cage of reinforcing steel consisting of longitudinal and spiral bars and
place cage in the drilled pier excavation as a unit immediately upon completion of drilling unless the
excavation is entirely cased. If the drilled pier excavation is entirely cased down to the tip,
immediate placement of the reinforcing steel is not required.

Lift the cage so racking and cage distortion does not occur. Keep the cage plumb during concrete
operations and casing extraction. Check the position of the cage before and after placing the
concrete.

Securely cross-tie the vertical and spiral reinforcement at each intersection with double wire.
Support or hold down the cage so that the vertical displacement during concrete placement and
casing extraction does not exceed 2 inches.

Do not set the cage on the bottom of the drilled pier excavation. Place plastic bolsters under each
vertical reinforcing bar that are tall enough to raise the rebar cage off the bottom of the drilled pier
excavation a minimum of 3 inches.

In order to ensure a minimum of 3 inches of concrete cover and achieve concentric spacing of
the cage within the pier, tie plastic spacer wheels at five points around the cage perimeter. Use
spacer wheels that provide a minimum of 3 inches "blocking" from the outside face of the spiral bars
to the outermost surface of the drilled pier. Tie spacer wheels that snap together with wire and allow
them to rotate. Use spacer wheels that span at least two adjacent vertical bars. Start placing spacer
wheels at the bottom of the cage and continue up along its length at maximum 10-foot intervals.
Supply additional peripheral spacer wheels at closer intervals as necessary or as directed by the
Engineer.
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3. Concrete:

Begin concrete placement immediately after inserting reinforcing steel into the drilled pier
excavation. If the drilled pier excavation is entirely cased down to the tip, immediately placement of
the concrete is not required.

a) Concrete Mix

Provide the mix design for drilled pier concrete for approval and, except as modified herein,
meeting the requirements of Section 1000 of the Standard Specifications.

Designate the concrete as Drilled Pier Concrete with a minimum compressive strength of
4500 psi at 28 days. The Contractor may use a high early strength mix. Make certain the
cementitious material content complies with one of the following options:

e Provide a minimum cement content of 640 1bs/yd* and a maximum cement content of
800 1bs/yd3; however, if the alkali content of the cement exceeds 0.4%, reduce the cement
content by 20% and replace it with fly ash at the rate of 1.2 1b of fly ash per Ib of cement
removed.

o If Type IP blended cement is used, use a minimum of 665 Ibs/yd® Type IP blended cement
and a maximum of 833 Ibs/yd® Type IP blended cement in the mix.

Limit the water-cementitious material ratio to a maximum of 0.45. Do not air-entrain drilled pier
concrete.

Produce a workable mix so that vibrating or prodding is not required to consolidate the concrete.
When placing the concrete, make certain the slump is between 5 and 7 inches for dry placement of
concrete or 7 and 9 inches for wet placement of concrete.

Use Type I or Type II cement or Type IP blended cement and either No. 67 or No. 78M coarse
aggregate in the mix. Use an approved water-reducer, water-reducing retarder, high-range water-
reducer or high-range water-reducing retarder to facilitate placement of the concrete if necessary. Do
not use a stabilizing admixture as a retarder in Drilled Pier Concrete without approval of the
Engineer. Use admixtures that satisfy AASHTO M194 and add admixtures at the concrete plant
when the mixing water is introduced into the concrete. Redosing of admixtures is not permitted.

Place the concrete within 2 hours after introducing the mixing water. Ensure that the concrete
temperature at the time of placement is 90°F or less.

b) Concrete Placement

Place concrete such that the drilled pier is a monolithic structure. Temporary casing may be
completely removed and concrete placement may be temporarily stopped when the concrete level is
within 42 to 48 inches of the ground elevation to allow for placement of anchor bolts and conduit.
Do not pause concrete placement if unstable caving soils are present at the ground surface. Remove
any water or slurry above the concrete and clean the concrete surface of all scum and sediment to
expose clean, uncontaminated concrete before inserting the anchor bolts and conduit. Resume
concrete pouring within 2 hours.

Do not dewater any drilled pier excavations unless the excavation is entirely cased down to tip.
Do not begin to remove the temporary casing until the level of concrete within the casing is in excess
of 10 feet above the bottom of the casing being removed. Maintain the concrete level at least 10 feet
above the bottom of casing throughout the entire casing extraction operation except when concrete is
near the top of the drilled pier elevation. Maintain a sufficient head of concrete above the bottom of
casing to overcome outside soil and water pressure. As the temporary casing is withdrawn, exercise
care in maintaining an adequate level of concrete within the casing so that fluid trapped behind the
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casing is displaced upward and discharged at the ground surface without contaminating or displacing
the drilled pier concrete. Exerting downward pressure, hammering, or vibrating the temporary casing
is permitted to facilitate extraction.

Keep a record of the volume of concrete placed in each drilled pier excavation and make it
available to the Engineer.

After all the pumps have been removed from the excavation, the water inflow rate determines the
concrete placement procedure. If the inflow rate is less than 6 inches per half hour, the concrete
placement is considered dry. If the water inflow rate is greater than 6 inches per half hour, the
concrete placement is considered wet.

¢ Dry Placement: Before placing concrete, make certain the drilled pier excavation is dry so the
flow of concrete completely around the reinforcing steel can be certified by visual inspection.
Place the concrete by free fall with a central drop method where the concrete is chuted directly
down the center of the excavation.

e Wet Placement: Maintain a static water or slurry level in the excavation before placing
concrete. Place concrete with a tremie or a pump in accordance with the applicable parts of
Sections 420-6 and 420-8 of the Standard Specifications. Use a tremie tube or pump pipe made
of steel with watertight joints. Passing concrete through a hopper at the tube end or through side
openings as the tremie is retrieved during concrete placement is permitted. Use a discharge
control to prevent concrete contamination when the tremie tube or pump pipe is initially placed
in the excavation. Extend the tremie tube or pump pipe into the concrete a minimum of 5 feet at
all times except when the concrete is initially introduced into the pier excavation. If the tremie
tube or pump pipe pulls out of the concrete for any reason after the initial concrete is placed,
restart concrete placement with a steel capped tremie tube or pump pipe.

Once the concrete in the excavation reaches the same elevation as the static water level, placing
concrete with the dry method is permitted. Before changing to the dry method of concrete
placement, remove any water or slurry above the concrete and clean the concrete surface of all scum
and sediment to expose clean, uncontaminated concrete.

Vibration is only permitted, if needed, in the top 10 feet of the drilled pier or as approved by the
Engineer. Remove any contaminated concrete from the top of the drilled pier and wasted concrete
from the area surrounding the drilled pier upon completion.

Permanently mark the top of each foundation with a stamp or embedded plate to identify the
depth of the foundation.

4. Concrete Placement Time:

Place concrete within the time frames specified in Table 1000-2 of the Standard Specifications
for Class AA concrete except as noted herein. Do not place concrete so fast as to trap air, water,
fluids, soil or any other deleterious materials in the vicinity of the reinforcing steel and the annular
zone between the rebar cage and the excavation walls. Should a delay occur because of concrete
delivery or other factors, reduce the placement rate to maintain some movement of the concrete. No
more than 45 minutes is allowed between placements.

5. Scheduling and Restrictions:

During the first 16 hours after a drilled pier has achieved its initial concrete set as determined by
the Engineer, do not drill adjacent piers, install adjacent piles, or allow any heavy construction
equipment loads or “excessive” vibrations to occur at any point within a 20 foot radius of the drilled
pier.
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The foundation will be considered acceptable for loading when the concrete reaches a minimum
compressive strength of 3000 psi. This provision is intended to allow the structure to be installed on
the foundation in a shorter time frame, and does not constitute full acceptance of the drilled pier. Full
acceptance will be determined when the concrete meets its full strength at 28 days.

In the event that the procedures described herein are performed unsatisfactorily, the Engineer
reserves the right to shut down the construction operations or reject the drilled piers. If the integrity
of a drilled pier is in question, use core drilling, sonic or other approved methods at no additional
cost to the Department and under the direction of the Engineer. Dewater and backfill core drill holes
with an approved high strength grout with a minimum compressive strength of 4500 psi. Propose
remedial measures for any defective drilled piers and obtain approval of all proposals from the
Engineer before implementation. No additional compensation will be paid for losses or damage due
to remedial work or any investigation of drilled piers found defective or not in accordance with these
special provision or the plans.

4.4. CUSTOM DESIGN OF TRAFFIC SIGNAL SUPPORTS
A. General:

Design traffic signal supports with foundations consisting of metal strain poles.

The lengths of the metal signal poles shown on the plans are estimated from available data for
bid purposes. Determine the actual length of each pole from field measurements and adjusted cross-
sections. Furnish the revised pole heights to the Engineer. Use all other dimensional requirements
shown on the plans.

Design all traffic signal support structures using the following 4th Edition AASHTO specifications:

e Design for a 50 year service life as recommended by Table 3-3 (Recommended Minimum
Design Life) in the 2003 Interim to the 4™ Edition AASHTO.
e Use the wind pressure map developed from 3-second gust speeds, as provided in Article 3.8.
e Ensure signal support structures include natural wind gust loading and truck-induced gust
loading in the fatigue design, as provided for in Articles 11.7.3 and 11.7.4, respectively.
Designs need not consider periodic galloping forces.
e Assume the natural wind gust speed in North Carolina is 11.2 mph.
Design for Category II fatigue, as provided for in Article 11.6, unless otherwise specified.
e Calculate all stresses using applicable equations from Section 5. Maximum allowable stress
ratios for all signal support designs is 0.9.
e Conform to article 10.4.2 and 11.8 for all deflection requirements.
Ensure that the design permits cables to be installed inside poles and mast arms.
Unless otherwise specified by special loading criteria, the computed surface area for ice load on
signal heads is: :
e 3-section, 12-inch, Surface area: 26.0 ft*
e 4-gection, 12-inch, Surface area: 32.0 ft*
e S-section, 12-inch, Surface area: 42.0 ft?
The ice loading for signal heads defined above includes the additional surface area that back
plates will induce. Special loading criteria may be specified in instances where back plates will not
be installed on signal heads. Refer to the Loading Schedule on each Metal Pole Loading Diagram for

revised signal head surface areas. The pole designer should revise ice loads accordingly in this
instance. Careful examination of the plans when this is specified is important as this may impact
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sizing of the metal support structure and foundation design which could affect proposed bid quotes.
All maximum stress ratios of 0.9 still apply.

Assume the combined minimum weight of a messenger cable bundle (including messenger
cable, signal cable and detector lead-in cables) is 1.3 lbs/ft. Assume the combined minimum
diameter of this cable bundle is 1.3 inches.

Ensure that designs provide a removable pole cap with stainless steel attachment screws for each
pole top and mast arm end.

B. Metal Poles:

Submit design drawings for approval including pre-approved QPL poles. Show all the necessary
details and calculations for the metal poles including the foundation and connections. Include signal
inventory number on design drawings. Include as part of the design calculations the ASTM
specification numbers for the materials to be used. Provide the types and sizes of welds on the design
drawings. Include a Bill of Materials on design drawings. Ensure design drawings and calculations
are signed, dated, and sealed by the responsible Professional Engineer licensed in the State of North
Carolina. Immediately bring to the attention of the Engineer any structural deficiency that becomes
apparent in any assembly or member of any assembly as a result of the design requirements imposed
by these Specifications, the plans, or the typical drawings. Said Professional Engineer is wholly
responsible for the design of all poles and arms and review and acceptance of these designs by the
Department does not relieve said Professional Engineer of this responsibility. Do not fabricate the
assemblies until receipt of the Department’s approval of the design drawings.

For mast arm poles, provide designs with provisions for pole plates and associated gussets and
fittings for mast arm attachment. As part of each mast arm attachment, provide a grommeted cable
passage hole in the pole to allow passage of the signal cables from the pole to the arm.

For strain poles, where ice is present, assume wind loads as shown in Figure 3-5 of the 4th
Edition AASHTO Specification for Group III loading.

For each strain pole, provide designs with provisions for two span wire clamps and associated
hardware to attach the span wire support cable. Ensure that the diameter of the clamp is
appropriately designed to be adjustable from 18 inches below the top, down to 10 feet below the top
of the pole.

Design tapers for all pole shafts that begin at the base with diameters that decrease uniformly at
the rate of 0.14 inch per foot of length.

Design a base plate on each pole. The minimum base plate thickness for all poles is determined
by the following criteria:

Case 1 Circular or rectangular solid base plate with the upright pole welded to the top surface of
base plate with full penetration butt weld, and where no stiffeners are provided. A base plate with
a small center hole, which is less than 1/3 of the upright diameter, and located concentrically
with the upright pole, may be considered as a solid base plate.

The magnitude of bending moment in the base plate, induced by the anchoring force of each

anchor boltisM=(P x D,)/ 2,

where M = bending moment at the critical section of the base plate induced by one anchor bolt
P = anchoring force of each anchor bolt
D, = horizontal distance between the anchor bolt center and the outer face of the upright,
or the difference between the bolt circle radius and the outside radius of the upright
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Locate the critical section at the face of the anchor bolt and perpendicular to the bolt circle
radius. The overlapped part of two adjacent critical sections is considered ineffective.

Case 2 Circular or rectangular base plate with the upright pole socketed into and attached to the
base plate with two lines of fillet weld, and where no stiffeners are provided, or any base plate
with a center hole that is larger in diameter than 1/3 of the upright diameter.

The magnitude of bending moment induced by the anchoring force of each anchor boltisM =P
X D2:
where P = anchoring force of each anchor bolt

D, = horizontal distance between the face of the upright and the face of the anchor bolt nut

Locate the critical section at the face of the anchor bolt top nut and perpendicular to the radius of
the bolt circle. The overlapped part of two adjacent critical sections is considered ineffective.

If the base plate thickness calculated for Case 2 is less than Case 1, use the thickness calculated
for Case 1.

The following additional owner requirements apply concerning pole base plates.

e Ensure that whichever case governs as defined above, the anchor bolt diameter is set to
match the base plate thickness. If the minimum diameter required for the anchor bolt exceeds
the thickness required for the base plate, set the base plate thickness equal to the required bolt
diameter.

Ensure that designs have anchor bolt holes with a diameter 1/4 inch larger than the anchor
bolt diameters in the base plate.

Ensure that the anchor bolts have the required diameters, lengths, and positions, and will develop
strengths comparable to their respective poles.

Provide designs with a 6 x 12-inch hand hole with a reinforcing frame for each pole.

Provide designs with a terminal compartment with cover and screws in each pole that
encompasses the hand hole and contains provisions for a 12-terminal barrier type terminal block.

For each pole, provide designs with provisions for a 1/2 inch minimum thread diameter, coarse
thread stud and nut for grounding which will accommodate a Number 6 AWG ground wire. Ensure
the lug is electrically bonded to the pole and is conveniently located inside the pole at the hand hole.

Where required, design couplings on the pole for mounting pedestrian pushbuttons at a height of
42 inches above the bottom of the base. Provide mounting points consisting of 1-1/2 inch internally
threaded half-couplings that comply with the NEC that are mounted within the poles. Ensure the
couplings are essentially flush with the outside surfaces of the poles and are installed before any
required galvanizing. Provide a threaded plug for each half coupling. Ensure that the surface of the
plug is essentially flush with the outer end of the mounting point when installed and has a recessed
hole to accommodate a standard wrench.

4.5.METAL CCTV POLE RELOCATIONS

A. Description:

Remove and stockpile existing metal CCTV poles, and remove and dispose of existing
foundations, associated anchor bolts, electrical wires and connections.
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B. Construction Methods:
1. Foundations:

Remove and promptly dispose of the metal CCTV pole foundations include reinforcing steel,
electrical wires, and anchor bolts to a minimum depth of two feet below the finished ground
elevation. At the Contractor’s option, remove the complete foundation.

Backfill and compact disturbed areas to match the finished ground elevation. Seed unpaved
areas.

Use methods to remove the foundations that will not result in damage to other portions of the
project or facility. Repair damages that are a result of the Contractor's actions at no cost to the
Department.

2. Metal Poles:

Remove the metal CCTV poles, and promptly transport the metal CCTV poles from the project
to a stockpile location. Use methods to remove the metal CCTV poles and attached CCTV
equipment that will not result in damage to other portions of the project or facility. Repair damages
that are a result of the Contractor's actions at no additional cost to the Department.

When required, transport the metal CCTV poles from stockpile to the final location and erect the
pole on a new foundation.
4.6. MEASUREMENT AND PAYMENT

Actual number of metal strain signal poles without regard to height or load capacity furnished,
installed and accepted.

Actual number of soil tests with SPT borings drilled furnished and accepted.

Actual volume of concrete poured in cubic yards of drilled pier foundation furnished, installed
and accepted.

Actual number of designs for metal strain poles furnished and accepted.

No measurement will be made of foundation designs prepared with metal pole designs, as these
will be considered incidental to designing signal support structures.

Actual number of metal CCTV pole foundations removed and disposed.
Actual number of metal CCTV poles relocated.
Payment will be made under:

Metal Strain SiZNAl POIE ...c.ooiuiiiiiiieeeeee ettt s s eeae e e Each
SOTL TESE o eiiiieeeieereereet et eeeere bt e et rerte et eseseseesesssansabsssrraeeseseas et nbeneasessesssessbaessaassassssssabestaeeeeeesannn Each
Drilled Pier FOUNAAMON. .......coiiiiiiiiee et et e ee bt e e e e e e s e aaeeeeesaaneeeseneees Cubic Yard
Metal Strain Pole DESIZI ....oucouiiiiiiecierieiieie ettt sttt et e s e be e re e seesaeneeseeraereenas Each
Metal Pole Foundation REMOVAL ............oiiiiiiiiiiiiiicieeeectee ettt eve e Each
Metal Pole REIOCATION.......oevieieieiteiee ettt eee e e e e beee e et e e e e e e e e eeeeessassannnaesesnsansesesnns Each

5. REMOVAL OF EXISTING TRAFFIC SIGNAL INSTALLATIONS

5.1. DESCRIPTION
Remove existing traffic signal installations.
5.2. CONSTRUCTION METHODS

A. General:
Remove existing traffic signal installations at the following locations:
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SR 1404 (Morganton Road) and All American Freeway SB Ramps (06-0322)
SR 1404 (Morganton Road) and All American Freeway NB Ramps (06-0319)

Maintain and repair traffic signal equipment within the limits of the project until the traffic signal
equipment is disconnected and stockpiled.

B. Removal:

Dismantle and remove existing traffic signal equipment and material, excluding joint use poles.
Disconnect and remove all Department equipment from joint use poles in a manner that will not
damage the poles or existing utilities. Cut electrical conduit and remove to at least 18 inches below
finished ground elevation unless otherwise directed by the Engineer.

Install the required regulatory signs in accordance with Sections 900, 901, and 903 of the
Standard Specifications before deactivating the traffic signal installation. Cover the signs with
burlap bags until the traffic signal is put into flashing operation.

Place the traffic signal installation into flashing operation and immediately uncover the signs.
Operate in flash mode for 2 minimum of one week.

Deactivate, dismantle, and remove the traffic signal installation after the one-week period unless
otherwise directed by the Engineer.

Use methods to remove the traffic signal installation that will not result in damage to other
portions of the project or facility. Repair damage that results from the Contractor's actions at no
additional cost to the Department.

Final acceptance of the project is contingent upon the removal of the existing traffic signal
installation. Removal of the existing traffic signal is part of the work required by the final
completion date.

C. Disposal:

Remove all Department traffic signal equipment, span poles, messenger cable, interconnect
cable, and supporting hardware that will not be reused. Assume ownership and promptly transport
the removed poles, messenger cable, interconnect cable, and supporting hardware. Return all other
traffic signal equipment and material to the Traffic Services Office within the Division responsible
for the administration of the project. ;

Return the removed equipment and material between the hours of 8:00 a.m. and 12:00 p.m.
Monday through Thursday, or at a time mutually agreed upon by the Contractor and the Engineer.
Replace or repair all material lost or damaged during its removal and transit. Label all returned
equipment and material to indicate its original location.

53. MEASUREMENT AND PAYMENT

Actual number of intersections that were completely cleared of all traffic signal equipment. The
traffic signal equipment shall have existed along the roadway before the start of construction on the
project, shall have had no changes made to the phasing or timing by the Contractor, shall have had
no additional equipment installed by the Contractor during the life of the project (excluding
equipment for maintenance), and shall have been removed as a part of the project.

Payment will be made under:
Traffic Signal REMOVAL......c..oouiiiiiiiiii ettt e st e Each
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6. RELOCATE EXISTING SIGNAL CABINET AND CONTROLLER ASSEMBLY

6.1. DESCRIPTION
Remove, stockpile, and relocate existing signal cabinet and controller assembly.

6.2. CONSTRUCTION METHODS

As directed by the plans, remove, stockpile, and relocate existing signal cabinet and controller
assembly. Comply with Section 1751 (Controllers with Cabinets) of the NCDOT Standard
Specifications for Roads and Structures dated July 2006.

6.3. MEASUREMENT AND PAYMENT
Actual number of existing signal cabinets and controller assemblies relocated and accepted.

Payment will be made under:
Relocate Existing Signal Cabinet and Controller Assembly ........ccooeevievineviiniinininiieeeee. Each

7. RELOCATE EXISTING CCTV CABINET ASSEMBLY

7.1. DESCRIPTION
Remove, stockpile, and relocate existing CCTV cabinet assembly.

7.2. CONSTRUCTION METHODS

~ A. General
As directed by the plans, remove, stockpile, and relocate existing CCTV cabinet assembly.

Mount CCTV camera units at a height sufficient to adequately see traffic in all direction or as
approved by the Engineer. The minimum height shall be 20 feet above ground level and the
maximum height shall be 45 feet above ground level.

Relocate CCTV assemblies at the locations shown on the Plans.

Mount CCTV camera on side of pole nearest intended field of view and avoids occluding the view
with the pole.

Electrically bond each camera and pan/tilt/zoom mechanism and its housing to the CCTV

camera attachment assembly using a number 6 AWG braided copper conductor.

Integrate CCTV camera unit with fiber optic transmission equipment, equipment cabinet, and
equipment cabinet power supply.

B. Electrical and Mechanical Requirements

Ground all equipment as called for in the NCDOT Standard Specifications, these Technical
Specifications, and the Plans.

Install surge protectors on all ungrounded conductors entering the CCTV enclosure. House the
protectors in a small, ventilated weatherproof cabinet attached near the CCTV attachment point in a
manner approved by the Engineer. The air terminal ground wire shall not pass through this cabinet.
Install coaxial cable as required to interconnect fiber optic video transceivers with the CCTV units.
Insure that all connections are tight and fully secure.

C. Base Mounted CCTYV Cabinet

Install all conduit, condulets, and attachments to equipment cabinets in a manner that preserves the
minimum bending radius of the fiber optic cable and creates water proof connections and seals.
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At each CCTV cabinet where fiber optic cable is routed, coil a minimum of 20 feet of fiber optic

cable in the cable as shown in the Plans.
Comply with Section 1750 (Signal Cabinet Foundations) for the foundation for the cabinet.

7.3. MEASUREMENT AND PAYMENT
Actual number of existing CCTV cabinet assemblies relocated and accepted.
Payment will be made under: :
Relocate Existing CCTV Cabinet Assembly ettt s e Each
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