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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD II:
(9-17-02) (Rev 3-18-08) SP2 RO1

Perform clearing on this project to the limits established by Method “II” shown on Standard
No. 200.02 of the 2006 Roadway Standard Drawings.

Revise the 2006 Standard Specifications as follows:

Page 2-2, Article 200-3, Clearing, add the following as the 6th paragraph:
At bridge sites, clear the entire width of the right of way beginning at a station 3 feet back
of the beginning extremity of the structure and ending at a station 3 feet beyond the

ending extremity of the structure.

BUILDING AND UNDERGROUND STORAGE TANK REMOVAL: :
(1-1-02) (Rev.6-21-05) SP2 RIS

Building Removal

Remove the buildings and appurtenances listed below in accordance with Section 215 of the
2006 Standard Specifications and the following:

Prior to removal of any building, comply with the notification requirements of 7itle 40 Code of
Federal Regulations, Part 61, Subpart M, which are applicable to asbestos. Give notification to
the North Carolina Department of Health and Human Services, Division of Public Health
Epidemiology Branch and/or the appropriate county agency when the county performs
enforcement of the Federal Regulation. Submit a copy of the notification to the Engineer prior to
the building removal.

Perform removal and disposal of asbestos in accordance with the requirements of Title 40 Code
of Federal Regulations; comply with all Federal, State and local regulations when performing
building removal and/or asbestos removal and disposal. Any fines resulting from violations of
any regulation are the sole responsibility of the Contractor and the Contractor agrees to
indemnify and hold harmless the Department against any assessment of such fines.

The Department has performed asbestos assessments for building items identified below. Copies
of this report may be obtained through the Division Right-of-Way Agent. When asbestos is
discovered after the opening of bids for the project, the Engineer may have the work performed
by others or the cost of asbestos removal and disposal will be paid for in accordance with
Article 104-7 of the 2006 Standard Specifications. When a building has had or will have
asbestos removed and the Contractor elects to remove the building such that it becomes a public
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area, the Contractor is responsible for any additional costs incurred including final air
monitoring.

Underground Storage Tank Removal

Prior to removal of any Underground Storage Tank (UST), comply with the notification
requirements of the Title 40 Code of Federal Regulations, Part 280.71(a). Give notification to
the appropriate regional office of the North Carolina Department of Environment and Natural
Resources, Division of Waste Management, UST Section. Submit a copy of the notification to
the Engineer prior to the removal of the underground storage tank.

Permanently close UST systems by removal and disposal in compliance with the regulations set
forth in Title 40, Code of Federal Regulations, Part 280.71 and North Carolina Administrative
Code (NCAC) Title 15A, Chapter 2, Subchapter 2N and any applicable local regulations. Assess
Underground Storage Tank sites at closure for the presence of contamination as required in
NCAC Title 15A, Chapter 2, Subchapter 2N, Section .0803 and as directed by the appropriate
Regional Office of the Division of Waste Management. Remove and dispose of UST systems
and contents in a safe manner in conformance with requirements of American Petroleum
Institute Bulletin 1604, Removal and Disposal of Used Underground Petroleum Storage Tanks,
Chapters 3 through 6. (Note: As an exception to these requirements, the filling of the tank with
water as a means of expelling vapors from the tank as described in Section 4.2.6.1 of American
Petroleum Institute Bulletin 1604, will not be allowed. Comply with all Federal, State and local
regulations when performing UST removal and contaminated material disposal. Any fines
resulting from violations of any regulation are the sole responsibility of the Contractor and the
Contractor agrees to indemnify and hold harmless the Department against any assessment of
such fines.

Where underground storage tanks are indicated below, there will be no direct payment for the
assessment or closure. When the contract does not indicate the presence of storage tanks and
storage tanks are discovered after the opening of bids for the project, the Engineer may have the
work performed by others or the cost of assessment, closure, and/or removal will be paid for in
accordance with Article 104-7 of the 2006 Standard Specifications.

Disposition of any contaminated material associated with underground storage tanks will be
made as provided in Article 107-26 of the 2006 Standard Specifications.

Building Removal 1

Right of approximate 15+06.84-L- to SS 15+85-1-

Parcel #4

2 Story Bricked Restaurant and Dwelling
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EMBANKMENTS:
(5-16-06) SP2RI18

Revise the 2006 Standard Specifications as follows:
Page 2-22, Article 235-4(B) Embankment Formation, add the following:

(16) Do not place rock or broken pavement in embankment areas where piles or drilled shaft
foundations are to be constructed. This shall include but not be limited to piles and
foundations for structures, metal signal poles, overhead sign structures, and high mount
lighting.

SHALLOW UNDERCUT:
(9-18-07) (Rev. 3-18-08) SP2R35 B

Description

Undercut to a depth of 6 to 24 inches and place fabric for soil stabilization and Class IV
Subgrade Stabilization at locations shown on the plans or as directed by the Engineer.

Materials

Refer to Division 10 of the Standard Specifications.

Item Section
Select Material, Class IV 1016
Fabric for Soil Stabilization, Type 4 1056

Use Class IV Select Material for Class IV Subgrade Stabilization. If Class IV Subgrade
Stabilization does not meet the requirements of Article 1010-2 of the Standard Specifications,
the Engineer, at his discretion, may consider the material reasonably acceptable in accordance
with Article 105-3 of the Standard Specifications.

Construction Methods

Perform undercut excavation in accordance with Section 226 of the Standard Specifications.
Place fabric for soil stabilization in accordance with Article 270-3 of the Standard Specifications
before backfilling. Backfill with Class IV Subgrade Stabilization by end dumping subgrade
stabilization material on the fabric. Do not operate heavy equipment on the fabric until it is
covered with Class IV Subgrade Stabilization. Compact subgrade stabilization material to 92%
of AASHTO T180 as modified by the Department or to the highest density that can be
reasonably obtained.

Maintain Class IV Subgrade Stabilization in an acceptable condition and minimize the use of
heavy equipment on subgrade stabilization material in order to avoid damaging the backfill.
Provide and maintain drainage ditches and drains as required to prevent entrapment of water in
backfill.
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Measurement and Payment

Class IV Subgrade Stabilization will be measured and paid for at the contract unit price per ton.
The quantity to be paid for will be the actual number of tons of subgrade stabilization material
that has been incorporated into the completed and accepted work. The material will be measured
by being weighed in trucks on certified platform scales or other certified weighing devices. This
work includes but is not limited to furnishing, hauling, handling, placing, compacting and
maintaining the subgrade stabilization material.

Undercut Excavation will be measured and paid for in accordance with Section 226 of the
Standard Specifications, except that where Shallow Undercut Excavation is removed and
backfilled as provided in this provision, the second sentence of the sixth paragraph of Article
226-3 will not apply, as payment for the backfill will be made at the contract unit price per ton
for “Class IV Subgrade Stabilization”.

Fabric for Soil Stabilization will be measured and paid for in accordance with Section 270 of the
Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Class IV Subgrade Stabilization Ton

FALSE SUMPS AND DITCH BLOCKS:
(7-1-95) SP2 R40 (Rev.)

Construct false sumps and ditch blocks in accordance with the details in the plans and at
locations shown in the plans or at other locations as directed by the Engineer.

Payment for the work of construction of the false sumps and ditch blocks will be made at the
contract unit price per cubic yard for Unclassified Excavation or Borrow Excavation depending
on the source of material, or included in Grading-Lump Sum.

SHOULDER AND FILL SLOPE MATERIAL:
(521-02) : SP2 R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 226 of the 2006 Standard Specifications except as follows:

Construct the top 6 inches of shoulder and fill slopes with soils capable of supporting vegetation.
Provide soil with a P.I. greater than 6 and less than 25 and with a pH ranging from 5.5 to 6.8.
Remove stones and other foreign material 2 inches or larger in diameter. All soil is subject to

test and acceptance or rejection by the Engineer.

Obtain material from within the project limits or approved borrow source.
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Measurement and Payment

No direct payment will be made for this work, as the cost of this work will be considered to be a
part of the work being paid for at the contract lump sum price for Grading.

PIPE TESTING:
4-17-07 SP3 R33

Revise the 2006 Standard Specifications as follows:
Page 3-3, Article 300-6, add the following as a new paragraph before (A):
The Department reserves the right to perform forensic testing on any installed pipe.

REINFORCED BRIDGE APPROACH FILL:
(3-18-03) (Rev. 9-16-06) SP4 RO1B

Description

This work consists of all work necessary to construct reinforced bridge approach fills in
accordance with these provisions and the plans, and as directed by the Engineer.

Materials
(A) Geomembrane

Provide geomembrane that is impermeable, composed of polyethylene polymers or
polyvinyl chloride, and meets the following physical requirements:

Property Requirements ' Test Method
Thickness 25 mils Minimum ASTM D1593
Tensile Strength at Break 100 Ib/inch Minimum ASTM D638
Puncture Strength 40 1bs Minimum ASTM D 4833

Moisture Vapor Transmission Rate (018 oz/yd2 per Day Maximum ASTM E96

(B) Fabric
Refer to Section 1056 for Type 2 Engineering Fabric and the following:
Use a woven fabric consisting of strong rot-proof synthetic fibers such as polypropylene,
polyethylene, or polyester formed into a stable network such that the filaments or yarns

retain their relative positions to each other.

Fabric Property Requirements Test Method
Minimum Flow Rate 2 gallons/min/square foot ASTM D 4491
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Lamination of fabric sheets to produce the physical requirements of a fabric layer will not
be accepted. Furnish letters of certification from the manufacturer with each shipment of
the fabric and geomembrane attesting that the material meets the requirements of this
provision; however, the material is subject to inspection, test, or rejection by the Engineer
at any time.

During all periods of shipment and storage, wrap the geomembrane and fabric in a heavy-
duty protective covering to protect the material from ultraviolet rays. After the protective
wrapping has been removed, do not leave the material uncovered under any
circumstances for longer than 4 days.

© Select Material

Provide select material meeting the requirements of Class III, Type 1 or Type 2, or Class
V select material of Section 1016 of the 2006 Standard Specifications. When select
material is required under water, use select material class V only, up to one foot above
the existing water elevation.

(D) 4 inch Diameter Corrugated Drainage Pipe and Fittings

Provide pipe and fittings that meet all the applicable requirements of Section 815 or 816
of the 2006 Standard Specifications.

Construction Methods

Place the geomembrane and fabric as shown on the plans or as directed by the Engineer.
Perform the excavation for the fabric reinforced fill to the limits shown on the plans. Provide an
excavated surface free of obstructions, debris, pockets, stumps, and cleared of all vegetation.
The geomembrane or fabric will be rejected if it has defects, rips, holes, flaws, deterioration or
damage incurred during manufacture, transportation, handling or storage. Lay all layers smooth,
and free from tension, stress, folds, wrinkles or creases. Place all the fabric layers with the
machine direction (roll direction) parallel to the centerline of the roadway. A minimum roll
width of 10.0 feet for the fabric is required. Overlap geomembrane or fabric splices parallel to
the centerline of the roadway a minimum of 18 inches. Geomembrane or fabric splices parallel
to the backwall face will not be allowed.

Deposit and spread select material in successive, uniform, approximately horizontal layers of not
more than 10 inches in depth, loose measurement, for the full width of the cross section, and
keep each layer approximately level. Place and compact each layer of select material fill no
more than 10 inches thick with low ground pressure equipment. Use hand operated equipment to
compact the fill material within three feet of the backwall and wingwalls as directed by the
Engineer. Compact select material to a density equal to at least 95% of that obtained by
compacting a sample of the material in accordance with AASHTO T99 as modified by the
Department. Compact the top eight inches of select material to a density to at least 100% of that
obtained by compacting a sample of the material in accordance with AASHTO T99 as modified
by the Department. Density requirements are not applicable to select material, class V; however
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compact the fill with at least four passes of low ground pressure equipment on the entire surface
as directed by the Engineer. The compaction of each layer of select material shall be inspected
and approved by the Department prior to the placement of the next fill layer. No equipment will
be allowed to operate on the drainage pipe or any geomembrane/fabric layer until it is covered
with at least six inches of fill material. Compaction shall not damage the drainage pipe,
geomembrane, or fabric under the fill. Cover the geomembrane/fabric with a layer of fill
material within four days after placement of the geomembrane/fabric. Geomembrane and fabric
that are damaged as a result of installation will be replaced as directed by the Department at no
additional cost.

Place the geomembrane on the ground, and attach and secure it tightly to the vertical face of the
backwall and wingwalls with adhesives, duct-tape, nails or any other method approved by the
Engineer. Place the first fabric layer on the surface of the geomembrane with the same
dimensions of the geomembrane. No material or void is allowed between the geomembrane and
the first fabric layer. Place and fold the remaining fabric layers on the edges as shown on the
plans or as directed by the Engineer. Provide vertical separation between fabric layers as
specified on the plans. The number of fabric layers will be shown in the plans.

Place four inch diameter perforated drainage pipe along the base of the backwall and sloped to
drain as shown on the plans. Completely wrap perforated drainage pipe and #78M stone with
Type 2 Engineering Fabric as shown on the plan detail. Install a pipe sleeve through the bottom
of or under the wing wall prior to placing concrete for the wing wall. The pipe sleeve shall be of
adequate strength to withstand the wingwall load. Place the pipe sleeve in position to allow the
drainage pipe to go through the wing wall with a proper slope. Connect four-inch diameter
nonperforated (plain) drainage pipe with a coupling to the perforated pipe near the inside face of
the wingwall. Place the nonperforated drainage pipe through the pipe sleeve, extend down to the
toe of the slope and connect, to a ditch or other drainage systems as directed by the Engineer.
For bridge approaches in cut sections where no side slope is available, direct the drainage pipe
outlet to the end slope down to the toe using elbows as directed by the Engineer.

Measurement and Payment

Reinforced Bridge Approach Fill, Station will be paid for at the contract lump sum price.
Such price and payment will be full compensation for both approach fills at each bridge
installation, including but not limited to furnishing, placing and compacting select material,
furnishing and placing geomembrane and woven fabric, furnishing and placing pipe sleeve,
drainage pipe, and stone, furnishing and installing concrete pads at the end of outlet pipes,
excavation and any other items necessary to complete the work.

Reinforced Bridge Approach Fill, Station will be paid for at the contract lump sum price.
Such price and payment will be full compensation for the bridge approach fill at End Bent
No. 1 installation, including but not limited to furnishing, placing and compacting select
material, furnishing and placing geomembrane and woven fabric, furnishing and placing pipe
sleeve, drainage pipe, and stone, furnishing and installing concrete pads at the end of outlet
pipes, excavation and any other items necessary to complete the work.
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Payment will be made under:
Pay Item Pay Unit
Reinforced Bridge Approach Fill, Station Lump Sum
ASPHALT PAVEMENTS - SUPERPAVE:
(7-18-06) (Rev 12-18-07) SP6 RO1

Revise the 2006 Standard Specifications as follows:
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph.

Page 6-12, Subarticle 609-5(C)2, Required Sampling and Testing Frequencies, first partial
paragraph at the top of the page, delete last sentence and add the following:

If the Engineer allows the mix to remain in place, payment will be made in accordance
with Article 105-3.

Page 6-12, Subarticle 609-5(C)2, QUALITY CONTROL MINIMUM SAMPLING AND
TESTING SCHEDULE

First paragraph, delete and replace with the following.

Sample and test the completed mixture from each mix design per plant per year at the
following minimum frequency during mix production:

Second paragraph, delete the fourth sentence, and replace with the following

When daily production of each mix design exceeds 100 tons and a regularly scheduled
full test series random sample location for that mix design does not occur during that
day’s production, perform at least one partial test series consisting of Items A and B in

the schedule below.

Page 6-12, Subarticle 609-5(C)2(c) Maximum Specific Gravity, add after (AASHTO
T 209):

or ASTM D 2041

Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Retained Tensile
Strength, add a heading before the first paragraph as follows:

1) Option 1
Insert the following immediately after the first paragraph:

(i) Option 2
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Mix sampled from truck at plant with one set of specimens prepared by the
Contractor and then tested jointly by QA and QC at a mutually agreed upon lab
site within the first 7 calendar days after beginning production of each new mix
design.

Second paragraph, delete and replace with the following:

Test all TSR specimens required by either option noted above on either a recording test
press or a test press that maintains the peak load reading after the specimen has broken.

Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first
paragraph and replace with the following:

For mix incorporated into the project, record full test series data from all regularly
scheduled random samples or directed samples that replace regularly scheduled random
samples, on control charts the same day the test results are obtained.

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the
last sentence and substitute the following:

Denote the moving average control limits with a dash green line and the individual test
limits with a dash red line.

Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following:

(a) A change in the binder percentage, aggregate blend, or G,,,, is made on the JMF,
or,

(b)  When the Contractor elects to stop or is required to stop production after one or
two moving average values, respectively, fall outside the moving average limits
as outlined in subarticle 609-5(C)6 or,

(c) If failure to stop production after two consecutive moving averages exceed the
moving average limits occurs, but production does stop at a subsequent time, re-
establish a new moving average beginning at the actual production stop point.

Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the
CONTROL LIMITS Table on page 6-16 with the following.

The following are established as control limits for mix production. Apply the individual
limits to the individual test results. Control limits for the moving average limits are based
on a moving average of the last 4 data points. Apply all control limits to the applicable
target source.
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'CONTROL LIMITS o
Mix Control Criteria Target Source M0v1ng . Individual Limit
AverageLimit

2.36 mm Sieve JMF +40%  +8.0%
0.075mm Sieve JMF +1.5% +2.5%
Binder Content JMF +0.3 % £0.7%
VTM @ Nes IMF - £=1.0% +2.0% ’
VMA @ Nies Min. Spec. Limit -0.5% 1.0%
Po.075/ Poe Ratio 1.0 +04 +0.8
%Gmm @ Nini Max. Spec; Limit NA 42.0%

TSR Min. Spec. Limit ~~ N/A -15%

Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety.

Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning" and substitute
the words '""moving average".

Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete
and replace with the following: '

Immediately notify the Engineer when moving averages exceed the moving average
limits.

Page 6-17, third full paragraph, delete and replace with the following:

Failure to stop production when required due to an individual mix test not meeting the
specified requirements will subject all mix from the stop point tonnage to the point when
the next individual test is back on or within the moving average limits, or to the tonnage
point when production is actually stopped, whichever occurs first, to being considered
unacceptable.

Sixth full paragraph, delete the first, second, and third sentence and replace with
the following:

Immediately notify the Engineer when any moving average value exceeds the moving
average limit. If two consecutive moving average values for any one of the mix control
criteria fall outside the moving average limits, cease production of that mix, immediately
notify the Engineer of the stoppage, and make adjustments. The Contractor may elect to
stop production after only one moving average value falls outside the moving average
limits.
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Page 6-18, Subarticle 609-5(C)(6) Corrective Actions second full paragraph, delete and
replace with the following:

If the process adjustment improves the property in question such that the moving average
after four additional tests is on or within the moving average limits, the Contractor may
continue production with no reduction in payment

Page 6-18, delete the third and fourth full paragraphs, including the Table for Payment for
Mix Produced in the Warning Bands and substitute the following:

If the adjustment does not improve the property in question such that the moving average
after four additional individual tests is outside the moving average limits, the mix will be
evaluated for acceptance in accordance with Article 105-3. Reduced payment for or
removal of the mix in question will be applied starting from the plant sample tonnage at
the stop point to the sample tonnage when the moving average is on or within the moving
average limits. In addition, any mix that is obviously unacceptable will be rejected for
use in the work.

Page 6-19, First paragraph, delete and replace with the following:

Failure to stop production and make adjustments when required due to two consecutive
moving average values falling outside the moving average limits will subject all mix
produced from the stop point tonnage to the tonnage point when the moving average is
back on or within the moving average limits or to the tonnage point when production is
actually stopped, whichever occurs first, to being considered unacceptable. Remove this
material and replaced with materials which comply with the Specifications at no
additional costs to the Department, unless otherwise approved. Payment will be made for
the actual quantities of materials required to replace the removed quantities, not to exceed
the original amounts.

Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with
the following:

Perform the sampling and testing at the minimum test frequencies as specified above.
Should the density testing frequency fail to meet the minimum frequency as specified
above, all mix without the required density test representation will be considered
unsatisfactory. If the Engineer allows the mix to remain in place, payment will be made
in accordance with Article 105-3.

Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph
including (a), (b), (c) and substitute the following:

Proceed on limited production when, for the same mix type and on the same contract, one
of the following conditions occur (except as noted in the first paragraph below).
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(a) Two consecutive failing lots, except on resurfacing*
(b) Three consecutive failing lots on resurfacing*
(©) Two consecutive failing nuclear control strips.

* Resurfacing is defined as the first new uniform layer placed on an existing
pavement.

Page 6-28, Subarticle 610-3(A) Mix Design-General, fourth paragraph, third sentence:
Substitute 20% for 15%
Fifth paragraph, first, second and third sentences:
Substitute 20% for 15%

Page 6-28, Subarticle 610-3(A) Mix Design-General, add the following as the fourth
paragraph: ’

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be
incorporated into asphalt plant mixes in accordance with Article 1012-1 and the
following applicable requirements.

Page 6-35, Table 610-3 delete and replace with the following:

TABLE 610-3

ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS

Asphalf Concrete Mix Type Minimum Air = Minimum Surface

- ‘ Temperature Temperature

ACBC, Type B 25.0B, C, B 37.5C 35°F 35°F

ACIC, Type 119.0B, C, D 35°F 35°F

ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40°F 50°F*

ACSC, Type S 9.5C, S 12.5C 45°F 50°F

ACSC, Type S 9.5D, S 12.5D 50°F ~ 50°F

* 35°F if surface is soil or aggregate base for secondary road construction.

Page 6-44, Article 610-8 Spreading and Finishing, third full paragraph, replace the first
sentence with the following:

Use the 30 foot minimum length mobile grade reference system or the non-contacting
laser or sonar type ski with at least four referencing stations mounted on the paver at a
minimum length of 24 feet to control the longitudinal profile when placing the initial lanes
and all adjacent lanes of all layers, including resurfacing and asphalt in-lays, unless
otherwise specified or approved.
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Page 6-50, Article 610-13 Density Acceptance, delete the second paragraph and replace
with the following:

As an exception, when the first layer of mix is a surface course and is being placed
directly on an unprimed aggregate or soil base, the layer will be included in the "Other"

construction category.

Page 6-53, Article 620-4 Measurement and Payment, sixth paragraph, delete the last
sentence.

Page 6-54, Article 620-4 Measurement and Payment, add the following pay item:

Pay Item Pay Unit
Asphalt Binder for Plant Mix, Grade PG 70-28 Ton

Page 6-69, Table 660-1 Material Application Rates and Temperatures, add the following:

o . : Applicafibn » Aggfegate
Type of Grade of Asphalt Asphalt I}ate Temperature Aggl:egate Rate lb./sq. yd.
Coat : gal/yd oF Size Total :
Sand Seal = CRS-2 or CRS-2P 0.22-0.30 ~ 150-175  Blotting Sand 12-15

Page 6-75, Subarticle 660-9(B), add the following as sub-item (5)
(5) Sand Seal
Place the fully required amount of asphalt material in one application and
immediately cover with the seal coat aggregate. Uniformly spread the fully required
amount of aggregate in one application and correct all non-uniform areas prior to
rolling.
Immediately after the aggregate has been uniformly spread, perform rolling.
When directed, broom excess aggregate material from the surface of the seal coat.
When the sand seal is to be constructed for temporary sealing purposes only and will
not be used by traffic, other grades of asphalt material meeting the requirements of
Articles 1020-6 and 1020-7 may be used in lieu of the grade of asphalt required by
Table 660-1 when approved.
Page 6-76, Article 661-1 Description, add the following as the 2nd paragraph:
Provide and conduct the quality control and required testing for acceptance of the UBWC

in accordance with "Quality Management System for Asphalt Pavements (OGAFC,
PADL, and Ultra-Thin HMA Version)", included in the contract.
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Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph:
Use asphalt mixing plants in accordance with Article 610-5.

Page 10-41, Table 1012-1, delete the last row of entries for OGAFC and add the following:

. : Course Fine Aggregate Angularity Sand Flat & Elongafed 5:1
Mix Aggregate % Minimum AASHTO Equivalent % Ratio % Maximum
Type Angularity ® ° T304 Method A Minimum ASTM D4791

© ASTM D5821 . AASHTO T176 Section 8.4
$S9.5D 100/100 45 50 10
OGAFC 100/100 , N/A ; N/A 10
UBWC 100/85 40 45 , 10

Delete Note (c) under the Table 1012-1 and replace with the following:
(© Does not apply to Mix Types SF 9.5A and S 9.5B.

Page 10-43 through 10-45, Subarticle 1012-1(G), delete this in its entirety and replace with
the following:

(G) Reclaimed Asphalt Pavement (RAP)
(1) Mix Design RAP

Incorporate RAP from stockpiles or other sources that have been tested for
uniformity of gradation and binder content prior to use in an asphalt mix
design. Use reclaimed asphalt pavement that meets all requirements
specified for one of the following two classifications.

(a) Millings

- Existing reclaimed asphalt pavement (RAP) that is removed from its
original location by a milling process as specified in Section 607.
Millings should be such that it has a uniform gradation and binder
content and all materials will pass a 2" sieve prior to introduction into
the plant mixer unit.

(b) Processed RAP

RAP that is processed in some manner (possibly by crushing and/or
use of a blending method) to produce a uniform gradation and binder
content in the RAP prior to use in a recycled mix. Process RAP so that
all materials have a uniform gradation and binder content and will pass
a 2" sieve prior to introduction into the plant mixer unit.
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Mix Production RAP

During mix production use RAP that meets the criteria for one of the
following categories:

(@)

(b)

Mix Design RAP

RAP contained in the mix design stockpiles as described above may be
used in all applicable JMFs. These stockpiles have been pretested:
however, they are subject to required QC/QA testing in accordance
with Subarticle 609-5(C)(2).

New Source RAP

New Source RAP is defined as any acceptable material which was not
included in the stockpile or other source when samples were taken for
mix design purposes. Process new source RAP so that all materials
have a uniform gradation and binder content and will pass a 2" sieve
prior to introduction into the plant mixer unit.

After a stockpile of processed RAP or millings has been sampled and
mix designs made from these samples, do not add new source RAP to
the original stockpile without prior field testing to insure gradation and
binder uniformity. Sample and test new source RAP before blending
with the existing stockpile.

Store new source RAP in a separate stockpile until the material can be
sampled and tested for comparison with the original recycled mix
design data. New source RAP may also be placed against the existing
stockpile in a linear manner provided it is sampled for mix design
conformity prior to its use in the recycled mix.

Unprocessed RAP is asphalt material that was not milled and/or has
not been processed to obtain a uniform gradation and binder content
and is not representative of the RAP used during the applicable mix
design. Unprocessed RAP shall not be incorporated into any JMFs
prior to processing. Different sources of unprocessed RAP may be
stockpiled together provided it is generally free of contamination and
will be processed prior to use in a recycled mix. RAP contamination
in the form of excessive dirt, debris, clean stone, concrete, etc. will not
be allowed. Incidental amounts of dirt, concrete, and clean stone may
be acceptable. Unprocessed RAP may be processed and then
classified as a new source RAP as described above.

Field approval of new source RAP will be based on Table 1012-2
below and volumetric mix properties on the mix with the new source
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RAP included. Provided the Table 1012-2 tolerances are met,
volumetric properties of the new mix will then be performed. If all
volumetric mix properties meet the mix design criteria for that mix
type, the new source RAP may continue to be used.

If the gradation, binder content, or any of the volumetric mix
properties are not within the allowable tolerances of Table 1012-2, do
not use the new source RAP unless approved by the Engineer. The
Contractor may elect to either not use the stockpile, to request an
adjustment to the JMF, or to redesign the mix.

- TABLE 1012-2
'NEW SOURCE RAP GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

- Mix 0-20% RAP : 20"-25 % RAP 257 % RAP

Type

Sieve  Base Inter. Surf. Base Inter.  Surf - Base Inter. Surf.
(mm) : ‘

Py, % +0.7% : +0.4% +0.3%

250  +10 - - - - +5 - -
190 +10 10 - 7 +7 - 45 +5 -
12.5 - +10 46 - +7 3 - +5 42
95 - - 48 - - +5 - - 4
475 #10 - 410 +7 - 7 X5 - 45
236 48 48 18 45 +5 +5  +4 +4 4
118 +8 48 +8 +5 +5 +5  +4  +4 4
0300 +8 48 18 15 +5 5 4 +4 +4
T ; * s : : PR B
0.075  +4 +4 +4 2 4+ 415 415 +15

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course - Type B25.0 43%
- Asphalt Concrete Intermediate Course - Typel19.0 4.7%
_Asphalt Concrete Surface Course ~ Type S4.75A 7.0%
'Asphalt Concrete Surface Course Type SF 9.5A 6.5%

Asphalt Concrete Surface Course Type S9.5 - 6.0%

Asphalt Concrete Surface Course Type S 12.5 5.5%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2006 Standard Specifications.
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ASPHALT PLANT MIXTURES:
(7-1-95) SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2006 Standard Specifications.

The base price index for asphalt binder for plant mix is $803.85 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on August 1, 2008.

MASONRY DRAINAGE STRUCTURES:
(10-16-07) SP8 ROI

Revise the 2006 Standard Specifications as follows:

Page 8-31, Article 840-4 Measurement and Payment, add the following at the end of the
second paragraph:

For that portion of Masonry Drainage Structure measured above a height of 10.0 feet, payment
will be made at 1.3 times the contract unit price per linear foot for Masonry Drainage Structure.

BORROW EXCAVATION AND SHPO DOCUMENTATION FOR BORROW/WASTE

SITES:
(12-18-07) (4-15-08) SP§ RO2

Revise the 2006 Standard Specifications as follows:
Division 2 Earthwork

Page 2-16, Subarticle 230-1(D), add the words: The Contractor specifically waives as the first
words of the sentence.

Page 2-17, Article 230-4(B) Contractor Furnished Sources, first paragraph, first sentence
replace with the following:

Prior to the approval of any borrow sources developed for use on any project, obtain
certification from the State Historic Preservation Officer of the State Department of Cultural
Resources certifying that the removal of the borrow material from the borrow sources(s) will
have no effect on any known district, site building, structure, or object, architectural and/or
archaeological that is included or eligible for inclusion in the National Register of Historic
Places.
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Division 8 Incidentals
Page 8-9, Article 802-2 General Requirements, add the following as the 1st paragraph:

Prior to the removal of any waste from any project, obtain certification from the State
Historic Preservation Officer of the State Department of Cultural Resources certifying that
the deposition of the waste material to the proposed waste area will have no effect on any
known district, site building, structure, or object, architectural and/or archaeological that is
included or eligible for inclusion in the National Register of Historic Places. Furnish a copy
of this certification to the Engineer prior to performing any work in the proposed waste site.

Page 8-10, Article 802-2, General Requirements, 4th paragraph, add the following as the
2nd sentence:

The Department’s borrow and waste site reclamation procedures for contracted projects is
available on the NCDOT website and shall be used for all borrow and waste sites on this
project.

GUARDRAIL ANCHOR UNITS, TYPE 350:
(4-20-04) SP8 R65

Description
Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the 2006 Standard Specifications, and at locations
shown in the plans.
Materials
The Contractor may at his option, furnish any one of the guardrail anchor units.
Guardrail anchor unit (ET-2000) as manufactured by:
Trinity Industries, Inc.
2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976
The guardrail anchor unit (SKT 350) as manufactured by:
Road Systems, Inc.
3616 Old Howard County Airport

Big Spring, Texas 79720
Telephone: 915-263-2435
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Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the
requirements of NCHRP Report 350, Test Level 3, in accordance with Section 106-2 of the
2006 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Section 105-2 of the 2006 Standard Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Section 1088-3 of the
2006 Standard Specifications and is incidental to the cost of the guardrail anchor unit.

Measurement and Payment

Measurement and payment will be made in accordance with Articles 862-6 of the 2006 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail Anchor Units, Type 350 Each

STREET SIGNS AND MARKERS AND ROUTE MARKERS:
(7-1-95) SP9 ROI

Move any existing street signs, markers, and route markers out of the construction limits of the
project and install the street signs and markers and route markers so that they will be visible to
the traveling public if there is sufficient right of way for these signs and markers outside of the
construction limits.

Near the completion of the project and when so directed by the Engineer, move the signs and
markers and install them in their proper location in regard to the finished pavement of the
project.

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs

and markers that will no longer be applicable after the construction of the project, at locations
directed by the Engineer for removal by others.
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The Contractor shall be responsible to the owners for any damage to any street signs and markers
or route markers during the above described operations.

No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs
and markers and route markers as such work shall be considered incidental to other work being
paid for by the various items in the contract.

AGGREGATE PRODUCTION:
(11-20-01) SP10 RO5

Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality
Assurance Program that is in effect at the time of shipment.

No price adjustment is allowed to contractors or producers who use the program. Participation in
the program does not relieve the producer of the responsibility of complying with all
requirements of the 2006 Standard Specifications. Copies of this procedure are available upon
request from the Materials and Test Unit.

CONCRETE BRICK AND BLOCK PRODUCTION:
(11-2001) SP10 R10

Provide concrete brick and block from a producer who uses the current Solid Concrete Masonry
Brick/Unit Quality Control/Quality Assurance Program that is in effect on the date that material
is received on the project.

No price adjustment is allowed to contractors or producers who use the program. Participation in
the program does not relieve the producer of the responsibility of complying with all
requirements of the 2006 Standard Specifications. Copies of this procedure are available upon
request from the Materials and Test Unit.

PORTLAND CEMENT CONCRETE (Alkali-Silica Reaction):
(2-20-07) SPI0R16

Revise the 2006 Standard Specifications as follows:
Article 1024-1(A), replace the 2nd paragraph with the following:

Certain combinations of cement and aggregate exhibit an adverse alkali-silica reaction. The
alkalinity of any cement, expressed as sodium-oxide equivalent, shall not exceed 1.0 percent.
For mix designs that contain non-reactive aggregates and cement with an alkali content less than
0.6%, straight cement or a combination of cement and fly ash, cement and ground granulated
blast furnace slag or cement and microsilica may be used. The pozzolan quantity shall not
exceed the amount shown in Table 1024-1. For mixes that contain cement with an alkali content
between 0.6% and 1.0%, and for mixes that contain a reactive aggregate documented by the
Department, regardless of the alkali content of the cement, use a pozzolan in the amount shown
in Table 1024-1.

Obtain the list of reactive aggregates documented by the Department
at:http://www.ncdot.org/doh/operations/materials/pdf/quarrvasrprob.pdf

47



C201927 (B-4258) - 48 Rutherford County

Table 1024-1 o
Pozzolans for Use in Portland Cement Concrete
Pozzolan ' Rate B v
Class F Fly Ash 20% by weight of required cement content, with 1.2
‘ o ~ lbsClass F fly ash per Ib of cement replaced
Ground Granulated Blast Furnace Slag  35%-50% by weight of required cement content
with 1 1b slag per 1b of cement replaced
Microsilica 4%-8% by weight of required cement content, with
1 Ib microsilica per 1b of cement replaced

GLASS BEADS:
(7-18-06) SP10 R35

Revise the 2006 Standard Specifications as follows:
Page 10-223, 1087-4(C) Gradation & Roundness
Replace the second sentence of the first paragraph with the following:
All Drop-On and Intermixed Glass Beads shall be tested in accordance with ASTM D1155.
Delete the last paragraph.

ENGINEERING FABRICS TABLE 1056-1:
(7-18-06) SP10 R40

Revise the 2006 Standard Specifications as follows:

Page 10-100, Table 1056-1, replace the values for Trapezoidal Tear Strength with the following:

Physical Property = ASTM Type 1 Type 2 Type 3 Type 4
Test
Method - »
Z Class A  Class B
~ Typical Applications ' ~ Shoulder Drain =~ Under Riprap ~ Temporary Silt Soil
. R ; Fence Stabilization
Trapezoidal Tear Strength  D4533 4516 751b - - 75 Ib
MACRO-SYNTHETIC FIBERS FOR CONCRETE REINFORCEMENT
(7-15-08) SP 10 R42
Description

Substitute as an option, macro-synthetic fibers in lieu of 4” x 4” W1.4 x W1.4 welded wire
fabric reinforcement for selected precast concrete products in accordance with the following
requirements.
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Materials
Item Section
Portland Cement Concrete 1077-5

Substitute macro-synthetic fibers only for steel reinforcement with an area of steel of 0.12 in*/ft
or less in the following items:

(A) Precast Drainage Structure units in accordance with the requirements of Standard
Drawing 840.45.

(B)  Precast Manhole 4.0' Riser Sections in accordance with the requirements of Standard
Drawing 840.52.

All other requirements, including reinforcement for these precast concrete items will remain the

same.

Submittal

Submit to the Department for approval by the precast producer and fiber

manufacturer, independently performed test results certifying the macro-synthetic fibers and the
precast concrete products meet the requirements listed herein:

(A) Macro-Synthetic Fibers

(M

2
3

(4)

)

Manufacture from virgin polyolefins (polypropylene and polyethylene) and
comply with ASTM C 1116.4.1.3.

Fibers manufactured from materials other than polyolefins Submit test results
certifying resistance to long-term deterioration when in contact with the moisture
and alkalies present in cement paste and/or the substances present in air-
entraining and chemical admixtures.

Fiber length - no less than 1-1/2 inch.

Macro-synthetic fibers - aspect ratio (length divided by the equivalent diameter of
the fiber) between 45 and 150.

Macro-synthetic fibers - Minimum tensile strength of 40 ksi when tested in
accordance with ASTM D 3822.

Macro-synthetic fibers - minimum modulus of elasticity of 400 ksi when tested in
accordance with ASTM D 3822.
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(B) Fiber Reinforced Concrete

M

()
)

4)

&)

Approved structural fibers may be used as a replacement of steel reinforcement in
allowable structures of NCDOT Standards 840.45 and 840.52. The dosage rate,
in pounds of fibers per cubic yard, shall be as per recommended by the fiber
manufacturer to provide a minimum average residual strength (in accordance
with ASTM C 1399) of concrete of no less than that of the concrete with the steel
reinforcement that is being replaced, but no less than 5 lbs. per cubic yard.
Submit the recommendations of the manufacturer that correlate the toughness of
steel-reinforced concrete with that of the recommended dosage rate for the fiber-
reinforced concrete.

Fiber reinforced concrete - 4.5% air content, + 1.5% tolerance.

Fiber reinforced concrete - develop a minimum compressive strength 4000 psi in
28 days.

Workability of the concrete mix - determine in accordance with ASTM C995.
The flow time - not be less than 7 seconds or greater than 25 seconds.

Assure the fibers are well dispersed and prevent fiber balling during production.
After introduction of all other ingredients, add the plastic concrete and mix the
plastic concrete for at least 4 minutes or for 50 revolutions at standard mixing
speed.

Measurement and Payment

No separate payment will be made for substitution of macro-fiber synthetic reinforcement for the
steel reinforcing. The price bid for the precast units will be full compensation for furnishing and
incorporating the macro-fiber synthetic reinforcement.

PORTABLE CONCRETE BARRIER:

(2-20-07)

SP10 R50

The 2006 Standard Specifications is revised as follows:

Page 10-245, Article 1090-1(A) General, add the following after the first sentence:

The requirement for approved galvanized connectors will be waived if the barrier remains the
property of the Contractor.
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TEMPORARY SHORING:
(2-20-07) (Rev. 9-25-07) SP11 R02

Description

Design and construct temporary shoring in accordance with the contract. Temporary shoring
includes standard shoring, temporary mechanically stabilized earth (MSE) walls and non-
anchored temporary shoring. Trench boxes are not considered temporary shoring. “Standard
shoring” refers to standard temporary shoring and standard temporary MSE walls. Notes on
plans may restrict the use of one or both types of standard shoring. Notes on plans may also
require or prohibit temporary MSE walls.

Unless noted otherwise on the plans, temporary shoring is required as shown on the plans and to
maintain traffic. Temporary shoring to maintain traffic is defined as shoring necessary to
provide lateral support to the side of an excavation or embankment parallel to an open travelway
when a theoretical 2:1 (H:V) slope from the bottom of the excavation or embankment intersects
the existing ground line closer than 5 ft from the edge of pavement of the open travelway.

This provision is not applicable to anchored temporary shoring or the installation of pipes, drop
inlets and utilities unless noted otherwise on the plans. Provide all shoring submittals before
beginning work.

Materials
(A)  Certifications, Storage and Handling

Provide Type 7 Contractor’s Certifications in accordance with Article 106-3 of the
Standard Specifications for all shoring materials used with the exception of reinforcing
fabrics and geogrids. Furnish Type 2 Typical Certified Mill Test Reports in accordance
with Article 106-3 of the Standard Specifications for all seam strengths and reinforcing
fabric and geogrid properties. Provide minimum average roll values (MARV) in
accordance with ASTM D4759 for test reports. For testing reinforcing fabric and
geogrids, a lot is defined as a single day’s production.

Load, transport, unload and store shoring materials such that they are kept clean and free
of damage. Identify, store and handle all geogrids and geotextile fabrics in accordance
with ASTM D4873. Geogrids and fabrics with defects, flaws, deterioration or damage
will be rejected. Do not leave fabrics or geogrids uncovered for more than 7 days.

(B)  Shoring Backfill

Use shoring backfill for the construction of all temporary shoring including backfilling
behind non-anchored temporary shoring and in the reinforced zone for temporary MSE
walls. Unless backfilling around culverts, use shoring backfill that meets the
requirements of Class II Type I, Class III, Class V or Class VI select material in
accordance with Section 1016 of the Standard Specifications or AASHTO M145 for soil
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classification A-2-4 with a maximum plasticity index (PI) of 6. For backfilling around
culverts, use shoring backfill as defined herein except for A-2-4 soil.

Non-anchored Temporary Shoring

Use steel shapes, plates and piles that meet the requirements of ASTM A36 and steel
sheet piles that meet the requirements of Article 1084-2 of the Standard Specifications.
Use timber lagging with a minimum allowable bending stress of 1000 psi that meets the
requirements of Article 1082-1 of the Standard Specifications. For standard temporary
shoring, use pile sections and lengths and lagging sizes as shown on the plans.

Temporary MSE Walls

Use welded wire reinforcement forms, facings, mesh and mats that meet the requirements
of AASHTO M55 or M221. Use connector bars and wires for welded wire wall
components and support struts that meet the requirements of AASHTO M32. For
standard temporary MSE walls, use wire gauges, strut sizes and welded wire components
as shown on the plans.

6)) Geotextile Fabrics

Use geotextile fabrics that meet the requirements of Article 1056-1 of the
Standard Specifications.

(a) Reinforcing Fabric
The reinforcement direction (RD) is defined as the direction perpendicular
to the wall face and the cross-reinforcement direction (CRD) is defined as

the direction parallel to the wall face.

Use woven polyester or polypropylene fabric that meets the following

properties:
Property Test Method Requirement (MARYV)
Wide Width Tensile ASTM D4595 Varies —
Strength @ Ultimate (RD) 200 Ib/in min
Wide Width Tensile =~ ASTM D4595 100 1b/in min
Strength @ Ultimate (CRD)
Trapezoidal Tear Strength ~ ASTM D4533 100 Ib min
CBR Puncture Strength ~ ASTM D6241 600 1b min
UV Resistance after 500 hrs ASTM D4355 70 %

Apparent Opening Size ASTM D4751 20 min — 70 max
(AOS), US Sieve ;
Permittivity ~ ASTM D4491 0.20 sec”
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Embedment

For standard temporary MSE walls (temporary fabric wall) use reinforcing
fabric wide width tensile strengths and lengths in the RD as shown on the
plans.

(b) Retention Fabric

Retain shoring backfill at the face of temporary MSE walls with retention
fabric. Use fabric that meets the requirements of Class 3 and the UV
resistance, AOS and permittivity for separation geotextile in accordance
with AASHTO M288.

SierraScape Temporary Wall

Use uniaxial (UX) geogrids composed of high-density polyethylene (HDPE)
manufactured by Tensar Earth Technologies. Test geogrids in accordance with
ASTM D6637. Use connection rods manufactured by Tensar Earth Technologies
to transfer the load between the facings and geogrids.

For standard temporary MSE walls (SierraScape temporary wall) use geogrid
types and lengths as shown on the plans.

Terratrel Temporary Wall

Use ribbed reinforcing steel strips manufactured by The Reinforced Earth
Company that meet the requirements of ASTM A572, Grade 65. Use connector
rods that meet the requirements of AASHTO M31, Grade 60 and hair pin
connectors that meet the requirements of ASTM A1011, Grade 50. Use bolts,
nuts and washers that meet the requirements of AASHTO M164.

For standard temporary MSE walls (Terratrel temporary wall) use ribbed steel
strip size and lengths, rod lengths and diameters, hairpin connectors, bolts, nuts
and washers as shown on the plans.

“Embedment” is defined as the depth of shoring below the bottom of the excavation or the grade
in front of the shoring. For cantilever shoring, embedment is the depth of the piling below the
grade in front of the shoring. For temporary MSE walls, embedment is the difference between
the grade elevation in front of the wall and the elevation of the bottom of the reinforced zone.

Portable Concrete Barriers

Provide portable concrete barriers in accordance with the plans and if shoring is located within
the clear zone as defined in the AASHTO Roadside Design Guide. Use NCDOT portable
concrete barriers (PCBs) in accordance with Roadway Standard Drawing No. 1170.01 and
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Section 1170 of the Standard Specifications. Use Oregon Tall F-Shape Concrete Barriers in
accordance with detail drawing and special provision obtained from:
http://www.ncdot.org/doh/preconstruct/wztc/DesRes/English/DesResEng.html

The clear distance is defined as the horizontal distance from the back face of the barrier to the
edge of pavement and the minimum required clear distance is shown on the traffic control plans.
At the Contractor’s option or if the minimum required clear distance is not available, set an
unanchored PCB against the traffic side of the shoring and design shoring for traffic impact or
use the “surcharge case with traffic impact” for the standard temporary shoring. An anchored
PCB or Oregon barrier is required for barriers above and behind temporary MSE walls.

Contractor Designed Shoring

“Contractor designed shoring” is defined as non-anchored temporary shoring or temporary MSE
walls designed by the Contractor. Unless prohibited or required, Contractor designed shoring is
optional. Contractor designed shoring is required when notes on plans prohibit the use of
standard shoring. Non-anchored Contractor designed shoring is prohibited when notes on plans
require the use of temporary MSE walls and Contractor designed temporary MSE walls are
prohibited when notes on plans prohibit the use of temporary MSE walls.

Before beginning design, survey the shoring location to determine existing elevations and actual
design heights. Submit design calculations and drawings including typical sections for review
and acceptance showing details of the proposed design and construction sequence in accordance
with Article 105-2 of the Standard Specifications. Have shoring designed, detailed and sealed by
a Professional Engineer registered in the State of North Carolina. Submit 3 hard copies of design
calculations and 10 hard copies of drawings and an electronic copy (pdf or jpeg format on CD or
DVD) of both the calculations and drawings.

Design non-anchored temporary shoring in accordance with the AASHTO Guide Design
Specifications for Bridge Temporary Works and temporary MSE walls in accordance with the
AASHTO Allowable Stress Design Standard Specifications for Highway Bridges. Use the
following soil parameters for shoring backfill in the reinforced zone.

Total Unit Weight = 120 pcf
Friction Angle = 30 degrees
Cohesion = 0 psf

Design temporary shoring in accordance with the in-situ assumed soil parameters shown on the
plans. Design shoring for a 3-year design service life and a traffic surcharge equal to 240 psf.
This surcharge is not applicable for construction traffic. If a construction surcharge will be
present within a horizontal distance equal to the height of the shoring, design the shoring for the
required construction surcharge. If the edge of pavement or a structure to be protected is within
a horizontal distance equal to the height of the shoring, design shoring for a maximum deflection
of 3”. Otherwise, design shoring for a maximum deflection of 6”.
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For non-anchored temporary shoring, the top of shoring elevation is defined as the elevation
where the grade intersects the back face of the shoring. For traffic impact, apply 2 kips/ft to the
shoring 1.5 ft above the top of shoring elevation. When designing for traffic impact, extend
shoring at least 32" above the top of shoring elevation. Otherwise, extend shoring at least 6”
above the top of shoring elevation.

Standard Shoring

Unless notes on plans prohibit the use of one or both types of standard shoring, standard shoring
is optional. Submit a “Standard Temporary MSE Wall Selection Form” for each standard
temporary MSE wall location and a “Standard Temporary Shoring Selection Form” for up to
three standard temporary shoring locations. Submit selection forms at least 14 days before
beginning shoring construction. Obtain standard shoring selection forms from:
http://www.ncdot.org/doh/preconstruct/highway/geotech/formdet/standards.html

(A) Standard Temporary Shoring

Determine the shoring height, traffic impact, groundwater condition and slope or
surcharge case for each standard temporary shoring location. Determine the minimum
required extension, embedment and sheet pile section modulus or H pile section from the
plans for each location.

(B) Standard Temporary MSE Walls

Choose a standard temporary MSE wall from the multiple temporary MSE wall options
shown in the plans. Do not use more than one option per wall location.

Step bottom of reinforced zone in increments equal to vertical reinforcement spacing for
the wall option chosen. Determine the wall height and slope or surcharge case for each
section of standard temporary MSE wall. With the exception of either the first or last
section of wall, use horizontal section lengths in increments equal to the following for the
wall option chosen.

Standard Temporary MSE Wall Increment
_ Option N o o
Temporary Fabric Wall i 9 ft min (varies)
Hilfiker Temporary Wall : 10 ft min (varies)
SierraScape Temporary Wall 18 ft—7 1/4 in
Retained Earth Temporary Wall o 24t
Terratrel Temporary Wall 19ft—8in

Determine the appropriate facings and/or forms and reinforcement length, spacing,
strength, type, density and/or size from the plans for each wall section.
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Construction Methods

When using an anchored PCB, anchor the barrier in accordance with Roadway Standard
Drawing 1170.01 and Section 1170 of the Standard Specifications. Control drainage during
construction in the vicinity of temporary shoring. Collect and direct run off away from
temporary MSE walls, shoring and shoring backfill.

(A)

Non-anchored Temporary Shoring

Install and interlock sheet piling or install piles as shown on the plans or accepted
submittals with a tolerance of 1/2 inch per foot from vertical. Contact the Engineer if the
design embedment is not achieved. If piles are placed in drilled holes, perform pile
excavation to the required elevations and backfill excavations with concrete and lean
sand grout.

Remove grout as necessary to install timber lagging. Install timber lagging with a
minimum bearing distance of 3” on each pile flange. Backfill voids behind lagging with
shoring backfill.

Perform welding in accordance with the accepted submittals and Article 1072-20 of the
Standard Specifications.

€)) Pile Excavation

Excavate a hole with a diameter that will result in at least 3” of clearance around
the entire pile. Use equipment of adequate capacity and capable of drilling
through soil and non-soil including rock, boulders, debris, man-made objects and
any other materials encountered. Blasting is not permitted to advance
excavations. Blasting for core removal is permitted only when approved by the
Engineer. Dispose of drilling spoils in accordance with Section 802 of the
Standard Specifications. Drilling spoils consist of all excavated material
including water removed from excavations by either pumping or drilling tools.

If unstable, caving or sloughing soils are encountered, stabilize excavations with
clean watertight steel casing. Steel casings may be either sectional type or one
continuous corrugated or non-corrugated piece. Provide casings of ample
strength to withstand handling and driving stresses and the pressures imposed by
concrete, earth or backfill. Use steel casings with an outside diameter equal to the
hole size and a minimum wall thickness of 1/4 inch.

Before placing concrete, check the water inflow rate in the excavation after any
pumps have been removed. If the inflow rate is less than 6 per half hour, remove
any water and free fall the concrete into the excavation. Ensure that concrete
flows completely around the pile. If the water inflow rate is greater than 6” per
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(B)

half hour, propose and obtain approval of the concrete placement procedure
before placing concrete.

Center the pile in the excavation and fill the excavation with Class A concrete in
accordance with Section 1000 of the Standard Specifications except as modified
herein. Provide concrete with a slump of 6 to 8 inches. Use an approved high-
range water reducer to achieve this slump. Place concrete in a continuous manner
to the bottom of shoring or the elevations shown on the accepted submittals. Fill
the remainder of the excavation with a lean sand grout and remove all casings.

Temporary MSE Walls

The Engineer may require a wall preconstruction meeting to discuss the construction and
inspection of the temporary MSE walls. If required, conduct the meeting with the Site
Superintendent, the Resident or Bridge Maintenance Engineer, the Bridge Construction
Engineer and the Geotechnical Operations Engineer before beginning wall construction.

Perform all necessary clearing and grubbing in accordance with Section 200 of the
Standard Specifications. Excavate as necessary as shown on the plans or accepted
submittals. Notify the Engineer when foundation excavation is complete. Do not place
shoring backfill or first reinforcement layer until obtaining approval of the excavation
depth and foundation material.

If applicable, install foundations located within the reinforced zone in accordance with
the plans or accepted submittals.

Erect and maintain facings and forms as shown on the plans or accepted submittals.
Stagger vertical joints of facings and forms to create a running bond when possible unless
shown otherwise on the plans or accepted submittals.

Place facings and forms as near to vertical as possible with no negative batter. Construct
temporary MSE walls with a vertical and horizontal tolerance of 3” when measured with
a 10 ft straight edge and an overall vertical plumbness (batter) and horizontal alignment
of less than 6”.

Place reinforcement at locations and elevations shown on the plans or accepted submittals
and in slight tension free of kinks, folds, wrinkles or creases. Repair or replace any
damaged reinforcement. Contact the Engineer when existing or future structures such as
foundations, pavements, pipes, inlets or utilities will interfere with reinforcement. To
avoid structures, deflect, skew and modify reinforcement.

Do not splice reinforcement in the reinforcement direction (RD), i.e., parallel to the wall
face. Seams are allowed in the cross-reinforcement direction (CRD). Bond or sew
adjacent reinforcing fabric together or overlap fabric a minimum of 18” with seams
oriented perpendicular to the wall face.
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Place shoring backfill in 8 to 10 inch thick lifts and compact in accordance with
Subarticle 235-4(C) of the Standard Specifications. Use only hand operated compaction
equipment within 3 ft of the wall face. Do not damage reinforcement when placing and
compacting shoring backfill. End dumping directly on the reinforcement is not
permitted. Do not operate heavy equipment on reinforcement until it is covered with at
least 10” of shoring backfill. Do not use sheepsfoot, grid rollers or other types of
compaction equipment with feet.

Cover reinforcing and retention fabric with at least 3” of shoring backfill. Place top
reinforcement layer between 4 and 24 inches below top of wall as shown on the plans or
accepted submittals.

Bench temporary MSE walls into the sides of excavations where applicable. If the top of
wall is within 5 ft of finished grade, remove top form or facing and incorporate the top
reinforcement layer into the fill when placing fill in front of the wall. Temporary MSE
walls remain in place permanently unless required otherwise.

Measurement and Payment

Temporary Shoring will be measured and paid for at the contract unit price per square foot of
exposed face area at locations shown on the plans or required by the Engineer. For temporary
MSE walls, the wall height will be measured as the difference between the top and bottom of
wall and does not include the embedded portions of the wall or any pavement thickness above
the wall. For all other temporary shoring, the shoring height will be measured as the difference
between the top and bottom of shoring elevation. The bottom of shoring elevation is defined as
where the grade intersects the front face of the shoring. The top of shoring elevation is defined
as where the grade intersects the back face of the shoring. No payment will be made for any
extension of shoring above the top of shoring or any embedment below the bottom of shoring.
Such price and payment will be full compensation for furnishing all labor, tools, equipment,
materials and all incidentals necessary to design and install the temporary shoring and complete
the work as described in this provision.

No payment will be made for temporary shoring not shown on the plans or required by the
Engineer including shoring for OSHA reasons or the Contractor’s convenience. No value
engineering proposals will be accepted based solely on revising or eliminating the shoring
locations shown on the plans or the estimated quantities shown in the bid item sheets as a result
of actual field measurements or site conditions.

No additional payment will be made for anchoring PCBs or providing Oregon barriers in lieu of
unanchored PCBs. Additional costs for anchoring PCBs or providing Oregon barriers will be
considered incidental to Temporary Shoring.

Payment will be made under:

Pay Item Pay Unit
Temporary Shoring Square Foot
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PAVEMENT MARKING LINES:
(11-21-06) (Rev. 9-18-07) SP12 ROI

Revise the 2006 Standard Specifications as follows:

Page 12-2, 1205-3(D) Time Limitations for Replacement, add the following at the beginning
of the chart:

Facility Type - Marking Type Replacement Deadline - ;
Full-control-of-access  multi-lane = All markings By the end of each workday's
roadway (4 or more total lanes) and including ~operation if the lane is opened to

~ramps, including Interstates - symbols traffic

Page 12-14, Subarticle 1205-10, Measurement and Payment, delete the first sentence of the
first paragraph and replace with the following:

Pavement Marking Lines will be measured and paid for as the actual number of linear feet of
pavement marking lines per application that has been satisfactorily placed and accepted by the

Engineer.

ROCK BLASTING: (SPECIAL)

Description

This project special provision governs fracturing rock for excavation and constructing stable rock
cut slopes using controlled, production and trench blasting. Controlled blasting is used to form a
certain slope by limiting the effects of blasting with cushion or trim blasting. Another type of
controlled blasting known as presplitting is not addressed by this provision. Production blasting
1s used to fracture rock in manageable sizes for excavation. Trench blasting is used to create
trenches in rock for utilities and pipes and construct open ditches. This provision also addresses
secondary blasting and blasting adjacent to highway structures in lieu of Article 410-11 of the
Standard Specifications.

Exercise care when using bulk ammonium nitrate and fuel oil (ANFO) near open water to
prevent ANFO from leaching into lakes, streams, creeks and rivers. Control blasting to avoid
damaging public and private property. Contain flyrock in the construction limits or perform
blasting such that no flyrock occurs if required in the “Project Requirements” section of this
provision. When blasting in the vicinity of an open travelway, have equipment standing by to
remove material that interferes with traffic flow.

Perform rock blasting, develop blast plans, provide explosive materials, drill, load and stem

holes, record drilling, conduct blast surveys, monitor blasts and submit drilling records, surveys
and reports in accordance with the Contract and accepted submittals.
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At a minimum, conduct pre-blast surveys for any building, residence or utility when the
maximum charge per delay (W,,,) and the distance to the subject structure (D) may result in a
peak particle velocity (PPV) equal to or greater than 0.4 in/sec (10 mm/sec) using the formulas in
the “Peak Particle Velocity and Scaled Distance” section of this provision.

Blasting is subject to the “USBM Alternative Blasting Level Criteria” from the ISEE Blasters’
Handbook, 17" Edition for not-to-exceed limits. Warning levels for vibration are 0.25 in/sec (6
mmy/sec) less than the not-to-exceed limits. For air-overpressure (noise), blasting is subject to a
not-to-exceed limit of 133 dBL and a warning level of 120 dBL.

Design and perform rock blasting such that no flyrock occurs. If flyrock occurs, the Engineer
may suspend blasting operations in accordance with Article 108-7 of the Standard Specifications
and require test blasts and a revised general blast plan.

Blasting will be very critical due to the close proximity of populated or sensitive environmental
areas, urban or sensitive communities or historic structures. The Contractor should exercise
caution and the utmost care when designing and performing blasts in this area.

Definitions

Air-Overpressure or Air Blast (Noise) — The pulsating pressure changes above and below
ambient air pressure generated by an explosion. Air-overpressure “linear scale” measurements
include low frequency noise with a 2 hertz (Hz) response and are expressed in units of decibels-L
(dBL).

Blast Pattern — A plan of blast hole locations or an expression of the burden and spacing distance
and their relationship to each other.

Burden — The amount of rock broken by an explosive charge measured as the distance between
the blast hole and the nearest free face.

Charge per Delay (W) — The sum of all charge weights firing within any 8 milliseconds (ms)
time period. For example, if two 10 Ib (4.5 kg) charges fire at 100 ms and one 15 Ib (6.8 kg)
charge fires at 105 ms, the charge per delay would be 35 Ibs (15.8 kg).

Cushion or Trim Blasting — A controlled blasting technique in which a line of blast holes along a
rock face are detonated during the last delay period of the blast. The main burden is moved from
the face by production blast holes leaving only a small burden to be removed by the line of blast
holes at the face. Charges in these holes are lighter than charges in the production blast holes.

Deck Loading (Decking) — A method of loading blast holes in which two or more explosive
charges, called decks or deck charges, are loaded in the same hole separated by stemming or an
air cushion.

Delay Blasting — The practice of initiating individual explosive decks, blast holes or rows of
holes at predetermined time intervals using delays or delay detonators as compared to firing all
blast holes simultaneously.
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Flyrock — Rocks propelled through the air by the force of an explosion.

Free Face — A rock surface exposed to air or water that provides room for expansion upon
fragmentation.

Magazine — Any building, structure or container, approved for storage of explosive materials
other than an explosive manufacturing building.

Misfire — An event where all or some charges in a blast fail (do not detonate) when initiated or a
term for any portion of explosive materials that fail to detonate as planned.

Peak Particle Velocity (PPV) — The maximum ground vibration velocity measured in the
vertical, longitudinal or transverse direction. PPV measurement units are expressed in inches or
millimeters per second (in/sec or mm/sec).

Scaled Distance (Ds) — A calculated value in units of f/Ib®° (m/kg™’) describing relative
vibration energy based on distance to a structure (D) and charge per delay (W). Ds is equal to D
divided by the square root of W, Ds=D/ W orw=(D/ Ds)2.

Spacing — The distance between blast holes in a row. In production blasting, the distance is
measured parallel to the free face and perpendicular to the burden.

Stemming — Crushed stone placed in the unloaded collar area of blast holes for the purpose of
confining explosive charges and limiting rock movement and air-overpressure.

Subdrilling — The portion of a blast hole that is drilled below or beyond the desired excavation
depth or limit. Subdrilling is generally required to prevent the occurrence of high or tight areas
of unfractured rock between blast holes.

Regulations

Comply with all the latest applicable Federal, State and local codes, laws, rules and regulations
as well as professional society standards for the storage, transportation and use of explosives.
These include but are not limited to the following:

e The Occupational Safety and Health (OSH) Act of 1970 and the Construction Safety Act
(CSA) of 1969, as amended

o Safe Explosives Act, Title XI, Subtitle C of Public Law 107-296; Interim Final Rule

o Title 29, U. S. Code, Section 651 et seq., including safety and health regulations for
construction

e Title 27, Code of Federal Regulations (27 CFR), Part 555, U. S. Department of Justice,
Bureau of Alcohol, Tobacco, Firearms and Explosives (ATF)

e Organized Crime Control Act of 1970, Title XI, Public Law 91-452, as amended

e Title 49, Code of Federal Regulations (49 CFR), Parts 105-177 (DOT RSPA) & Parts 301-
399 (DOT FHA)

o Title 29, Code of Federal Regulations (29 CFR), Parts 1910 & 1926, N. C. Department of
Labor, Division of Occupational Safety and Health

e The Mining Act of 1971, North Carolina General Statute, Chapter 74, Article 7, as amended
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e Fire Code of North Carolina, Section 105.6.15 Explosives
e Administrative Rules, 13 NCAC 06.0521 — 13 NCAC 06.0526, N. C. Department of Labor

e “A Guide to the Safe Storage of Explosive Materials” and “North Carolina Occupational
Safety and Health Standards in Construction for Blasting & Use of Explosives”, N. C.
Department of Labor

Keep a copy of all regulations listed above at the project site.
Non-regulatory Industry Support Organizations:

e Blast Monitoring Equipment Operation Standards (1999), Vibration Subcommittee of the
International Society of Explosive Engineers (ISEE)

e Institute of Makers of Explosives (IME) Safety Library Publications (SLPs)

In case of conflict, the more stringent regulation applies.
Submittals

In lieu of a blasting plan in accordance with Article 107-11 of the Standard Specifications, the

following submittals are required for rock blasting.

e Blasting Contractor Personnel and Experience including Blasting Consultant, if applicable

e General Blast Plan including Blast Monitoring Consultant, if applicable

e Site Specific Blast Plans including Pre-blast Surveys

e Post-blast Reports including Drilling Records, Blast Monitoring Report and Blast Damage
Report, when necessary

For the site specific blast plans and post-blast reports, submit two hard copies of each to the
Resident Engineer. After completing all blasting for a cut, structure or an excavation, submit
electronic copies (pdf or jpg format on CD or DVD) of all site specific blast plans and post-blast
reports.

Allow 30 calendar days upon receipt by the Department for the review and acceptance of the

Blasting Contractor personnel and experience and general blast plan. Provide these submittals in
both electronic and hard copy form in accordance with the following:
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Submit one hard copy to the Resident Engineer. At the same time, submit a second hard copy
and an electronic copy (pdf or jpg format on CD or DVD) directly to the Geotechnical
Engineering Unit at the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office addresses:

Via US mail: Via other delivery service:

Eastern Regional Geotechnical Manager Eastern Regional Geotechnical Manager
North Carolina Department of North Carolina Department of
Transportation Transportation

Geotechnical Engineering Unit Geotechnical Engineering Unit

Eastern Regional Office Eastern Regional Office

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office addresses:

Via US mail: Via other delivery service:

Western Regional Geotechnical Manager Western Region Geotechnical Manager
North Carolina Department of North Carolina Department of
Transportation Transportation

Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office

5253 Z Max Boulevard 5253 Z Max Boulevard

Harrisburg, NC 28075 Harrisburg, NC 28075

The Engineer may suspend blasting operations in accordance with Article 108-7 of the Standard
Specifications if submittals are illegible, incomplete or not provided.

(A) Blasting Contractor Personnel and Experience

The Engineer may waive this submittal if a Blasting Consultant is not required and the
Blasting Contractor and Blaster-in-Charge for this project were previously accepted
within the last year for another NCDOT project with subsurface conditions and blasting
of a scope and complexity similar to that anticipated for this project.

Obtain acceptance of the Blasting Contractor personnel and experience before submitting
a general blast plan.

€)) Blasting Contractor
Use a Blasting Contractor prequalified by the NCDOT Construction Unit for rock
blasting work (work code 070). Submit documentation that the Blasting

Contractor has successfully completed at least 5 blasting projects within the last 3
years with subsurface conditions and blasting of a scope and complexity similar to
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(B)
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that anticipated for this project. Documentation should include the General
Contractor and Owner’s name and current contact information with descriptions
of each past project.

Blaster—in—Charge

The Blaster-in-Charge has total authority over the handling, use and security of
explosives and is responsible for coordinating, planning and supervising
explosives use. The Blaster-in-Charge is also responsible for designing blasts and
preparing blast plans when a Blasting Consultant is not required and for
monitoring blasts when a Blast Monitoring Consultant is not required. Either the
Blaster-in-Charge or an alternate Blaster-in-Charge is required to be on-site
during blasting.

Submit documentation that the Blaster-in-Charge and any alternate Blasters-in-
Charge have a minimum of 5 years experience in blasting with past projects of
scope and complexity similar to that anticipated for this project. Documentation
should include resumes, references, certifications, project lists, experience
descriptions and details, etc. If there is a change in the Blaster-in-Charge,
discontinue explosives use until a new Blaster-in-Charge is submitted and
accepted.

Blasting Consultant

When a Blasting Consultant is required in the “Project Requirements” section of
this provision, use an independent consultant prequalified by the NCDOT
Construction Unit for the rock blasting evaluation & design discipline (disc code
00304). Employees of the Contractor, any affiliated companies or product
suppliers are not allowed to be independent consultants.

Submit documentation that the Blasting Consultant is registered as a Professional
Engineer in North Carolina and has at least 10 years experience in designing
blasts and preparing blast plans for projects with subsurface conditions and
blasting of a scope and complexity similar to that anticipated for this project.
Documentation should include resumes, references, certifications, project lists,
experience descriptions and details, etc.

Blast Plans

Blast plans are required to be signed by the Blaster-in-Charge (and Blasting Consultant, if
applicable). Review and acceptance of blast plans does not relieve the Contractor of
responsibility for the blast results or liability in accordance with Articles 107-11 and 107-

12 of the Standard Specifications.
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General Blast Plan

Submit a general blast plan before beginning drilling, when revised drilling or
blasting methods are proposed or as directed by the Engineer. At a minimum,
include the following in the plan:

Work procedures and safety precautions for the storage, transportation,
handling and detonation of explosives

Explosive products and devices for dry and wet blast holes including
explosives, primers and detonators with material safety data sheets

Drilling equipment and methods for maintaining blast hole alignment

Typical plan, profile and sectional views for both production and controlled
blasting showing hole diameter, depth, inclination and spacing, maximum
blast limits, burden, subdrill depth and maximum charge per delay

Initiation and delay methods and delay times

Site specific blast plan format

Blast hole drill log format

Pre-blast survey criteria and method

Blast monitoring report format and equipment including calibration
information

Post-blast report format

Blast Monitoring Consultant, if applicable

Test blast locations when required

Do not deliver explosives to the project site until the general blast plan is
reviewed and accepted.

Site Specific Blast Plan

After the general blast plan is accepted, submit a site specific blast plan at least 24
hours in advance of each blast. Site specific blast plans may be waived for non-
critical blasts as determined by the Engineer. The following is required for the
plan:

Scaled drawings of the blast area with cross-sections showing the beginning
and ending stations, hole diameter, depth, inclination, spacing, burden,
subdrill depth and free face location and any joints, bedding planes, weathered
zones, voids or other significant rock structure that may influence the blast

A loading pattern diagram showing the location and amount of each type of
explosive including primers and detonators

The locations and depths of stemming, column heights and maximum charge
per delay for each type of loading

A delay and initiation diagram showing delay pattern, sequence and times

Pre-blast surveys (once per structure; not required when submitted for a prior
blast)
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For site specific blast plans do not exceed the maximum charge per delay
accepted in the general blast plan or submit a revised general blast plan to
increase the maximum charge per delay allowed.

(C)  Pre-blast Surveys and Post-blast Reports

1

@

3

Blast Monitoring Consultant

When a Blast Monitoring Consultant is required in the “Project Requirements”
section of this provision, use an independent consultant prequalified by the
NCDOT Construction Unit for vibration & noise monitoring work (work code
3120). Employees of the Contractor, any affiliated companies or product
suppliers are not allowed to be independent consultants.

Peak Particle Velocity and Scaled Distance

Use the following formulas to determine peak particle velocity (PPV) and scaled
distance (Ds).

PPV = K(Ds)™ and Ds =D/ (Wya)"’

where: PPV = Peak Particle Velocity (in/sec or mm/sec)
K and m = Site specific constants defining initial energy and decay
Ds = Scaled Distance (ft/Ib"° or m/kg"’)
D = Distance to subject structure (ft or m)
Wax = Maximum charge per delay (lbs or kg)

Typically, a K of 240 (1725 for metric units) and an m of -1.6 may be used for the
equations above. However, K and m are site specific and may be determined by
performing a regression analysis of multiple PPV and Ds data pairs. Select K and
m based on actual site conditions, rock type and structure, subsurface information
and blast monitoring measurements.

Pre-blast Survey

Conduct pre-blast surveys in accordance with the “Project Requirements” section

of this provision and the accepted general blast plan. At a minimum, include the

following in the survey:

¢ Summary naming the person who performed the survey and comments about
each structure and existing condition

e Sketches of interior and exterior walls and foundations with existing cracks
and a written description of the cracks including the length, width, type and
angle

e 4 x 6 inch (100 x 150 mm) color 35-mm or 5-megapixel digital photographs
or miniDV or DVD digital video documenting the existing cracks and
condition of each structure
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Submit pre-blast surveys with site specific blast plans.

Post-blast Report

Within 3 days after each blast or before the next blast, whichever is sooner,
submit a post-blast report signed by the Blaster-in-Charge that includes the
following:

(€))

Results and effectiveness of the blast and any proposed changes to subsequent
site specific blast plans

Blast monitoring report

Blast damage report when necessary

Drilling records including blast pattern and blast hole drill logs

Blast Monitoring

At a minimum, monitor vibration and air-overpressure (noise) at the
nearest building, residence or utility and the nearest building, residence or
utility in the direction of the blast in accordance with the accepted general
blast plan. Furnish seismographs capable of measuring particle velocities
in the longitudinal, vertical and horizontal directions. Use monitoring
equipment calibrated within one year of the date the data is collected.
Interpret the recorded data and submit a blast monitoring report signed by
the Blaster-in-Charge (or Blast Monitoring Consultant, if applicable) with
the post-blast report that includes the following for each monitoring
location:

e Type, identification and specific location of monitoring equipment

e Distance and direction to blast

e PPV in each direction and peak vector sum

e Maximum air-overpressure

If damage occurs from blasting, notify the Engineer immediately. Submit

a blast damage report signed by the Blaster-in-Charge (and Blast

Monitoring Consultant, if applicable) with the post-blast report that

includes the following:

e Property owner’s (and injured person’s, if any) names, addresses and
telephone numbers

e Details and description of property damage (and injury, if any) with
photos or video '

e Any associated tort claims, complaint letters and other applicable
information

67



C201927 (B-4258 : Rutherford Count
(B-4258) 58 T ’

(b) Drilling Records

Identify each blast hole with a number on a blast pattern. Log the hole
number, total depth, date drilled and the depth and description of
significant conditions encountered such as water, voids and weak or
jointed seams. Submit the blast pattern and blast hole drill logs signed by
the Driller with the post-blast report.

Blast Design Requirements

(A)

(B)

©

Vibration and Air-overpressure

Design blasts for the vibration and air-overpressure (noise) warning levels and not-to-
exceed limits in the “Project Requirements” section of this provision. If warning levels
are exceeded, the Engineer may require additional monitoring and the Contractor should
be aware that future blasts could exceed the not-to-exceed limits. If not-to-exceed limits
are exceeded, the Engineer may suspend blasting operations in accordance with Article
108-7 of the Standard Specifications and require test blasts and a revised general blast
plan.

Production Blasts

Design production blasts in accordance with the following unless otherwise approved:
e Maintain a minimum 6 ft (1.8 m) clearance between the production blast holes and
final cut slope face

Diameter of production blast holes may not exceed 6” (150 mm)
Do not drill production blast holes below the bottom of adjacent controlled blast holes
Use delay blasting to detonate production blast holes towards a free face

Controlled Blasts

Controlled blasts are required for final cut slopes steeper than 2:1 (H:V) when the height
of the rock face exceeds 15 ft (4.6 m).

1) Cushion Blasts

Cushion blasts refer to either trim or cushion blasting. Design cushion blasts in
accordance with the following unless otherwise approved:

e Diameter of cushion blast holes may not exceed 6 (150 mm)

¢ Minimize subdrilling to only that required for excavation of the final cut
slopes

e Do not subdrill below final grade
Bench height or lift thickness may not exceed 25 ft (7.6 m)

e Use a maximum of half the charge density and burden of the production blast
holes for the cushion blast holes

e Do not use bulk ANFO or any other bulk loaded products
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e Fire cushion blast holes after production blast holes with a minimum 25 ms
delay

(D)  Trench Blasts

Design trench blasts in accordance with the following unless otherwise approved:

e Diameter of trench blast holes may not exceed 3” (75 mm)

¢ Do not use bulk ANFO or any other bulk loaded products

e Use cartridge explosives or other types of explosives specifically designed for trench

blasting
e Use a charge diameter % to % inch (13 to 19 mm) less than the diameter of the trench
blast holes
Test Blasts

A test blast is defined as drilling, blasting and excavation of a test section before beginning or
restarting full scale blasting. When a test blast is required in the “Project Requirements” section
of this provision or as directed by the Engineer, perform one or more test blasts for both
production and controlled blasting (cushion or trim blasting) or trench blasting before beginning
full scale blasting. Submit proposed test blast locations with the general blast plan. Also, if the
Engineer suspends blasting operations after full scale blasting has begun, one or more test blasts
may be required before resuming blasting. When this occurs, inform the Engineer of the test
blast locations before submitting any site specific blast plans.

Perform test blasts in accordance with the submittal, blast design and construction requirements
except submit site specific blast plans for test blasts 72 hours before beginning drilling. Full
scale blasting may not begin or resume until the test blasts are acceptable to the Engineer. The
Engineer will not consider whether a test blast is acceptable until the rock face is exposed and
the post-blast report is submitted. Examples of results that may be unacceptable include
excessive vibration, air-overpressure or flyrock, overbreakage, damage to the final cut slope face
and overhangs.

Construction Methods

Before beginning drilling, conduct a pre-blast meeting to discuss the blasting and monitoring.
Schedule this meeting after all blast plans have been accepted. The Resident Engineer, Roadway
Construction Engineer, Geotechnical Operations Engineer, Contractor and Blaster-in-Charge
(and Blasting Consultant and Blast Monitoring Consultant, if applicable) will attend this pre-
blast meeting.

Drill and blast in accordance with site specific blast plans, the general blast plan, and this
provision as directed by the Engineer. Use explosives in accordance with all applicable
government regulations, professional society standards and manufacturer guidelines and
recommendations.
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Remove all overburden material along the top of the excavation for a minimum of 30 ft (9.1 m)
beyond the blast holes or the end of the cut unless otherwise approved. Inspect the free face to
ensure there is adequate burden.

Drill blast holes within 3” (75 mm) of plan location and control drilling to maintain the final cut
slope angle. Accurately determine the angle at which the drill steel enters the rock. Cover all
blast holes after drilling to prevent unwanted backfill and identify and mark each hole with hole
number and depth. Blast holes are required to be free of obstructions the entire depth. Load
holes without dislodging material or caving in the blast hole wall. Use standard size nos. 67 and
78M in accordance with Section 1005 of the Standard Specifications for stemming. Stem blast
‘holes with diameters of 5 (250 mm) or greater with no. 67 coarse aggregate and blast holes with
diameters less than 5” (250 mm) with no. 78M coarse aggregate. Do not stem blast holes with
drill cuttings. Matting is required when blasting in close proximity to buildings, residences,
utilities, traffic and populated areas. Soil cover may be used in lieu of matting if allowed by the
Engineer.

Notify all occupants of residences, businesses and structures in the surrounding area and the
Engineer at least 24 hours before blasting. Check for misfires immediately after each blast
before signaling all clear. Remove any loose, hanging or potentially dangerous conditions by
hand or machine scaling methods. Resume drilling only after scaling is complete.

When the height of a cut requires multiple lifts or benches, offset the controlled blast holes for
each subsequent lift the minimum distance necessary to allow for drill equipment clearances.
Adjust the alignment of controlled blast holes to account for this offset as well as any drift that
occurred in the preceding lift.

The Engineer may suspend blasting operations in accordance with Article 108-7 of the Standard
Specifications when vibration, air-overpressure or flyrock limits are exceeded, unsatisfactory
rock cut slopes are produced or other reasons.

Remove all loose material from final rock faces by scaling. The Contractor is responsible for the
final rock face. If blasting damages the final rock face, stabilize the slope at no additional cost to
the Department with a method proposed by the Contractor and accepted by the Department.

Secondary Blasting

Secondary blasting is used to reduce the size of naturally occurring boulders or those resulting
from initial blasting. Secondary blasting methods include block holing or boulder busting.
Block holing or boulder busting is the breaking of boulders by loading and firing small explosive
charges in small diameter blast holes. Submit a combined general and site specific blast plan for
secondary blasting. The Engineer may waive the pre-blast surveys, blast monitoring and post-
blast reports at their discretion.

Mud capping, which is defined as placing an unconfined explosive charge in contact with a rock
surface without the use of a blast hole and covering it with mud, is not allowed.
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Blasting Adjacent to Highway Structures

Do not blast adjacent to highway structures until the concrete strength reaches 2400 psi (16.5
MPa). When blasting adjacent to highway structures, limit PPV to 4 in/sec (100 mm/sec)
measured at a location on the structure nearest the blast. Perform blasting adjacent to highway
structures in accordance with the submittal, blast design and construction requirements in this
provision.

When blasting for foundation excavation, submit a combined general and site specific blast plan
and the Engineer may waive the pre-blast surveys, blast monitoring and post-blast reports at their
discretion.

Measurement and Payment

No measurement for rock blasting or scaling will be made. Payment at the contract unit price bid
for Unclassified Excavation or at the lump sum price bid for Grading in accordance with Section
225 or 226 of the Standard Specifications will be considered full compensation for all rock
blasting or scaling necessary to complete the work in accordance with the contract.

No direct payment for rock blasting will be made for any pipe, utility or foundation excavation.
Rock blasting for these items will be considered incidental to the compensation for the required
excavation at the various locations. Where no direct payment for excavation is made, the cost
for all rock blasting will be considered incidental to the required work and no separate payment
for blasting will be made.

No additional payment will be made or extension of contract time allowed when the Engineer

suspends blasting operations and requires test blasts, additional monitoring or submittals in
accordance with this provision.
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