



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

November 6, 2008

Addendum No. 1

RE: Contract ID: C201976

WBS# 34414.3.4

F.A. # NHF-0017(80)

Craven-Jones Counties (R-2301A)

US-17 (New Bern Bypass) From US-17 South of New
Bern To US-70

November 18, 2008 Letting

To Whom It May Concern:

Reference is made to the plans and proposal form recently furnished to you on this project.

This addendum changes the north limits of the project from Station -L- 104+97.876 to Station -L-100+20.000. The quantities of work items, plan details, typical sections and other necessary revisions to accommodate the shortened project have hereby been made. A new bid proposal along with the corresponding plan sheet changes has been prepared containing these revisions. This new proposal dated 11-6-08 and revised plan sheets are enclosed herewith.

In addition to the revisions necessitated by the shortening of the project, the following revisions to the proposal have been made:

On Page No. 30 the project special provision entitled "Liability Insurance" has been added. New Page No. 30-A has been added to include the project special provision entitled "Additional Insured". On Sheet No. 181 the first paragraph of the project special provision entitled "Permits" has been revised. Also, new Page Nos. 182 thru 282 have been added to include the permits.

The Table of Contents has been revised to reflect the above noted revisions.

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER

TELEPHONE: 919-250-4128
FAX: 919-250-4119
WEBSITE: WWW.NCDOT.ORG/

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B2
1020 BIRCH RIDGE DRIVE

Page 2

Contract ID: C201976

Craven-Jones Counties (R-2301A)


The following sheets in the plans have been revised:

- Roadway Plans- Sheet Nos. 1, 2-B, 2-L, 3, 3-A, 3-G thru 3-J, 3-L, 30-34, 57, 61, 62, 68, TCP-03, TCP-11(which had been inadvertently omitted), EC-30 thru EC-33 and EC-68 thru EC-71
- Cross-Section Plans-Sheet Nos. X-1, X-3, X-4, X-95 thru X-102, X-108 thru X-112 and X-139 thru X-144
- Roadway Sub-Surface Plans- Earthwork Balance Sheet

Please void the above noted sheets in your plans and staple the revised sheets thereto.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied. The Contractor's bid must be based on these revised pay item quantities. The contract will be prepared accordingly.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag
Attachments

cc: Mr. W. S. Varnedoe, PE
Mr. E. C. Powell, PE
Mr. H.A. Pope, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Mr. Mark Staley (2)
Project File (2)

Mr. Robert Memory
Mr. R. E. Davenport, Jr., PE
Ms. Norma Smith
Mr. Ronnie Higgins
Ms. Lori Strickland
Mr. Larry Strickand