



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

November 4 , 2008

Addendum No. 1

RE: Contract ID: C202186

F.A. # NHF-0100(15), NHF-0100(16)

WBS# 35196.3.15, 35196.3.16

Cumberland County (U-2519E, X-0002B, X-0002C) Combined Proposal #3

NC-24 Extension (Fayetteville Outer Loop) From West of NC-24 To West of US-401

November 18, 2008 Letting

To Whom It May Concern:

Reference is made to the proposal recently furnished to you on this project.

It has been determined that Federal Aid Funds will be used for this project. As such, the appropriate Federal provisions have been added to the proposal. You are therefore receiving a new proposal form dated 11-04-08. Please destroy the proposal form previously furnished to you.

In addition to adding the appropriate Federal Aid provisions, the following revisions have been made to the proposal form:

On Page No. 41 the project special provision entitled "Smith Lake Ticket Booth Relocation" has been added.

On Page No. 67 the first paragraph of the project special provision entitled "Embankment Monitoring" has been revised.

On Page No. 331 the first paragraph of the project special provision entitled "Permits" has been revised. Also, new Page Nos. 332 thru 472 have been added to include the permits.

The Table of Contents has been revised to reflect the above noted revision.

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
DESIGN SERVICES UNIT
1501 MAIL SERVICE CENTER

TELEPHONE: 919-250-4128
FAX: 919-250-4119
WEBSITE: www.ncdot.org/

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B2
1020 BIRCH RIDGE DRIVE

Page 2


Contract ID: C202186

Cumberland County (U-2519E, X-0002B, X-0002C)

On Page No. 5 of the new item sheets, by copy of this addendum, the quantity for the following pay item is hereby reduced "79-1275000000-M-600 Prime Coat (Old Quantity = 425,369 L, New Quantity = 63,628 L)". The Contractor's bid price must be based on this revised quantity. The contract will be prepared accordingly.

The bid bond folder of Expedite for this project contains an error. To correct this error please download the Expedite Addendum File and follow the instructions for applying the addendum. This will also correct the above noted quantity change. Bid Express will not accept your bid unless the addendum has been applied. If you have questions or need assistance concerning the Expedite File please contact either Penny Higgins or Jaci Kincaid at (919) 250-4124.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag
Attachments

cc: Mr. W. S. Varnedoe, PE
Mr. E. C. Powell, PE
Mr. T. R. Gibson, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Mr. Mark Staley (2)
Mr. Jake Riggsbee, PE (FHWA)
Project File (2)

Mr. Robert Memory
Mr. R. E. Davenport, Jr., PE
Ms. Norma Smith
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Lori Strickland
Ms. Marsha Sample