PROJ. REFERENCE NO. SHEET NO.

FINAL PAVEMENT MARKING SCHEDULE

PAY ITEM QUANTITY
SYMBOL DESCRIPTION BREAKDOWN TOTAL QUANTITY

FINAL PAVEMENT MARKINGS

THERMOPLASTIC (4", 90 MILS)
TA WHITE EDGELINE 1,796 LF

TOTAL 1,796 LF

THERMOPLASTIC (4", 120 MILS)

TC 10 FT. WHITE SKIP 2,538 FT
D 2 FT. WHITE MINISKIP 212 LF
TE WHITE SOLID LANE LINE 2,032 LF
TF 10 FT. YELLOW SKIP 153 LF
TH YELLOW SINGLE CENTER LINE 610 LF
TI YELLOW DOUBLE CENTER LINE 6,842 LF
TOTAL 12,387 LF

THERMOPLASTIC (8", 90 MILS)

TQ WHITE DIAGONAL 252 LF

1T YELLOW DIAGONAL 254 LF
TOTAL 506 LF

THERMOPLASTIC (24", 120 MILS)

T2 WHITE STOPBAR 188 LF
TOTAL 188 LF

THERMOPLASTIC PAVEMENT MARKING SYMBOLS (90 MILS)

UA LEFT TURN ARROW 18 EA
uB RIGHT TURN ARROW 9 EA
uc STRAIGHT ARROW 9 EA
TOTAL 36 EA
MARKERS

PERMANENT RAISED PAVEMENT MARKERS

MA YELLOW & YELLOW 72 EA
MB CRYSTAL & RED 217 EA

TOTAL 289 EA
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