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PROJECT SPECIAL PROVISIONS
Utility Construction

Revise the 2006 Standard Specifications as follows:

Utility Owners’ Contact Information:

Page 15-1, Subarticle 1500-2 Cooperation with the Utility Owner, paragraph
2, add the following sentences:

There are multiple water and sewer lines on this project that belong to different
utility companies. They are listed below with their contact person.

1. The Town of Biscoe has water and sewer facilities. The contact person for
the Town of Biscoe is Mr. David Asbill, and he can be reached by phone at 910-
428-4112.

2. The Montgomery County Water System has water facilities. The contact
person for the County is Mr. Jason Caviness, and he can be reached by phone
at 910-439-6197.

Remove Fire Hydrant:

Page 15-21, Subarticle 1530-3(D) Remove Fire Hydrant, replace the third
sentence with the following:

Existing fire hydrants removed from the system will remain the property of the
Town of Biscoe. The Contractor shall stockpile the existing fire hydrants and
contact the owner’s representative to arrange the time and location for pickup.

Pipe Materials:
All PVC water and sanitary force main pipe shall conform to ANSI/AWWA C900.

Measurement and Payment:

No direct payment will be made for utility construction work required by the
preceding provisions, which are general requirements applying to utility
construction, and all of the requirements stated will be considered incidental
work, paid for at the contract unit prices of the various utility items included in the
contract.
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Abandon Water Vault:

The water vault to be abandoned contains meters, valves, and/or other
appurtenances that are to remain the property of the Town of Biscoe. One
week prior to abandoning the water vault, the Contractor shall contact the
owner’s representative for identification of items to be salvaged. The Contractor
shall remove and stockpile these items in usable condition and contact the
owner’s representative to arrange the time and location for pickup. Items
unclaimed after 30 days of notification shall become property of the Contractor.

Plug connecting utility pipes before filling or removing the vauit. Abandon vault
by removing the entire top, ensuring the remainder is at least 2 feet below the
roadway subgrade, and filling the vauit with approved material.

Measurement and Payment

Abandon Water Vault will be measured and paid for as each. Such price and
payment will be full compensation for all work covered by this provision, including
but not limited to coordination with the Town of Biscoe, removal and staging of
salvage items, plugging pipes, removal and disposal of cover, and filling with
approved material.

Payment will be made under:

Pay Item Pay Unit
Abandon Water Vault Each
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PROJECT SPECIAL PROVISIONS
Utility
January 15, 2009

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the
construction of this project.

A) Embarq — Telephone
B) Progress Energy — Power Distribution
C) Time Warner Cable — Cable Television

The conflicting facilities of these concerns will be installed, adjusted, removed or
abandoned, as noted and are therefore listed in these special provisions for the benefit of
the Contractor. All utility work listed herein will be done by the utility owner. All
utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the 2006 Standard
Specifications.

Utilities Requiring Adjustment:

A) Embarq — Telephone
1) Embarq will install, adjust, abandon its facilities at the locations within
the project limits as necessary as shown on the Utility by Others Plans.
Construction completion time 12 weeks after NCDOT contractor completes
clearing and grubbing. NCDOT contractor to give 1 week notice prior to
completion of clearing and grubbing.
2) Contact person for Embarq is Mr. Josh Sturtz at 919-797-1695.

B) Progress Energy — Power Distribution
1) Progress Energy will relocate service as necessary at the existing locations within
the project limits as shown on the Utility by Others Plans, by September 1, 2009.
2) Contact person for Progress Energy is Mr. Allen Dasen at 919-690-3170.

C) Time Warner Cable — Cable Television
1) Time Warner Cable will relocate service as necessary at the existing locations
within the project limits as shown on the Utility by Others Plans, by October 1,
2009.
2) Contact person for Time Warner Cable is Mr. Scott Bevins at 336-217-3404.





