



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

July 7, 2009

Addendum No. 1

RE: Contract ID: C202370
WBS# 45078.3.ST1
F.A. # STM-0017(90)
Perquimans County (R-5150)
US-17 From SR-1101 To SR-1302

July 21, 2009 Letting

To Whom It May Concern:

Reference is made to proposal and sketch maps recently furnished to you on this project.

The following revision has been made to the sketch maps:


On Sheet No. 3 the quantity for "Surface Course Type S9.5B" and "PG 64-22 Plant Mix" has been revised. Please void Sheet No. 3 in your sketch maps and staple the revised Sheet No. 3 thereto.

The following revision has been made to the proposal:

On Page No. 1 of the item sheets, by copy of this addendum the quantity for line item "5-1519000000-E-610 Asphalt Concrete Surface Course, Type S9.5B" has been reduced from 39,375 TON to 32,000 TON. Also, on Page No. 1 of the item sheets, by copy of this addendum the quantity for line item "6-1560000000-E-620 Asphalt Binder For Plant Mix, Grade PG 64-22" has been reduced from 2,363 TON to 1,920 TON. The contractor's bid must be based on these revised pay item quantities. The contract will be prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag
Attachments

cc: Mr. J.G Nance, PE
Mr. Ron Hancock, PE
Mr. J. D. Jennings, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J.V. Barbour, PE
Mr. Mark Staley
Ms. Jaci Kincaid
Project File (2)

Mr. Robert Memory
Mr. R. E. Davenport, Jr., PE
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Marsha Sample
Ms. Norma Smith
Ms. Lori Strickland
Ms. Penny Higgins