STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE EUGENE A. CONTI, JR.
GOVERNOR SECRETARY

August 7, 2009

Addendum No. 1

RE: Contract ID: C202322

WBS# 38423.3.1, 42287.3.1

F.A. # BRSTP-304(2), BRZ-0304(3)

Pamlico County (B-4594, B-5129)

Bridge Numbers 31, 35, 40, 42 and 44 on NC-304

August 18, 2009 Letting

To Whom It May Concern:

Reference is made to the proposal and plans recently furnished to you on this project.
The following revisions have been made to the proposal:

On Page No. 18 the Project Special Provision entitled “Subsurface Information” has been
revised. Please void Page No. 18 in your proposal and staple the revised Page No. 18 thereto.

On Page No. 26, a note has been added to the Project Special Provision entitled “Notes To
Contractor”. Please void Page No. 26 in your proposal and staple the revised Page No. 26 thereto.

New Page No. 46-A has been added to include the Project Special Provision entitled “Rock
Embankment”. Please staple new Page No. 46-A after Page No. 46 in your proposal.

On Page No. 3 of the Item Sheets, new line item “64-0220000000-E-SP Rock Embankments
(Quantity = 50 TON)” has been added. The Contractor’s bid must include this new pay item. The
contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite

Addendum File and follow the instructions for applying the addendum. Bid Express will not
accept your bid unless the addendum has been applied.

MAILING ADDRESS: TELEPHONE: 919-250-4128 LOCATION:

NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4119 CENTURY CENTER COMPLEX
CONTRACT STANDARDS AND DEVELOPMENT UNIT ENTRANCE B-2
1591 MAIL SERVICE CENTER WEeBsITE: www.NCDOT.0ORG 1020 BIRCH RIDGE DRIVE

RaLEIGH NC 27699-1591 RALEIGH NC
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The following revisions have been made to the plans:

On Sheet No. 2-A a detail for “Rock Embankment” has béen added. Please void Sheet No. 2-A
in your plans and staple the revised Sheet No. 2-A thereto.

Sheet Nos. 5, 41, 78, 115 and 152 have been revised to make reference to the Rock Embankment
Detail. Please void Sheet Nos. 5, 41, 78, 115 and 152 in your plans and staple the revised Sheet
Nos. 5, 41, 78, 115 and 152 thereto.

On Sheet Nos. 14, 49, 86, 123 and 159 the Typical section has been revised to change the label
on the asphalt to S 9.5 B. Please void Sheet Nos. 14, 49, 86, 123 and 159 in your plans and staple
the revised Sheet Nos. 14, 49, 86, 123 and 159 thereto.

Sheet Nos. 23, 26, 58, 61, 95, 98, 133, 136, 169 and 171 have been revised to add the word
“galvanized” to the piles and pile plates. Please void Sheet Nos. 23, 26, 58, 61, 95, 98, 133, 136,
169 and 171 in your plans and staple the revised Sheet Nos. 23, 26, 58, 61, 95, 98, 133, 136, 169
and 171 thereto.

On Sheet Nos. 33, 34, 68, 69, 106, 107, 143,144, 179 and 180 the orientation of the “S2” bars in
Section A-A has been corrected to show inverting alternating stirrups. Please void Sheet Nos. 33,
34,68, 69, 106, 107, 143, 144, 179 and 180 in your plans and staple the revised Sheet No. 33, 34,
68, 69, 106, 107, 143, 144, 179 and 180 thereto.

On Sheet Nos. 35, 70, 145 and 181 a pile tip detail has been added. Please void Sheet Nos. 35,
70, 145 and 181 in your plans and staple the revised Sheet Nos. 35, 70, 145 and 181 thereto.

On Sheet No. 108 a note was added concerning galvanizing the piles and the steel elements in the
steel pile connection detail. Please void Sheet No. 108 in your plans and staple the revised Sheet
No. 108 thereto.

On Sheet No. 157 the total number of pieces for “B144” and “B244” have been corrected in the
substructure summary. Please void Sheet No. 157 in your plans and staple the revised Sheet No.
157 thereto.

Sincerely,

K7 thow

R. A. Garris, PE
Contract Officer

RAG/jag
Attachments
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CC:

Mr. J.G Nance, PE

Mr. Ron Hancock, PE

Mr. C.E. Lassiter, PE

Ms. D. M. Barbour, PE

Mr. Art McMillan, PE

Mr. J.V. Barbour, PE

Mr. R. E. Davenport, Jr., PE
Project File (2)

Mr. Robert Memory
Ms. Penny Higgins
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Marsha Sample
Ms. Norma Smith
Ms. Lon Strickland
Ms. Jaci Kincaid

Addendum No.1
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SUBSURFACE INFORMATION:
(7-1-95) SPIGLI2 A

Subsurface information for the structure portion of this project is available at:
hitp://www.ncdot.org/doh/preconstruct/ps/contracts/letting. himl

MAINTENANCE OF THE PROJECT:
(11-20-07) SP1 G125

Revise the 2006 Standard Specifications as follows:
Page 1-40, Article 104-10 Maintenance of the Project is amended as follows:
Add the following after the first sentence of the first paragraph.
All guardrail/guiderail within the project limits shall be included in this maintenance.
Add the following as the last sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall
report damages to the Engineer on the same day of the weekly inspection. Where
damaged guardrail or guiderail is repaired or replaced as a result of maintaining the
project in accordance with this Article, such repair or replacement shall be performed
within 7 consecutive calendar days of such inspection report.

Page 1-41, Article 104-10 Maintenance of the Project is amended to replace the last sentence
of the second paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations
necessary, except for maintenance of guardrail/guiderail, as this work will be considered
incidental to the work covered by the various contract items. The provisions of Article
104-7, Extra Work, and Article 104-8, Compensation and Record Keeping will apply to
authorized maintenance of guardrail/guiderail. Performance of weekly inspections of
guardrail/guiderail, and the damage reports required as described above, will be
considered to be an incidental part of the work being paid for by the various contract
items.

CONTRACTOR CLAIM SUBMITTAL FORM:
(9-16-08) SP1 G140

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction
Unit or hitp://ncdot.org/doh/operations/dp chief eng/constructionunit/formsmanuals/.
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functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results
superseding the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html to plan, design,
construct, and maintain BMPs to address water quality standards. Tier I Methods include stilling
basins which are standard compensatory BMPs. Other Tier I methods are noncompensatory and
shall be used when needed to meet the stream turbidity standards. Tier II Methods are also
noncompensatory and are options that may be needed for protection of rare or unique resources
or where special environmental conditions exist at the site which have led to additional
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated
Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental
Assessment for the specific site. Should the Contractor exhaust all Tier I Methods on a site
exclusive of rare or unique resources or special environmental conditions, Tier Il Methods may
be required by regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per 100
grams of soil may indicate a high potential for turbidity and should be avoided when dewatering
into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

NOTES TO CONTRACTOR:

1) Pavement markings and markers will be placed by State Forces.

2) The Department will be responsible for the adjustment of any utilities and they will be
completed prior to the date of availability.

3) Bridges No. 31, 35, 40, 42 and 44 have been repaired by State Forces and are being analyzed
to determine their new postings. Bridges No. 42 and 44 have only been strengthened within
the lanes that will be kept open during Phase 1.1t is anticipated that the new postings will be
available by September 1, 2009. The contractor’s attention is directed to Section 105-15 of
the Standard Specifications.
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ROCK EMBANKMENT: (8-18-09)

Description

Construct rock embankments in accordance with the contract at locations where roadway fill is
to be placed in open water.

Materials

Refer to Division 10 of the Standard Specifications:

Item Section
Class II Rip Rap 1042
Filter Fabric for Drainage, Type 2 876

Use Class II Rip Rap for rock embankments. Use soil that meets the requirements of the
Shoulder and Fill Slope Material Special Provision on top of rock embankments.

Construction Methods

Construct rock embankments in accordance with the slopes, dimensions and elevations shown on
the plans and Section 235 of the Standard Specifications. When piles will be driven through
rock embankments, place rock such that there will be at least 5 ft (1.5 m) between the rock
embankment and any piles. Place and grade rock so smaller pieces are uniformly distributed
throughout rock embankments. Provide a uniform surface free of obstructions, debris and
groups of large rocks that could cause voids within embankments. When placing rock
embankments in lifts, place core material to the top of the lift elevation before placing the next
lift of rock embankment.

Install filter fabric on top of Class II Rip Rap in accordance with Article 270-3 of the Standard
Specifications before placing and compacting the embankment fill material.

Measurement and Payment

Rock Embankment will be measured and paid for in tons (metric tons). The contract unit price
bid for Rock Embankment will be full compensation for furnishing, hauling, handling, placing,
compacting and maintaining select material.

Filter Fabric for Drainage will be measured and paid for in square yards (meters). Filter fabric
will be measured along the top surface of the Class II Rip Rap and no additional payment will be
made for overlapping fabric. The contract unit price bid for Filter Fabric for Drainage will be
full compensation for supplying, transporting and installing filter fabric.

Payment will be made under:

Pay Item Pay Unit
Rock Embankment Ton (Metric Ton)
Filter Fabric for Drainage Square Yard (Meter)
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