



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

October 13, 2009

**Addendum No. 2**

RE: Contract ID: C202068

WBS# 34554.3.ST1

F.A. # STM-1100(24)

**Iredell County (R-3833B)**

SR-1100 (Brawley School Road) From East Of SR-1109  
(Williamson Road) To East Of Winghaven Court

**October 20, 2009 Letting**

To Whom It May Concern:

Reference is made to the plans and proposal recently furnished to you on this project.

The following revisions have been made to the plans:

Sheet No. 3 (1 of 3) has been revised to reflect the below noted quantity changes. Please void Sheet No. 3 (1 of 3) in your plans and staple the revised Sheet No. 3 (1 of 3) thereto.

On Sheet No. 7 and 8 beginning and ending stations of the retaining wall have been revised. Please void Sheet No. 7 and 8 in your plans and staple the revised Sheet No. 7 and 8 thereto.

On Sheet No. 11 the note concerning the single faced barrier at the proposed MSE wall has been revised. Please void Sheet No. 11 in your plans and staple the revised Sheet No. 11 thereto.

Sheet Nos. W-6 and W-7 have been revised to add details for a chain link fence on top of the retaining wall. Please void Sheet Nos. W-6 and W-7 in your plans and staple the revised Sheet No. W-6 and W-7 thereto.

**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT UNIT  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4128  
FAX: 919-250-4119

**WEBSITE:** [WWW.NCDOT.ORG](http://WWW.NCDOT.ORG)

**LOCATION:**  
CENTURY CENTER COMPLEX  
ENTRANCE B-2  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC


On Page Nos. 1, 6 and 7 of the item sheets by copy of this addendum the following pay item quantities are hereby revised or deleted:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
8-0029000000-N-SP	Reinforced Bridge Approach Fill, Station (277+89 -L-)	Lump Sum	<b>DELETED</b>
99-2724000000-E-857	Precast Reinforced Concrete Barrier, Single Faced	3,235 LF	2,705 LF
114-3536000000-E-866	Chain Link Fence, 48" Fabric	17,130 LF	17,430 LF
115-3542000000-E-866	Metal Line Posts For 48" Chain Link Fence	1,438 LF	1,476 LF
116-3548000000-E-866	Metal Terminal Posts For 48" Chain Link Fence	90 EA	92EA

The Contractor's bid must be based on these revised pay item quantities. The contract will be prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE  
Contract Officer

RAG/jag  
Attachments

cc: Mr. J.G Nance, PE  
Mr. Ron Hancock, PE  
Mr. M. L. Holder, PE  
Ms. D. M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. J.V. Barbour, PE  
Mr. Jay Bennett, PE  
Ms. Penny Higgins  
Project File (2)

Ms. G. R. Perfetti, PE  
Mr. R. E. Davenport, Jr., PE  
Mr. Brad Hibbs, PE (FHWA)  
Mr. Njorge Wainaina, PE  
Mr. Ronnie Higgins  
Mr. Larry Strickland  
Ms. Norma Smith  
Ms. Jaci Kincaid  
Ms. Lori Strickland