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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C202459
IN STANLY COUNTY NORTH CAROLINA

Date 20

DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as
Contract No. C202459 has carefully examined the plans and specifications, which are
acknowledged to be part of the proposal, the special provisions, the proposal, the form of
contract, and the forms of contract payment bond and contract performance bond; and
thoroughly understands the stipulations, requirements and provisions. The undersigned bidder
agrees to bound upon his execution of the bid and subsequent award to him by the Board of
Transportation in accordance with this proposal to provide the necessary contract payment bond
and contract performance bond within fourteen days after the written notice of award is received
by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor,
and other means of construction; and to do all the work and to furnish all materials, except as
otherwise noted, necessary to perform and complete the said contract in accordance with the
2006 Standard Specifications for Roads and Structures by the dates(s) specified in the Project
Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and
tools, and perform the work and required labor to construct and complete State Highway
Contract No. €202459 in Stanly County, for the unit or lump sum prices, as the case may be,
bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by
said Department, which proposal, plans, and specifications show the details covering this project,
and hereby become a part of this contract.




C202459 Stanly County

The published volume entitled North Carolina Department of Transportation, Raleigh,
Standard Specifications for Roads and Structures, July 2006 with all amendments and
supplements thereto, is by reference incorporated into and made a part of this contract; that,
except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements
thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed
either by the Contract Officer or such other person as may be designated by the Secretary to sign
for the Department of Transportation. The conditions and provisions herein cannot be changed
except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The Department of

Transportation may increase or decrease the quantity of any item or portion of the work as may
be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient
ground for an increase or decrease in the unit prices, nor in the time allowed for the completion
of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check
payable to the order of the Department of Transportation, for five percent of the total bid price,
which deposit is to be forfeited as liquidated damages in case this bid is accepted and the Bidder
shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written

notice of award is received by him, as provided in the Standard Specifications; othepxise said
deposit will be returned to the Bidder.

State Contract Officer
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PROJECT SPECIAL PROVISIONS
GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95)Rev. 12-18-07) RG 10

The date of availability for this contract is March 17, 2010.
The completion date for this contract is August 18, 2010.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that

extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES
(2-20-07) RG 14 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The

Contractor shall not close or narrow a lane of traffic on ANY MAP during the following time
restrictions:

DAY AND TIME RESTRICTIONS

MONDAY THRU FRIDAY 6:00 A.M. TO 9:00 A.M.
MONDAY THRU FRIDAY 4:00 P.M. TO 6:00 P.M.

In addition, the Contractor shall not close or narrow a lane of traffic on ANY MAP, detain
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other

time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 6:00 p.m. December 31st and 9:00 a.m.

January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
9:00 a.m. the following Tuesday.

3. For Easter, between the hours of 6:00 p.m. Thursday and 9:00 a.m. Monday.

4. For Memorial Day, between the hours of 6:00 p.m. Friday and 9:00 a.m. Tuesday.
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5. For Independence Day, between the hours of 6:00 p.m. the day before Independence Day
and 9:00 a.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours

0f 6:00 p.m. the Thursday before Independence Day and 9:00 a.m. the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 6:00 p.m. Friday and 9:00 a.m. Tuesday.
7. For Thanksgiving Day, between the hours of 6:00 p.m. Tuesday and 9:00 a.m. Monday.

8. For Christmas, between the hours of 6:00 p.m. the Friday before the week of Christmas Day
and 9:00 a.m. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that

lane closures will not be required during these periods, unless otherwise directed by the
Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor

begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are One Thousand Dollars ($1,000.00) per hour.

PROSECUTION OF WORK:
(7-1-95) RG 15

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner
from the time he begins the work until completion and final acceptance of the project. The
Contractor will not be permitted to suspend his operations except for reasons beyond his control

or except where the Engineer has authorized a suspension of the Contractor's operations in
writing.

In the event that the Contractor's operations are suspended in violation of the above provisions,
the sum of $500.00 will be charged the Contractor for each and every calendar day that such
suspension takes place. The said amount is hereby agreed upon as liquidated damages due to
extra engineering and maintenance costs and due to increased public hazard resulting from a
suspension of the work. Liquidated damages chargeable due to suspension of the work will be

additional to any liquidated damages that may become chargeable due to failure to complete the
work on time.
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RAILROAD GRADE CROSSING:
(7-1-95) RG 17

The Contractor's attention is directed that should the use of slow moving or stopped equipment
be required at railroad grade crossings, notify the railroad's local representative of their

anticipated time of work at the grade crossing at least 48 hours prior to performing work in that
grade crossing location.

MAJOR CONTRACT ITEMS:
(2-19-02) RG 28

The following listed items are the major contract items for this contract (See Articles 101 and
104-5 of the 2006 Standard Specifications):

Line# Description
7 Asphalt Concrete Base Course, Type B25.0B
8 Asphalt Concrete Surface Course, Type S9.5B

SPECIALTY ITEMS:
(7-1-95) RG 37

Items listed below will be the specialty items for this contract (See Article 108-6 of the
2006 Standard Specifications).

Line # Description
________ 15 thru 20 Long-Life Pavement Markings
) 25 - Permanent Pavement Markers
26 thru 29 Erosion Control
FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev 1-20-09) RG 43

Revise the 2006 Standard Specifications as follows:
Page 1-93 Subarticle 109-8, add the following:
The base index price for DIESEL #2 FUEL is $1.9434 per gallon.

Where any of the following are included as pay items in the contract, they will be eligible
for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as
follows:

Description ~ Units  Fuel Usage
I . _ Factor Diesel
Unclassified Excavation . GaCYy 0.29
 Borrow Excavation Gal/CY 0.29
~ Aggregate Base Course - Gal/Ton 055
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Asphalt Concrete Base Course, Type | ~ Gal/Ton  2.90
Asphalt Concrete Intermediate Course, Type ~ Gal/Ton 290

- Asphalt Concrete Surface Course, Type Gal/Ton = 290
Open-Graded Asphalt Friction Course - ~ Gal/Ton 290

- Sand Asphalt Surface Course, Type - Gal/Ton 290

- Aggregate for Cement Treated Base Course - ~ Gal/Ton  0.55

- Portland Cement for Cement Treated Base Course - ~ Gal/Ton 055
___In. Portland Cement Concrete Pavement Gal/SY 0.245

kkkk Concrete Shoulders Adjacent to In. Pavement Gal/SY 0245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) RG 58

The Contractor's attention is directed to the Standard Special Provision entitled Availability Of
Funds Termination Of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Pl"b»gw ress]% of Dollar Value)
2010  (7/01/09-6/30/10)  82% of Total Amount Bid
2011 (7/01/10-6/30/11) 18% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2006 Standard Specifications. Any acceleration of the progress as shown by the Contractor's

progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(10-20-09) RG 67

Policy

It is the policy of the North Carolina Department of Transportation that Minority Business
Enterprises (MBEs) and Women Business Enterprise (WBEs) as defined in GS 136-28.4 shall
have the equal opportunity to compete fairly for and to participate in the performance of
contracts financed in whole or in part by State Funds.

Obligation

The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race,
religion, color, creed, national origin, sex, handicapping condition or age in the performance of
this contract. The Contractor shall comply with applicable requirements of GS 136-28.4 in the
award and administration of state funded contracts. Failure by the Contractor to comply with
these requirements is a material breach of this contract, which may result in the termination of
this contract or such other remedy, as the Department deems necessary.
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Definitions

Commitment - The approved MBE/WBE participation submitted by the prime contractor during
the bidding process.

Committed MBE/WBE - Any MBE/WBE listed on the MBE/WBE commitment list approved by

the Department at the time of bid submission or any MBE/WBE utilized as a replacement for
a MBE/WBE firm listed on the commitment list.

Department - North Carolina Department of Transportation

Minority Business Enterprise (MBE) — A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Women Business Enterprise (WBE) — A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

MBE/WBE — This term is used for convenience only. Minority Business Enterprise and Women

Business Enterprise are not interchangeable terms and the goals for either or both are not
interchangeable.

Goal - The MBE/WBE participation specified herein

Letter of Intent — Written documentation of the bidder/offeror’s commitment to use a MBE/WBE
subcontractor and confirmation from the MBE/WBE that it is participating in the contract.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns or operates distribution

equipment. Brokers and packagers are not regarded as manufacturers or regular dealers within
the meaning of this section.

Form RS-1-D - Form for subcontracts involving MBE/WBE subcontractors attesting to the
agreed upon unit prices and extensions for the affected contract items.

North Carolina Unified Certification Program - A program that provides comprehensive
information to applicants for certification, such that an applicant is required to apply only once
for a MBE/WBE certification that will be honored by all recipients of USDOT funds in the state

and not limited to the Department of Transportation only. The Certification Program is in
accordance with 49 CFR Part 26.
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Contract Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises 4%

(1)  If the goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that Minority Business Enterprises participate in at
least the percent of the contract as set forth above as the goal.

(2)  If the goal is zero, the Contractor shall continue to recruit the MBEs and report
the use of MBEs during the construction of the project. A good faith effort will
not be required with a zero goal.

(B) Women Business Enterprises 4%

(1)  If the goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that Women Business Enterprises participate in at least
the percent of the contract as set forth above as the goal.

(2)  If'the goal is zero, the Contractor shall continue to recruit the WBEs and report
the use of WBEs during the construction of the project. A good faith effort will
not be required with a zero goal.

Contract Requirement

The approved MBE/WBE participation submitted by the Contractor shall be the Contract
Requirement.

Certified Transportation Firms Directory

Real-time information about firms doing business with the Department and firms that are
certified through North Carolina’s Unified Certification Program is available in the Directory of
Transportation Firms. The Directory can be accessed by the link on the Department’s homepage
or by entering https://apps.dot.state.nc.us/vendor/directory/ in the address bar of your web

browser. Only firms identified as MBE/WBE certified in the Directory can be utilized to meet
the contract goals.

The listing of an individual firm in the Department’s directory shall not be construed as an
endorsement of the firm’s capability to perform certain work.
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Listing of MBE/WBE Subcontractors in Contract

Only those MBE/WBE firms with current certification are acceptable for listing in the
bidder's submittal of MBE/WBE participation. The Contractor shall indicate the
following required information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE/WBE participation in the appropriate section of
Expedite, the bidding software of Bid Express®.

)

e

The names and addresses of MBE/WBE firms committed to participate in the
contract. If the bidder uses the updated listing of MBE/WBE firms shown in
Expedite, the bidder may use the dropdown menu to access the name and address
of the MBE/WBE firm.

The contract line numbers and agreed upon unit prices of work to be performed
by each MBE/WBE firm. When no figures or firms are entered, the bidder will
be considered to have no MBE/WBE participation.

(B) PaperBids

)

)

If the goal is more than zero bidders, at the time the bid proposal is submitted,
shall submit a listing of MBE/WBE participation on the appropriate form (or
facsimile thereof) contained elsewhere in the contract documents in order for the
bid to be considered responsive. Bidders shall indicate the total dollar value of
the MBE/WBE participation for the contract. If the bidder has no MBE/WBE
participation, he shall indicate this on the form “Listing of MBE/WBE
Subcontractors” by entering the word or number zero. This form shall be
completed in its entirety. Blank forms will not be deemed to represent zero
participation. Bids submitted that do not have MBE/WBE participation
indicated on the appropriate form will not be read publicly during the opening of
bids. The Department will not consider these bids for award and the proposal will
be returned to the bidder.

If the goal is zero, bidders at the time the bid proposal is submitted, shall enter the
word “zero” or number “0” or if there is participation, add the value on the
“Listing of MBE/WBE Subcontractors” (or facsimile thereof) contained
elsewhere in the contract documents.

Written Documentation — Letter of Intent

The bidder shall submit written documentation of the bidder/offeror’s commitment to use
MBE/WBE subcontractors whose participation it submits to meet a contract goal and written
confirmation from each MBE/WBE, listed in the proposal, indicating their participation in the
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contract. This documentation shall be submitted on the Department’s form titled “Letter of
Intent to Perform as a Subcontractor”. This letter of intent form is available at:
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf. It shall be received in the

office of the State Contractor Utilization Engineer no later than 12:00 noon of the sixth calendar
day following opening of bids.

If the bidder fails to submit the letter of intent from each committed MBE/WBE listed in
the proposal indicating their participation in the contract, the MBE/WBE participation
will not count toward meeting the goal.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goal of Zero or More

A

(B)

©

If a firm is determined to be an eligible MBE/WBE firm, the total dollar value of the
participation by the MBE/WBE will be counted toward the contract requirement. The
total dollar value of participation by a certified MBE/WBE will be based upon the value
of work actually performed by the MBE/WBE and the actual payments to MBE/WBE
firms by the Contractor.

When a MBE/WBE performs as a participant in a joint venture, the Contractor may count
toward its MBE/WBE goal a portion of the total value of participation with the
MBE/WBE in the joint venture, that portion of the total dollar value being a distinct
clearly defined portion of work that the MBE/WBE performs with its forces.

(1)

)

The Contractor may count toward its MBE/WBE goal only expenditures to
MBE/WBEs that perform a commercially useful function in the work of
a contract. A MBE/WBE performs a commercially useful function when it is
responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the MBE/WBE shall also
be responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself. To determine
whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with
the work it is actually performing and the MBE/WBE credit claimed for its
performance of the work, and other relevant factors.

A MBE/WBE may enter into subcontracts. Work that a MBE/WBE subcontracts
to another MBE/WBE firm may be counted toward the contract goal. Work that
a MBE/WBE subcontracts to a non-MBE/WBE firm does not count toward the
contract goal. If a MBE/WBE contractor or subcontractor subcontracts
a significantly greater portion of the work of the contract than would be expected
on the basis of standard industry practices, the MBE/WBE shall be presumed not
to be performing a commercially useful function. The MBE/WBE may present
evidence to rebut this presumption to the Department for commercially useful
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functions. The Department's decision on the rebuttal of this presumption will be
final.

(3)  The following factors will be used to determine if a MBE/WBE trucking firm is
performing a commercially useful function.

(a) The MBE/WBE shall be responsible for the management and supervision
of the entire trucking operation for which it is responsible on a particular
contract, and there shall not be a contrived arrangement for the purpose of
meeting MBE/WBE goals.

(b) The MBE/WBE shall itself own and operate at least one fully licensed,
insured, and operational truck used on the contract. '

(©) The MBE/WBE receives credit for the total value of the transportation
services it provides on the contract using trucks it owns, insures, and
operates using drivers it employs.

(d) The MBE/WBE may lease trucks from another MBE/WBE firm, including
an owner-operator who is certified as a MBE/WBE. The MBE/WBE who
leases trucks from another MBE/WBE receives credit for the total value of
the transportation services the lessee MBE/WBE provides on the contract.

(e) The MBE/WBE may also lease trucks from a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who leases trucks
from a non-MBE/WBE is entitled to credit for the total value of
transportation services provided by non-MBE/WBE lessees not to exceed
the value of transportation services provided by MBE/WBE-owned trucks
on the contract. Additional participation by non-MBE/WBE lessees
receives credit only for the fee or commission it receives as a result of the
lease arrangement. The value of services performed under lease
agreements between the MBE/WBE and Contractor will not count towards
the contract requirement.

® For purposes of this paragraph, a lease shall indicate that the MBE/WBE
has exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE
absolute priority for use of the leased truck. Leased trucks shall display
the name and identification number of the MBE/WBE.

(D) A contractor may count toward its MBE/WBE goals 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from MBE/WBE
regular dealer and 100 percent of such expenditures to a MBE/WBE manufacturer.



C202459 10 : Stanly County

-

(E) A contractor may count toward its MBE/WBE goals the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of a DOT-
assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) The fees or commissions charged for assistance in the procurement of the
materials and supplies, or for transportation charges for the delivery of materials
or supplies required on a job site (but not the cost of the materials and supplies
themselves), provided the fees are not from a manufacturer or regular dealer and
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Good Faith Effort for Projects with Goals more than Zero

If the MBE/WBE participation submitted in the bid by the apparent lowest responsive bidder
does not meet or exceed the MBE/WBE contract goals, the apparent lowest responsive bidder
shall submit to the Department documentation of its good faith efforts made to reach each
contract goal. One complete set and 9 copies of this information shall be received in the office
of the State Contractor Utilization Engineer no later than 12:00 noon of the sixth calendar day
following opening of bids. Where the information submitted includes repetitious solicitation
letters it will be acceptable to submit a representative letter along with a distribution list of the
firms that were solicited. Documentation of MBE/WBE quotations shall be a part of the good
faith effort submittal as necessary to demonstrate compliance with the factors listed below which
the Department considers in judging good faith efforts. This documentation may include written

subcontractor quotations, telephone log notations of verbal quotations, or other types of
quotation documentation. '

The following factors will be used to determine if the bidder has made adequate good faith
effort:

(A)  Whether the bidder attended any pre-bid meetings that were scheduled by the Department
to inform MBE/WBEs of subcontracting opportunities.

(B)  Whether the bidder provided solicitations through all reasonable and available means
(e.g. advertising in newspapers owned and targeted to the MBE/WBEs at least
10 calendar days prior to bid opening. Whether the bidder provided written notice to all
MBE/WBEs listed in the NCDOT Directory of Transportation Firms, within the
Divisions and surrounding Divisions where the project is located, that specialize in the
areas of work (as noted in the MBE/WBE Directory) that the bidder will be subletting.

10
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D)

(E)

(F)

(&)

(H)

)

0))

Whether the bidder followed up initial solicitations of interests by contacting
MBE/WBE:s to determine with certainty whether they were interested. If a reasonable
amount of MBE/WBEs within the targeted Divisions do not provide an intent to quote or
no MBE/WBEs specialize in the subcontracted areas, the bidder shall notify MBE/WBEs
outside of the targeted Divisions that specialize in the subcontracted areas, and call the
State Contractor Utilization Engineer in the NCDOT Contractual Services Unit to give
notification of the bidder's inability to get MBE/WBE quotes.

Whether the bidder selected portions of the work to be performed by MBE/WBEs in
order to increase the likelihood of meeting the contract goals. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the bidder might otherwise perform these
work items with its own forces.

Whether the bidder provided interested MBE/WBEs with adequate and timely
information about the plans, specifications and requirements of the contract.

Whether the bidder negotiated in good faith with interested MBE/WBEs without
rejecting them as unqualified without sound reasons based on a thorough investigation of
their capabilities. Any rejection should be noted in writing with a description as to why
an agreement could not be reached.

Whether quotations were received from interested MBE/WBE firms but rejected as
unacceptable without sound reasons why the quotations were considered unacceptable.

Whether the bidder specifically negotiated with subcontractors to assume part of the

responsibility to meet the contract MBE/WBE goals when the work to be sublet includes
potential for MBE/WBE participation.

Whether the bidder made any efforts and/or offered assistance to interested MBE/WBEs

in obtaining the necessary equipment, supplies, materials, insurance, and/or bonding to
satisfy the work requirements in the bid proposal.

Any other evidence that the bidder submits which show that the bidder has made
reasonable good faith efforts to meet the contract goals.

If a bidder is the apparent lowest responsive bidder on more than one project within the same
letting located in the same geographic area of the state, as a part of the good faith effort the
Department will consider allowing the bidder to combine the MBE participation as long as the
overall MBE goal value of the combined projects is achieved.

If a bidder is the apparent lowest responsive bidder on more than one project within the same
letting located in the same geographic area of the state, as a part of the good faith effort the
Department will consider allowing the bidder to combine the WBE participation as long as the
overall WBE goal value of the combined projects is achieved.

11
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If the Department does not award the contract to the apparent lowest responsive bidder, the
Department reserves the right to award the contract to the next lowest responsive bidder that can

satisfy the Department that the contract goal can be met or that adequate good faith efforts have
been made to meet the goal.

Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the MBE/WBE participation
submitted exceeds the algebraic sum of the MBE/WBE goals by $1000 or more, the excess will
be placed on deposit by the Department for future use by the bidder. Separate accounts will be

maintained for MBE and WBE participation and these may accumulate for a period not to
exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE
firms to meet the contract goal, as part of the good faith effort, the Department will consider
allowing the bidder to withdraw funds to meet the MBE goal so long as there are adequate funds
available from the bidder’s MBE bank account.

When the apparent lowest responsive bidder fails to submit sufficient participation by WBE
firms to meet the contract goal, as part of the good faith effort, the Department will consider
allowing the bidder to withdraw funds to meet the WBE goal so long as there are adequate funds
available from the bidder’s WBE bank account.

MBE/WBE Replacement

The Contractor shall not terminate a committed MBE/WBE subcontractor for convenience or
perform the work with its own forces or those of an affiliate. If the Contractor fails to
demonstrate reasonable efforts to replace a committed MBE/WBE firm that does not perform as
intended with another committed MBE/WBE firm or completes the work with its own forces

without the Engineer’s approval, the Contractor may be disqualified from further bidding for
a period of up to 6 months.

The Contractor shall comply with the following for replacement of committed MBE/WBE.

(A) Performance Related Replacement

When a MBE/WBE is terminated or fails to complete its work on the contract for any
reason, the Contractor shall take all necessary, reasonable steps to replace the MBE/WBE
subcontractor with another MBE/WBE subcontractor to perform at least the same amount
of work as the MBE/WBE that was terminated. The Contractor is encouraged to first

attempt to find another MBE/WBE firm to do the same work as the MBE/WBE that was
being terminated.

To demonstrate necessary, reasonable good faith efforts, the Contractor shall document
the steps they have taken to replace any MBE/WBE subcontractor who is unable to
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perform successfully with another MBE/WBE subcontractor. Such documentation shall
include but not be limited to the following:

M

2

3)

@)

Copies of written notification to MBE/WBEs that their interest is solicited in
subcontracting the work defaulted by the previous MBE/WBE subcontractor or in
subcontracting other items of work in the contract.

Efforts to negotiate with MBE/WBEs for specific subbids including, at
a minimum:

(a) The names, addresses, and telephone numbers of MBE/WBEs who were
contacted.

(b) A description of the information provided to MBE/WBEs regarding the
plans and specifications for portions of the work to be performed.

For each MBE/WBE contacted but rejected as unqualified, the reasons for the
Contractor’s conclusion.

Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

Decertification Replacement

)

(0))

When a committed MBE/WBE is decertified by the Department after a Request
for Subcontract has been received by the Department, the Department will not
require the Prime Contractor to solicit replacement MBE/WBE participation equal
to the remaining work to be performed by the decertified firm. The participation

equal to the remaining work performed by the decertified firm will count toward
the contract requirement.

When a committed MBE/WBE is decertified prior to the Department receiving
a Request for Subcontract for the named MBE/WBE firm, the Prime Contractor
shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another MBE/WBE subcontractor to perform at least the same

amount of work to meet the contract goal or demonstrate that it has made a good
faith effort to do so.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

13
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When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by MBE/WBEs
unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction
and a portion or all of work had been expected to be performed by a committed MBE/WBE, the
Contractor shall seek participation by MBE/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek

additional participation by MBE/WBEs equal to the reduced MBE/WBE participation caused by
the changes.

Reports

All requests for subcontracts involving MBE/WBE subcontractors shall be accompanied by
a certification executed by both the Prime Contractor and the MBE/WBE subcontractor attesting
to the agreed upon unit prices and extensions for the affected contract items. This information
shall be submitted on the Department Form RS-1-D, located at:

http://www.ncdot.org/doh/forms/filessFORMRS-1-D.doc unless otherwise approved by the

Engineer. The Department reserves the right to require copies of actual subcontract agreements
involving MBE/WBE subcontractors.

Within 30 calendar days of entering an agreement with a MBE/WBE for materials, supplies or
services, not otherwise documented by a Request for Subcontract as specified above, the
Contractor shall furnish the Engineer a copy of the agreement. The documentation should also
indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

All certifications will be considered a part of the project records, and consequently will be
subject to penalties under State Law associated with falsifications of records related to projects.

Reporting MBE/WBE Participation

(A) The Contractor shall provide the Engineer with an accounting of payments made to
MBE/WBE firms, including material suppliers, contractors at all levels (prime,
subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in the following action:

(1) Withholding of money due in the next partial pay estimate; or

2) Removal of an approved contractor from the prequalified bidders list or the
removal of other entities from the approved subcontractors list.
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(B)  Electronic Bids Reporting:

The Contractor shall report the accounting of payments through the Department’s
Payment Tracking System, which is located at:

https://apps.dot.state.nc.us/Vendor/PaymentTracking/. The Contractor shall also provide
the Engineer an affidavit attesting the accuracy of the information submitted in the

Payment Tracking System. This too shall be submitted for any given month by the end
of the following month.

(C) Paper Bids Reporting:

The Contractor shall report the accounting of payments on the Department’s MBE/WBE
Subcontractor Payment Information Form MBE/WBE-IS, which is available at
http://www.ncdot.org/doh/forms/filess MBE/WBE-IS .xls.

(D)  Contractors reporting transportation services provided by non-MBE/WBE lessees shall
evaluate the value of services provided during the month of the reporting period only.

Prior to payment of the final estimate, the Contractor shall furnish an accounting of total
payment to each MBE/WBE. A responsible fiscal officer of the payee contractor, subcontractor,

or second tier subcontractor who can attest to the date and amounts of the payments shall certify
that the accounting is correct.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBE/WBEs, it shall be the prime contractor’s responsibility to report
all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from

working on any DOT project until the required information is submitted.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Article 102-16(J) of the Standard
Specifications may be cause to disqualify the Contractor.
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PROGRESS SCHEDULE:
(12-18-07) RG 70

Revise the 2006 Specifications as follows:

Page 1-72, Article 108-2 Progress Schedule, delete in its entirety and replace with the
following:

The Contractor shall prepare and submit for review and approval a schedule of proposed
working progress. This schedule shall be submitted on forms supplied by the Engineer or
in a format that is approved by the Engineer. A detailed Critical Path Method (CPM)
schedule shall not be submitted to replace the progress schedule details required below.

The proposed progress schedule shall be submitted no later than 7 days prior to the date

of the project preconstruction conference and shall be approved before any payments will
be processed for the project.

When the Engineer has extended the completion date or if the project overrun is
anticipated to exceed 5%, the Contractor may submit a revised progress schedule to the
Engineer for review and approval. If plan revisions are anticipated to change the
sequence of operations in such a manner as will effect the progress but not the
completion date, then the Contractor may submit a revised progress schedule for review
and approval but the completion date shall remain unchanged.

The proposed progress schedule shall contain the following items:

(A) A time scale diagram with major work activities and milestone dates clearly
labeled.

(B) A cash curve corresponding to the milestones and work activities established
above.

(C) A written narrative that explains the sequence of work, the controlling
operation(s), intermediate completion dates, milestones, project phasing,
anticipated work schedule, and estimated resources. In addition, explain how
permit requirements, submittal tracking, and coordination with subcontractors,
utility companies and other entities will be performed.

Major work activities are defined as components comprising more than 5% of the

total project cost or occupying more than 10% of total contract time and shall
include, if applicable, the following:

Clearing and grubbing
Grading

Drainage

Soil stabilization

Aggregate base course
Pavement

Culverts

Bridges (including removal)
Signals, ITS, and lighting
Overhead signs
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Major Milestones are derived from the project construction phasing and shall
include, if applicable, the following:

Start of construction

Intermediate completion dates or times

Seasonal limitation/observation periods/moratoriums
Traffic shifts

Beginning and end of each traffic control phase or work area
Road openings

Completion date

LIABILITY INSURANCE:
(11-18-08) RG 80

Page 1-68, Article 107-16 is amended to include the following as the first, second, third and
fourth paragraphs:

The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.

The Contractor shall be liable for any losses due to the negligence or willful misconduct of its
agents, assigns and employees including any sub-contractors which causes damage to others for
which the Department is found liable under the Torts Claims Act, or in the General Courts of
Justice, provided the Department provides prompt notice to the Contractor and that the

Contractor has an opportunity to defend against such claims. The Contractor shall not be
responsible for punitive damages.

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original
standard ACORD form certificate of insurance evidencing commercial general liability with a
limit for bodily injury and property damage in the amount of $5,000,000.00 per occurrence and
general aggregate, covering the Contractor from claims or damages for bodily injury, personal
injury, or for property damages which may arise from operating under the contract by the
employees and agents of the Contractor. The required limit of insurance may be obtained by a
single general liability policy or the combination of a general liability and excess liability or
umbrella policy. The State of North Carolina shall be named as an additional insured on this
commercial general liability policy. The policy may contain the following language as relates to
the State as an additional insured: “This insurance with respect to the additional insured applies
only to the extent that the additional insured is held liable for your or your agent’s acts or
omissions arising out of and in the course of operations performed for the additional insured.”

The Contractor shall maintain all legally required insurance coverage, including without
limitation, worker’s compensation and vehicle liability, in the amounts required by law.
Providing and maintaining adequate insurance coverage is a material obligation of the contractor
and is of the essence of this contract. All such insurance shall meet all laws of the State of North
Carolina. Such insurance coverage shall be obtained from companies that are authorized to
provide such coverage and that are authorized by the Commissioner of Insurance to do business

in North Carolina. The Contractor shall at all times comply with the terms of such insurance
policies.
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Upon execution of the contract, provide evidence of the above insurance requirements to the
Engineer.

CONTRACTOR CLAIM SUBMITTAL FORM:
(9-16-08) : RG 140

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction
Unit or http://ncdot.org/doh/operations/dp_chief eng/constructionunit/formsmanuals/.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) RG 150

All work on consultant contracts, services contracts, and construction contracts shall be

performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

ACT OF GOD

(12-19-06) RG 151

Revise the 2006 Standard Specifications as follows:

Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence,
replace the word legally with the word contractually.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
2-20-07 RG 181

Water discharge from borrow pit sites shall not cause surface waters to exceed S0 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
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standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the Standard Specifications,
the Contractor shall define the point at which the discharge enters into the State’s surface waters
and the appropriate sampling locations. Sampling locations shall include points upstream and
downstream from the point at which the discharge enters these waters. Upstream sampling
location shall be located so that it is not influenced by backwater conditions and represents
natural background conditions. Downstream sampling location shall be located at the point
where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in
the stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test resuits, an immediate test shall be performed jointly with the results
superseding the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html to plan, design,
construct, and maintain BMPs to address water quality standards. Tier I Methods include stilling
basins which are standard compensatory BMPs. Other Tier I methods are noncompensatory and
shall be used when needed to meet the stream turbidity standards. Tier II Methods are also
noncompensatory and are options that may be needed for protection of rare or unique resources
or where special environmental conditions exist at the site which have led to additional
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated
Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental
Assessment for the specific site. Should the Contractor exhaust all Tier I Methods on a site
exclusive of rare or unique resources or special environmental conditions, Tier II Methods may
be required by regulators on a case by case basis per supplemental agreement.
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The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per 100
grams of soil may indicate a high potential for turbidity and should be avoided when dewatering
into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.
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