

STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION  
RALEIGH, N.C.

C202260

CONTRACT AND  
CONTRACT BONDS  
FOR CONTRACT NO. C202260

WBS 33200.3.1 BRSTP-55(14)

T.I.P NO. B-3654

COUNTY OF HARNETT, SAMPSON  
THIS IS THE ROADWAY & STRUCTURE CONTRACT  
ROUTE NUMBER NC 55 LENGTH 0.295 MILES  
LOCATION BRIDGES #29 AND #53 OVER MINGO SWAMP AND APPROACHES ON  
NC-55.

CONTRACTOR CAROLINA BRIDGE CO., INC.  
ADDRESS P.O. BOX 515  
ORANGEBURG, SC 29116

BIDS OPENED DECEMBER 15, 2009  
CONTRACT EXECUTION JAN 13 2010

NCDOTjberc

Vendor 3499'8 Bid Information for Call 015, Letting L091215, 2009-12-15

Carolina Bridge Co., Inc. (3499).

Vendor 5 of 9 Vendors for Call Order 015 (Proposal In C202260).

County: HARNETT, SAMPSON

Address: P.O. Box 515

Orangeburg, SC 29116

Phone Number: 8035361156

Signature Check: This bid has been properly signed by R.\_Scott\_Nickel\_3499.

Time Bid Received: Tue Dec 15 12:48:092009

Bid Checksum: 17CA72FB

Amendment Count: 0

Bidding Errors: No bidding errors.

Bid Total: \$1,927,373.78 ✓

Bond ID: SNC09356376

Bond was Verified: Yes.

Bond Required Percent: 5.00%

Minimum Check Amount: \$96,368.69

Bid Security Maximum: \$

Bond Agency Name:

Agency Execution Date: 12/8/2009 1:28:28 PM

Surety Name: The Cincinnati Insurance Company

Surety State of Incorporation:

Bond Company:

Bond Type:

Bond Appr Flag:

Bond Affirm:

Bond was Paid by Check: No.

DBE GOAL SET 10.0

DBE GOAL MET 10.0

LIST OF DBE PARTICIPANTS

VENDOR NUMBER	DBE NAME ADDRESS	WORK CODE TYPE OF WORK	CERT TYPE AMOUNT		
3376	<b>WB</b> REYNOLDS FENCE & GUARDRAIL INC 9320 MACHADO DRIVE ,INDIAN TRAIL, NC 28079		Sub 63,537.50	✓	arm
3765	<b>WB</b> STAY ALERT SAFETY SERVICES INC POST OFFICE BOX 467 ,KERNERSVILLE, NC 27285		Sub 4,385.30	✓	arm
2976	<b>WB</b> CAROLINA ENVIRONMENTAL CONTRACT POST OFFICE BOX 1905 ,MT. AIRY, NC 27030		Sub 2,925.00	✓	arm
3145	<b>WB</b> WATTS BARRIER WALLS 55 MUSCADINE LANE ,MOUNTVILLE, SC 29370		Sub 18,336.00	✓	arm
3346	<b>WB</b> LINEBERRY, INC. POST OFFICE BOX 307 ,CLIMAX, NC 27233		Sub 104,189.60	✓	arm
			TOTAL:		\$193,373.40 ✓ arm 10.03%

Miscellaneous Data Info - Contractor Responses:

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the statements in this certification:

Explanation:  
NOT ANSWERED  
NOT ANSWERED  
NOT ANSWERED  
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowledges that they are using the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which will not exceed a total of NOT ANSWERED for those projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number	County
NOT ANSWERED	

Bid Bond Data Info - Contractor Responses:

BondID: SNC09356376  
Surety Registry Agency: surety2000

NCDOT/berc

Vendor 3499's Load Output for Call 015, Letting L091215, 2009-12-15

Verified?: Yes

Surety Agency: The Cincinnati Insurance Company

Bond Execution Date: 12/8/2009 1:28:28 PM

Bond Amount: \$96,368.69 (Five Percent of Bid)

State of NC  
Dept of Transportation

Date: 11-17-09  
Revised:

Contract ID: C202260 Project(s): BRSTP-55(14)  
Letting Date: 12-15-09 Call Order: 015  
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price Dollars   Cts	Bid Amount Dollars   Ct
Section 0001 ROADWAY ITEMS				
Alt Group				
0001	0000100000-N MOBILIZATION	LUMP	LUMP	63,967.70
0002	0000400000-N CONSTRUCTION SURVEYING	LUMP	LUMP	24,215.91
0003	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (19+21.00 -L-)	LUMP	LUMP	8,430.05
0004	0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (35+90.00 -L-)	LUMP	LUMP	8,430.05
0005	0036000000-E UNDERCUT EXCAVATION	CY 1,500.000	4.11000	6,165.00
0006	0050000000-E SUPPLEMENTARY CLEARING & GRUB-BING	ACR 1.000	367.92000	367.92
0007	0063000000-N GRADING	LUMP	LUMP	152,415.05
0008	0106000000-E BORROW EXCAVATION	CY 14,450.000	1.60000	23,120.00
0009	0194000000-E SELECT GRANULAR MATERIAL, CLASS III	CY 1,500.000	19.14000	28,710.00
0010	0196000000-E FABRIC FOR SOIL STABILIZATION	SY 5,000.000	3.99000	19,950.00

State of NC  
Dept of Transportation

Date: 11-17-09  
Revised:

Contract ID: C202260 Project(s): BRSTP-55(14)  
Letting Date: 12-15-09 Call Order: 015  
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0011	0318000000-E FOUNDATION CONDITIONING MATE- RIAL, MINOR STRS	70.000 TON	24.18000		1,692.60	
0012	0320000000-E FOUNDATION CONDITIONING FABRIC	80.000 SY	40.80000		3,264.00	
0013	0366000000-E 15" RC PIPE CULVERTS, CLASS III	112.000 LF	31.37000		3,513.44	
0014	0708000000-E 15" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK	106.000 LF	29.16000		3,090.96	
0015	0806000000-E 15" BIT COAT CS PIPE ELBOWS, TYPE B 0.064" THICK	8.000 EA	202.45000		1,619.60	
0016	1121000000-E AGGREGATE BASE COURSE	1,700.000 TON	24.12000		41,004.00	
0017	1220000000-E INCIDENTAL STONE BASE	50.000 TON	16.20000		810.00	
0018	1275000000-E PRIME COAT	1,190.000 GAL	4.00000		4,760.00	
0019	1330000000-E INCIDENTAL MILLING	600.000 SY	9.85000		5,910.00	
0020	1489000000-E ASPHALT CONC BASE COURSE, TYPE B25.0B	810.000 TON	50.45000		40,864.50	
0021	1498000000-E ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B	630.000 TON	54.75000		34,492.50	
0022	1519000000-E ASPHALT CONC SURFACE COURSE, TYPE S9.5B	1,330.000 TON	55.10000		73,283.00	

State of NC  
Dept of Transportation

Date: 11-17-09  
Revised:

Contract ID: C202260      Project(s): BRSTP-55(14)  
Letting Date: 12-15-09    Call Order: 015  
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0023	1560000000-E ASPHALT BINDER FOR PLANT MIX, GRADE PG 64-22	145.000 TON	430.00000		62,350.00	
0024	1693000000-E ASPHALT PLANT MIX, PAVEMENT REPAIR	23.000 TON	175.00000		4,025.00	
0025	2286000000-N MASONRY DRAINAGE STRUCTURES	8.000 EA	962.89000		7,703.12	
0026	2367000000-N FRAME WITH TWO GRATES, STD 840.29	8.000 EA	555.69000		4,445.52	
0027	2556000000-E SHOULDER BERM GUTTER	200.000 LF	34.67000		6,934.00	
0028	3030000000-E STEEL BM GUARDRAIL	1,275.000 LF	13.50000		17,212.50	
0029	3150000000-N ADDITIONAL GUARDRAIL POSTS	10.000 EA	10.00000		100.00	
0030	3270000000-N GUARDRAIL ANCHOR UNITS, TYPE 350	8.000 EA	1,775.00000		14,200.00	
0031	3317000000-N GUARDRAIL ANCHOR UNITS, TYPE B-77	8.000 EA	1,225.00000		9,800.00	
0032	3380000000-E TEMPORARY STEEL BM GUARDRAIL	750.000 LF	7.50000		5,625.00	
0033	3387000000-N GUARDRAIL ANCHOR UNITS, TYPE ***** TEMPORARY (B-77)	8.000 EA	800.00000		6,400.00	

State of NC  
Dept of Transportation

Date: 11-17-09  
Revised:

Contract ID: C202260 Project(s): BRSTP-55(14)  
Letting Date: 12-15-09 Call Order: 015  
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0034	3389100000-N GUARDRAIL ANCHOR UNITS, TYPE 350 TEMPORARY	EA 12.000	850.00000		10,200.00	
0035	3649000000-E RIP RAP, CLASS B	TON 10.000	51.67000		516.70	
0036	3656000000-E FILTER FABRIC FOR DRAINAGE	SY 1,405.000	3.99000		5,605.95	
0037	4072000000-E SUPPORTS, 3-LB STEEL U-CHANNEL	LF 133.000	6.28000		835.24	
0038	4096000000-N SIGN ERECTION, TYPE D	EA 2.000	89.95000		179.90	
0039	4102000000-N SIGN ERECTION, TYPE E	EA 3.000	68.12000		204.36	
0040	4108000000-N SIGN ERECTION, TYPE F	EA 1.000	94.45000		94.45	
0041	4116100000-N SIGN ERECTION, RELOCATE, TYPE **** (GROUND MOUNTED) (E)	EA 1.000	85.95000		85.95	
0042	4155000000-N DISPOSAL OF SIGN SYSTEM, U-CHANNEL	EA 16.000	1.00000		16.00	
0043	4192000000-N DISPOSAL OF SUPPORT, U-CHANNEL	EA 1.000	1.00000		1.00	
0044	4400000000-E WORK ZONE SIGNS (STATIONARY)	SF 130.000	6.48000		842.40	
0045	4405000000-E WORK ZONE SIGNS (PORTABLE)	SF 150.000	8.45000		1,267.50	

State of NC  
Dept of Transportation

Date: 11-17-09  
Revised:

Contract ID: C202260      Project(s): BRSTP-55(14)  
Letting Date: 12-15-09    Call Order: 015  
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0046	4410000000-E WORK ZONE SIGNS (BARRICADE MOUNTED)	75.000 SF	6.78000		508.50	
0047	4420000000-N CHANGEABLE MESSAGE SIGN	2.000 EA	9,895.00000		19,790.00	
0048	4430000000-N DRUMS	70.000 EA	33.98000		2,378.60	
0049	4435000000-N CONES	30.000 EA	16.98000		509.40	
0050	4445000000-E BARRICADES (TYPE III)	70.000 LF	22.48000		1,573.60	
0051	4455000000-N FLAGGER	200.000 MD	140.00000		28,000.00	
0052	4650000000-N TEMPORARY RAISED PAVEMENT MARKERS	180.000 EA	5.50000		990.00	
0053	4685000000-E THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)	3,158.000 LF	0.55000		1,736.90	
0054	4686000000-E THERMOPLASTIC PAVEMENT MARKING LINES (4", 120 MILS)	3,091.000 LF	0.60000		1,854.60	
0055	4770000000-E COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (4") (II)	784.000 LF	2.00000		1,568.00	
0056	4810000000-E PAINT PAVEMENT MARKING LINES (4")	24,160.000 LF	0.30000		7,248.00	

State of NC  
Dept of Transportation

Date: 11-17-09  
Revised:

Contract ID: C202260 Project(s): BRSTP-55(14)  
Letting Date: 12-15-09 Call Order: 015  
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0057	4850000000-E REMOVAL OF PAVEMENT MARKING LINES (4")	2,800.000 LF	1.00000		2,800.00	
0058	4880000000-E CURING COMPOUND REMOVAL, LINES	588.000 LF	2.00000		1,176.00	
0059	4900000000-N PERMANENT RAISED PAVEMENT MARKERS	25.000 EA	15.00000		375.00	
0060	5325800000-E 8" WATER LINE	1,233.000 LF	54.00000		66,582.00	
0061	5546000000-E 8" VALVE	3.000 EA	1,200.00000		3,600.00	
0062	5648000000-N RELOCATE WATER METER	1.000 EA	720.00000		720.00	
0063	5656210000-E RELOCATE 2" RPZ BACK-FLOW PRE-VENTOR	1.000 EA	1,600.00000		1,600.00	
0064	5801000000-E ABANDON 8" UTILITY PIPE	1,034.000 LF	7.50000		7,755.00	
0065	5871500000-E TRENCHLESS INSTALLATION OF 8" IN SOIL	226.000 LF	45.00000		10,170.00	
0066	5871510000-E TRENCHLESS INSTALLATION OF 8" NOT IN SOIL	226.000 LF	45.00000		10,170.00	
0067	6000000000-E TEMPORARY SILT FENCE	8,000.000 LF	1.55000		12,400.00	
0068	6006000000-E STONE FOR EROSION CONTROL, CLASS A	675.000 TON	38.40000		25,920.00	

State of NC  
Dept of Transportation

Date: 11-17-09  
Revised:

Contract ID: C202260      Project(s): BRSTP-55(14)  
Letting Date: 12-15-09    Call Order: 015  
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0069	6009000000-E STONE FOR EROSION CONTROL, CLASS B	455.000 TON	39.76000		18,090.80	
0070	6012000000-E SEDIMENT CONTROL STONE	550.000 TON	28.90000		15,895.00	
0071	6015000000-E TEMPORARY MULCHING	11.500 ACR	420.00000		4,830.00	
0072	6018000000-E SEED FOR TEMPORARY SEEDING	300.000 LB	3.00000		900.00	
0073	6021000000-E FERTILIZER FOR TEMPORARY SEED-ING	1.250 TON	1,400.00000		1,750.00	
0074	6024000000-E TEMPORARY SLOPE DRAINS	1,300.000 LF	14.40000		18,720.00	
0075	6027000000-N INLET PROTECTION AT TEMPORARY SLOPE DRAINS	15.000 EA	245.19000		3,677.85	
0076	6029000000-E SAFETY FENCE	14,780.000 LF	1.40000		20,692.00	
0077	6030000000-E SILT EXCAVATION	485.000 CY	2.45000		1,188.25	
0078	6036000000-E MATTING FOR EROSION CONTROL	14,000.000 SY	1.00000		14,000.00	
0079	6037000000-E COIR FIBER MAT	400.000 SY	4.50000		1,800.00	
0080	6038000000-E PERMANENT SOIL REINFORCEMENT MAT	370.000 SY	6.40000		2,368.00	

State of NC  
Dept of Transportation

Date: 11-17-09  
Revised:

Contract ID: C202260 Project(s): BRSTP-55(14)  
Letting Date: 12-15-09 Call Order: 015  
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0081	6042000000-E 1/4" HARDWARE CLOTH	1,835.000 LF	3.68000		6,752.80	
0082	6071010000-E WATTLE	270.000 LF	6.50000		1,755.00	
0083	6071020000-E POLYACRYLAMIDE (PAM)	68.000 LB	15.20000		1,033.60	
0084	6071030000-E COIR FIBER BAFFLES	585.000 LF	5.00000		2,925.00	
0085	6084000000-E SEEDING & MULCHING	10.000 ACR	2,510.00000		25,100.00	
0086	6087000000-E MOWING	5.500 ACR	46.00000		253.00	
0087	6090000000-E SEED FOR REPAIR SEEDING	100.000 LB	10.00000		1,000.00	
0088	6093000000-E FERTILIZER FOR REPAIR SEEDING	0.250 TON	1,400.00000		350.00	
0089	6096000000-E SEED FOR SUPPLEMENTAL SEEDING	225.000 LB	1.48000		333.00	
0090	6108000000-E FERTILIZER TOPDRESSING	6.500 TON	670.00000		4,355.00	
0091	6114500000-N SPECIALIZED HAND MOWING	20.000 MHR	46.00000		920.00	
0092	6117000000-N RESPONSE FOR EROSION CONTROL	18.000 EA	500.00000		9,000.00	

State of NC  
Dept of Transportation

Date: 11-17-09  
Revised:

Contract ID: C202260 Project(s): BRSTP-55(14)  
Letting Date: 12-15-09 Call Order: 015  
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0093	6123000000-E REFORESTATION	0.750 ACR	1,800.00000		1,350.00	
Section 0001 Total						1,077,185.77

Section 0004 STRUCTURE ITEMS

Alt Group

0094	8007000000-N CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP STRUCTURE AT STA ***** (19+21.00-L-)	LUMP	LUMP		84,750.00	
0095	8007000000-N CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP STRUCTURE AT STA ***** (35+90.00-L-)	LUMP	LUMP		80,972.22	
0096	8035000000-N REMOVAL OF EXISTING STRUCTURE AT STATION ***** (19+21.00-L-)	LUMP	LUMP		12,113.40	
0097	8035000000-N REMOVAL OF EXISTING STRUCTURE AT STATION ***** (35+90.00-L-)	LUMP	LUMP		12,133.94	
0098	8121000000-N UNCLASSIFIED STRUCTURE EXCAVATION AT STATION ***** (19+21.00-L-)	LUMP	LUMP		3,255.00	
0099	8121000000-N UNCLASSIFIED STRUCTURE EXCAVATION AT STATION ***** (35+90.00-L-)	LUMP	LUMP		2,477.22	
0100	8156000000-E CONCRETE WEARING SURFACE	6,279.000 SF	8.09000		50,797.11	

State of NC  
Dept of Transportation

Date: 11-17-09  
Revised:

Contract ID: C202260      Project(s): BRSTP-55(14)  
Letting Date: 12-15-09    Call Order: 015  
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0101	8161000000-E GROOVING BRIDGE FLOORS	8,533.000 SF	0.80000		6,826.40	
0102	8182000000-E CLASS A CONCRETE (BRIDGE)	91.400 CY	744.67000		68,062.84	
0103	8210000000-N BRIDGE APPROACH SLABS, STATION***** (19+21.00-L-)	LUMP	LUMP		38,116.09	
0104	8210000000-N BRIDGE APPROACH SLABS, STATION***** (35+90.00-L-)	LUMP	LUMP		38,753.90	
0105	8217000000-E REINFORCING STEEL (BRIDGE)	14,258.000 LB	0.91000		12,974.78	
0106	8364000000-E HP12X53 STEEL PILES	1,210.000 LF	45.11000		54,583.10	
0107	8365000000-E HP12X53 GALVANIZED STEEL PILES	1,190.000 LF	53.74000		63,950.60	
0108	8393000000-N PILE REDRIVES	39.000 EA	2.43000		94.77	
0109	8503000000-E CONCRETE BARRIER RAIL	382.000 LF	79.01000		30,181.82	
0110	8608000000-E RIP RAP CLASS II (2'-0" THICK)	535.000 TON	44.87000		24,005.45	
0111	8622000000-E FILTER FABRIC FOR DRAINAGE	594.000 SY	3.93000		2,334.42	

State of NC  
Dept of Transportation

Date: 11-17-09  
Revised:

Contract ID: C202260      Project(s): BRSTP-55(14)  
Letting Date: 12-15-09    Call Order: 015  
Bidder: 3499 - Carolina Bridge Co., Inc.

Line No.	Item Description	Approx. Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Ct
0112	8657000000-N ELASTOMERIC BEARINGS	LUMP	LUMP		7,890.89	
0113	8692000000-N EVAZOTE JOINT SEALS	LUMP	LUMP		20,754.86	
0114	8762000000-E 3'-0" X 1'-9" PRESTRESSED CONCCORED SLABS	2,292.000 LF	102.60000		235,159.20	
Section 0004 Total					850,188.01	
Bid Total					1,927,373.78	

NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid, and that the bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. In addition, submitting this electronic bid constitutes the bidder's certification of Status under penalty of perjury under the laws of the United States and in accordance with the Debarment Certification on file with the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and belief that he and his principals:

- a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property;
- c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and
- d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for cause or default.

Where the prospective bidder is unable to certify to any of the statements in this certification, the bidder shall submit an explanation in the blanks provided herein. The explanation will not necessarily result in denial of participation in a contract.

Explanation:  
NOT ANSWERED  
NOT ANSWERED  
NOT ANSWERED  
NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new fully executed non-collusion affidavit and debarment certification with an explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for rejection of a bid

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowledges that they are using the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be opened on the same date, and who also desires to avoid receiving an award of more projects than he is equipped to handle, may bid on any number of projects but may limit the total amount of work awarded to him on selected projects by completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which will not exceed a total of NOT ANSWERED for those projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number	County
NOT ANSWERED	

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the total value of which is more than the above stipulated award limits, the Board of Transportation will award me (us) projects from among those indicated that have a total value not to exceed the award limit and will result in the lowest total bids to the Department of Transportation.

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION  
DBE COMMITMENT ITEMS

DATE: 11-17-09  
PAGE: 14

PROPOSAL: C202260  
LETTING: L091215 CALL: 015  
VENDOR: 3499 Carolina Bridge Co., Inc.

LINE NO.	ITEM NO.	ITEM DESC.	UNIT TYPE	SUBCONTRACTOR QUANTITY	SUBCONTRACTOR UNIT PRICE	EXTENDED AMOUNT
DBE SUBCONTRACTOR: 3376 REYNOLDS FENCE & GUARDRAIL INC						
Will Use Quote: Yes						
0028	3030000000-E	STL BM GUARD	LF	1275.000	13.50000	17212.50
0029	3150000000-N	ADDIT GUARDR	EA	10.000	10.00000	100.00
0030	3270000000-N	GR ANCHOR TY	EA	8.000	1775.00000	14200.00
0031	3317000000-N	GR ANCHOR TY	EA	8.000	1225.00000	9800.00
0032	3380000000-E	TEMP STL BM	LF	750.000	7.50000	5625.00
0033	3387000000-N	GDRL ANCH UN	EA	8.000	800.00000	6400.00
0034	3389100000-N	GDRL ANCH UN	EA	12.000	850.00000	10200.00

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 63,537.50  
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 63,537. ✓ am

DBE SUBCONTRACTOR: 3765 STAY ALERT SAFETY SERVICES INC  
Will Use Quote: Yes

0001	0000100000-N	MOBILIZATION	LS	1.000	350.00000	350.00
0037	4072000000-E	SUPPORT, 3-L	LF	133.000	6.28000	835.24
0038	4096000000-N	SIGN ERECTIO	EA	2.000	89.95000	179.90
0039	4102000000-N	SIGN ERECTIO	EA	3.000	68.12000	204.36
0040	4108000000-N	SIGN ERECTIO	EA	1.000	94.45000	94.45
0041	4116100000-N	SIGN ERECT,	EA	1.000	85.95000	85.95
0042	4155000000-N	DISPOSE SIGN	EA	16.000	1.00000	16.00
0043	4192000000-N	DISPOSE SUPP	EA	1.000	1.00000	1.00
0044	4400000000-E	WORK ZONE SI	SF	130.000	6.48000	842.40
0045	4405000000-E	WORK ZONE SI	SF	150.000	8.45000	1267.50
0046	4410000000-E	WORK ZONE SI	SF	75.000	6.78000	508.50

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 4,385.30  
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 4,385.3 ✓ am

DBE SUBCONTRACTOR: 2976 CAROLINA ENVIRONMENTAL CONTRACTING, INC.  
Will Use Quote: Yes

0084	6071030000-E	COIR FIBER B	LF	585.000	5.00000	2925.00 ✓ am
------	--------------	--------------	----	---------	---------	--------------

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 2,925.00  
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor) 2,925.0 ✓ am

DBE SUBCONTRACTOR: 3145 WATTS BARRIER WALLS  
Will Use Quote: Yes

0109	8503000000-E	CONCRETE BAR	LF	382.000	48.00000	18336.00
------	--------------	--------------	----	---------	----------	----------

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION  
DBE COMMITMENT ITEMS

DATE:11-17-09  
PAGE: 15

LINE NO.	ITEM NO.	ITEM DESC.	UNIT TYPE	SUBCONTRACTOR QUANTITY	SUBCONTRACTOR UNIT PRICE	EXTENDED AMOUNT
----------	----------	------------	-----------	------------------------	--------------------------	-----------------

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:	18,336.00	✓ arm
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)	18,336.	

DBE SUBCONTRACTOR: 3346 LINEBERRY, INC.  
Will Use Quote: Yes

0067	6000000000-E	TEMPORARY SI	LF	8000.000	1.55000	12400.00
0071	6015000000-E	TEMPORARY MU	ACR	11.500	420.00000	4830.00
0072	6018000000-E	SEED FOR TEM	LB	300.000	3.00000	900.00
0073	6021000000-E	FERT FOR TEM	TON	1.250	1400.00000	1750.00
0076	6029000000-E	SAFETY FENCE	LF	14780.000	1.40000	20692.00
0078	6036000000-E	MATTING FOR	SY	14000.000	1.00000	14000.00
0079	6037000000-E	COIR FIBER M	SY	400.000	4.50000	1800.00
0080	6038000000-E	PERM SOIL RE	SY	370.000	6.40000	2368.00
0082	6071010000-E	WATTLE	LF	270.000	6.50000	1755.00
0083	6071020000-E	POLYACRYLAMI	LB	68.000	15.20000	1033.60
0085	6084000000-E	SEEDING AND	ACR	10.000	2510.00000	25100.00
0086	6087000000-E	MOWING	ACR	5.500	46.00000	253.00
0087	6090000000-E	SEED FOR REP	LB	100.000	10.00000	1000.00
0088	6093000000-E	FERT FOR REP	TON	0.250	1400.00000	350.00
0089	6096000000-E	SEED FOR SUP	LB	225.000	1.48000	333.00
0090	6108000000-E	FERTILIZER T	TON	6.500	670.00000	4355.00
0091	6114500000-N	SPECIALIZED	MHR	20.000	46.00000	920.00
0092	6117000000-N	RESPONSE FOR	EA	18.000	500.00000	9000.00
0093	6123000000-E	REFORESTATIO	ACR	0.750	1800.00000	1350.00

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:	104,189.60	✓ arm
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor)	104,189	

TOTAL DBE COMMITMENT FOR VENDOR:	Entered:	10.03% or	193373.40	✓ arm
	Required:	10.00% or	192737.38	
			<GOAL MET>	

## Contract Item Sheets For C202260

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
<b>ROADWAY ITEMS</b>						
0001	0000100000-N	800	MOBILIZATION	Lump Sum LS	63,967.70	63,967.70
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum LS	24,215.91	24,215.91
0003	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (19+21.00 -L-)	Lump Sum LS	8,430.05	8,430.05
0004	0029000000-N	SP	REINFORCED BRIDGE APPROACH FILL, STATION ***** (35+90.00 -L-)	Lump Sum LS	8,430.05	8,430.05
0005	0036000000-E	225	UNDERCUT EXCAVATION	1,500 CY	4.11	6,165.00
0006	0050000000-E	226	SUPPLEMENTARY CLEARING & GRUB- BING	1 ACR	367.92	367.92
0007	0063000000-N	SP	GRADING	Lump Sum LS	152,415.05	152,415.05
0008	0106000000-E	230	BORROW EXCAVATION	14,450 CY	1.60	23,120.00
0009	0194000000-E	SP	SELECT GRANULAR MATERIAL, CLASS III	1,500 CY	19.14	28,710.00
0010	0196000000-E	270	FABRIC FOR SOIL STABILIZATION	5,000 SY	3.99	19,950.00
0011	0318000000-E	300	FOUNDATION CONDITIONING MATE- RIAL, MINOR STRS	70 TON	24.18	1,692.60
0012	0320000000-E	SP	FOUNDATION CONDITIONING FABRIC	80 SY	40.80	3,264.00
0013	0366000000-E	310	15" RC PIPE CULVERTS, CLASS III	112 LF	31.37	3,513.44
0014	0708000000-E	310	15" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK	106 LF	29.16	3,090.96
0015	0806000000-E	310	15" BIT COAT CS PIPE ELBOWS, TYPE B 0.064" THICK	8 EA	202.45	1,619.60
0016	1121000000-E	520	AGGREGATE BASE COURSE	1,700 TON	24.12	41,004.00
0017	1220000000-E	545	INCIDENTAL STONE BASE	50 TON	16.20	810.00
0018	1275000000-E	600	PRIME COAT	1,190 GAL	4.00	4,760.00

## Contract Item Sheets For C202260

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0019	1330000000-E	607	INCIDENTAL MILLING	600 SY	9.85	5,910.00
0020	1489000000-E	610	ASPHALT CONC BASE COURSE, TYPE B25.0B	810 TON	50.45	40,864.50
0021	1498000000-E	610	ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B	630 TON	54.75	34,492.50
0022	1519000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE S9.5B	1,330 TON	55.10	73,283.00
0023	1560000000-E	620	ASPHALT BINDER FOR PLANT MIX, GRADE PG 64-22	145 TON	430.00	62,350.00
0024	1693000000-E	654	ASPHALT PLANT MIX, PAVEMENT REPAIR	23 TON	175.00	4,025.00
0025	2286000000-N	840	MASONRY DRAINAGE STRUCTURES	8 EA	962.89	7,703.12
0026	2367000000-N	840	FRAME WITH TWO GRATES, STD 840.29	8 EA	555.69	4,445.52
0027	2556000000-E	846	SHOULDER BERM GUTTER	200 LF	34.67	6,934.00
0028	3030000000-E	862	STEEL BM GUARDRAIL	1,275 LF	13.50	17,212.50
0029	3150000000-N	862	ADDITIONAL GUARDRAIL POSTS	10 EA	10.00	100.00
0030	3270000000-N	SP	GUARDRAIL ANCHOR UNITS, TYPE 350	8 EA	1,775.00	14,200.00
0031	3317000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE B-77	8 EA	1,225.00	9,800.00
0032	3380000000-E	862	TEMPORARY STEEL BM GUARDRAIL	750 LF	7.50	5,625.00
0033	3387000000-N	862	GUARDRAIL ANCHOR UNITS, TYPE ***** TEMPORARY (B-77)	8 EA	800.00	6,400.00
0034	3389100000-N	SP	GUARDRAIL ANCHOR UNITS, TYPE 350 TEMPORARY	12 EA	850.00	10,200.00
0035	3649000000-E	876	RIP RAP, CLASS B	10 TON	51.67	516.70

## Contract Item Sheets For C202260

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0036	3656000000-E	876	FILTER FABRIC FOR DRAINAGE	1,405 SY	3.99	5,605.95
0037	4072000000-E	903	SUPPORTS, 3-LB STEEL U-CHANNEL	133 LF	6.28	835.24
0038	4096000000-N	904	SIGN ERECTION, TYPE D	2 EA	89.95	179.90
0039	4102000000-N	904	SIGN ERECTION, TYPE E	3 EA	68.12	204.36
0040	4108000000-N	904	SIGN ERECTION, TYPE F	1 EA	94.45	94.45
0041	4116100000-N	904	SIGN ERECTION, RELOCATE, TYPE **** (GROUND MOUNTED) (E)	1 EA	85.95	85.95
0042	4155000000-N	907	DISPOSAL OF SIGN SYSTEM, U-CHANNEL	16 EA	1.00	16.00
0043	4192000000-N	907	DISPOSAL OF SUPPORT, U-CHANNEL	1 EA	1.00	1.00
0044	4400000000-E	1110	WORK ZONE SIGNS (STATIONARY)	130 SF	6.48	842.40
0045	4405000000-E	1110	WORK ZONE SIGNS (PORTABLE)	150 SF	8.45	1,267.50
0046	4410000000-E	1110	WORK ZONE SIGNS (BARRICADE MOUNTED)	75 SF	6.78	508.50
0047	4420000000-N	1120	CHANGEABLE MESSAGE SIGN	2 EA	9,895.00	19,790.00
0048	4430000000-N	1130	DRUMS	70 EA	33.98	2,378.60
0049	4435000000-N	1135	CONES	30 EA	16.98	509.40
0050	4445000000-E	1145	BARRICADES (TYPE III)	70 LF	22.48	1,573.60
0051	4455000000-N	1150	FLAGGER	200 MD	140.00	28,000.00
0052	4650000000-N	1251	TEMPORARY RAISED PAVEMENT MARKERS	180 EA	5.50	990.00
0053	4685000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)	3,158 LF	0.55	1,736.90
0054	4686000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (4", 120 MILS)	3,091 LF	0.60	1,854.60

## Contract Item Sheets For C202260

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0055	4770000000-E	1205	COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (4") (II)	784 LF	2.00	1,568.00
0056	4810000000-E	1205	PAINT PAVEMENT MARKING LINES (4")	24,160 LF	0.30	7,248.00
0057	4850000000-E	1205	REMOVAL OF PAVEMENT MARKING LINES (4")	2,800 LF	1.00	2,800.00
0058	4880000000-E	1205	CURING COMPOUND REMOVAL, LINES	588 LF	2.00	1,176.00
0059	4900000000-N	1251	PERMANENT RAISED PAVEMENT MARKERS	25 EA	15.00	375.00
0060	5325800000-E	1510	8" WATER LINE	1,233 LF	54.00	66,582.00
0061	5546000000-E	1515	8" VALVE	3 EA	1,200.00	3,600.00
0062	5648000000-N	1515	RELOCATE WATER METER	1 EA	720.00	720.00
0063	5656210000-E	1515	RELOCATE 2" RPZ BACK-FLOW PREVENTOR	1 EA	1,600.00	1,600.00
0064	5801000000-E	1530	ABANDON 8" UTILITY PIPE	1,034 LF	7.50	7,755.00
0065	5871500000-E	1550	TRENCHLESS INSTALLATION OF 8" IN SOIL	226 LF	45.00	10,170.00
0066	5871510000-E	1550	TRENCHLESS INSTALLATION OF 8" NOT IN SOIL	226 LF	45.00	10,170.00
0067	6000000000-E	1605	TEMPORARY SILT FENCE	8,000 LF	1.55	12,400.00
0068	6006000000-E	1610	STONE FOR EROSION CONTROL, CLASS A	675 TON	38.40	25,920.00
0069	6009000000-E	1610	STONE FOR EROSION CONTROL, CLASS B	455 TON	39.76	18,090.80
0070	6012000000-E	1610	SEDIMENT CONTROL STONE	550 TON	28.90	15,895.00
0071	6015000000-E	1615	TEMPORARY MULCHING	11.5 ACR	420.00	4,830.00
0072	6018000000-E	1620	SEED FOR TEMPORARY SEEDING	300 LB	3.00	900.00

## Contract Item Sheets For C202260

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0073	6021000000-E	1620	FERTILIZER FOR TEMPORARY SEED- ING	1.25 TON	1,400.00	1,750.00
0074	6024000000-E	1622	TEMPORARY SLOPE DRAINS	1,300 LF	14.40	18,720.00
0075	6027000000-N	1622	INLET PROTECTION AT TEMPORARY SLOPE DRAINS	15 EA	245.19	3,677.85
0076	6029000000-E	SP	SAFETY FENCE	14,780 LF	1.40	20,692.00
0077	6030000000-E	1630	SILT EXCAVATION	485 CY	2.45	1,188.25
0078	6036000000-E	1631	MATTING FOR EROSION CONTROL	14,000 SY	1.00	14,000.00
0079	6037000000-E	SP	COIR FIBER MAT	400 SY	4.50	1,800.00
0080	6038000000-E	SP	PERMANENT SOIL REINFORCEMENT MAT	370 SY	6.40	2,368.00
0081	6042000000-E	1632	1/4" HARDWARE CLOTH	1,835 LF	3.68	6,752.80
0082	6071010000-E	SP	WATTLE	270 LF	6.50	1,755.00
0083	6071020000-E	SP	POLYACRYLAMIDE (PAM)	68 LB	15.20	1,033.60
0084	6071030000-E	SP	COIR FIBER BAFFLES	585 LF	5.00	2,925.00
0085	6084000000-E	1660	SEEDING & MULCHING	10 ACR	2,510.00	25,100.00
0086	6087000000-E	1660	MOWING	5.5 ACR	46.00	253.00
0087	6090000000-E	1661	SEED FOR REPAIR SEEDING	100 LB	10.00	1,000.00
0088	6093000000-E	1661	FERTILIZER FOR REPAIR SEEDING	0.25 TON	1,400.00	350.00
0089	6096000000-E	1662	SEED FOR SUPPLEMENTAL SEEDING	225 LB	1.48	333.00
0090	6108000000-E	1665	FERTILIZER TOPDRESSING	6.5 TON	670.00	4,355.00
0091	6114500000-N	SP	SPECIALIZED HAND MOWING	20 MHR	46.00	920.00
0092	6117000000-N	SP	RESPONSE FOR EROSION CONTROL	18 EA	500.00	9,000.00

Contract Item Sheets For C202260

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0093	6123000000-E	1670	REFORESTATION	0.75 ACR	1,800.00	1,350.00

---

## Contract Item Sheets For C202260

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0094	8007000000-N	SP	CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP STRUCTURE AT STA ***** (19 + 21.00-L-)	Lump Sum LS	84,750.00	84,750.00
0095	8007000000-N	SP	CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP STRUCTURE AT STA ***** (35 + 90.00-L-)	Lump Sum LS	80,972.22	80,972.22
0096	8035000000-N	402	REMOVAL OF EXISTING STRUCTURE AT STATION ***** (19 + 21.00-L-)	Lump Sum LS	12,113.40	12,113.40
0097	8035000000-N	402	REMOVAL OF EXISTING STRUCTURE AT STATION ***** (35 + 90.00-L-)	Lump Sum LS	12,133.94	12,133.94
0098	8121000000-N	412	UNCLASSIFIED STRUCTURE EXCAVA- TION AT STATION ***** (19 + 21.00-L-)	Lump Sum LS	3,255.00	3,255.00
0099	8121000000-N	412	UNCLASSIFIED STRUCTURE EXCAVA- TION AT STATION ***** (35 + 90.00-L-)	Lump Sum LS	2,477.22	2,477.22
0100	8156000000-E	SP	CONCRETE WEARING SURFACE	6,279 SF	8.09	50,797.11
0101	8161000000-E	420	GROOVING BRIDGE FLOORS	8,533 SF	0.80	6,826.40
0102	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	91.4 CY	744.67	68,062.84
0103	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (19 + 21.00-L-)	Lump Sum LS	38,116.09	38,116.09
0104	8210000000-N	422	BRIDGE APPROACH SLABS, STATION ***** (35 + 90.00-L-)	Lump Sum LS	38,753.90	38,753.90
0105	8217000000-E	425	REINFORCING STEEL (BRIDGE)	14,258 LB	0.91	12,974.78
0106	8364000000-E	SP	HP12X53 STEEL PILES	1,210 LF	45.11	54,583.10
0107	8365000000-E	SP	HP12X53 GALVANIZED STEEL PILES	1,190 LF	53.74	63,950.60
0108	8393000000-N	SP	PILE REDRIVES	39 EA	2.43	94.77

## Contract Item Sheets For C202260

Line #	ItemNumber	Sec #	Description	Quantity Unit	Unit Bid Price	Amount Bid
0109	8503000000-E	460	CONCRETE BARRIER RAIL	382 LF	79.01	30,181.82
0110	8608000000-E	876	RIP RAP CLASS II (2'-0" THICK)	535 TON	44.87	24,005.45
0111	8622000000-E	876	FILTER FABRIC FOR DRAINAGE	594 SY	3.93	2,334.42
0112	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum LS	7,890.89	7,890.89
0113	8692000000-N	SP	EVAZOTE JOINT SEALS	Lump Sum LS	20,754.86	20,754.86
0114	8762000000-E	430	3'-0" X 1'-9" PRESTRESSED CONC CORED SLABS	2,292 LF	102.60	235,159.20

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

\$1,927,373.78 ✓

1156/Jan04/Q151306.15/D533453280000/E114

Contract Number C202260  
County Harnett- Sampson

Rev 7-20-08

**EXECUTION OF CONTRACT  
NON-COLLUSION AFFIDAVIT AND DEBARMENT CERTIFICATION  
CORPORATION**

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this Contract, and that the Contractor intends to do the work with his own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion affidavit and Debarment Certification, the Contractor is certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

**SIGNATURE OF CONTRACTOR**

Carolina Bridge Company, Incorporated

Full name of Corporation

P.O. Box 515, Orangeburg, S.C. 29116

Address as Prequalified

Attest Melissa Wimberly  
~~Secretary~~/Assistant Secretary  
Select appropriate title

Melissa Wimberly

Print or type Signer's name

By [Signature]  
President/Vice President/Assistant Vice President  
Select appropriate title

R. Scott Nickel

Print or type Signer's name

**CORPORATE SEAL**

**AFFIDAVIT MUST BE NOTARIZED**

**NOTARY SEAL**

Subscribed and sworn to before me this the

4 day of January 2010

[Signature]  
Signature of Notary Public

of Orangeburg County

State of SC

My Commission Expires: May 11, 2015

## DEBARMENT CERTIFICATION OF CONTRACTOR

Conditions for certification:

1. The Contractor shall provide immediate written notice to the Department if at any time the Contractor learns that his certification was erroneous when he submitted his debarment certification or explanation that is on file with the Department, or has become erroneous because of changed circumstances.
2. The terms *covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person, primary covered transaction, principal, proposal, and voluntarily excluded*, as used in this provision, have the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549. A copy of the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained from the Contract Officer of the Department.
3. The Contractor agrees by submitting this form, that he will not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.
4. For Federal Aid projects, the Contractor further agrees that by submitting this form he will include the Federal-Aid Provision titled *Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 1273)* provided by the Department, without subsequent modification, in all lower tier covered transactions.
5. The Contractor may rely upon a certification of a participant in a lower tier covered transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the certification is erroneous. The Contractor may decide the method and frequency by which he will determine the eligibility of his subcontractors.
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this provision. The knowledge and information of a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
7. Except as authorized in paragraph 3 herein, the Department may terminate any contract if the Contractor knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available by the Federal Government.

### DEBARMENT CERTIFICATION

The Contractor certifies to the best of his knowledge and belief, that he and his principals:

- a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property;
- c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and
- d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for cause or default.
- e. If status changes, will submit a revised Debarment Certification immediately.

If the Contractor cannot certify that he is not debarred, he shall provide an explanation with this submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the Contractor's bid being considered non-responsive.

Check here if an explanation is attached to this certification.


**Contract No**     **C202260**

**County (ies):**   **Harnett and Sampson**

**ACCEPTED BY THE  
DEPARTMENT OF TRANSPORTATION**



\_\_\_\_\_  
**Contract Officer**



\_\_\_\_\_  
**Date**

**Execution of Contract and Bonds  
Approved as to Form:**



\_\_\_\_\_  
**Attorney General**

Contract No. C202260  
County Harnett, Sampson

(Rev 7-10-08)

**CONTRACT PAYMENT BOND** Bond #: B 0338730

Date of Payment Bond Execution 12/22/2009  
Name of Principal Contractor Carolina Bridge Co., Inc.  
Name of Surety: The Cincinnati Insurance Company  
Name of Contracting Body: **North Carolina Department of Transportation**  
**Raleigh, North Carolina**  
Amount of Bond: \*\*\$1,927,373.78\*\*  
Contract ID No.: C202260  
County Name: Harnett, Sampson

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor and material in the prosecution of the work provided for in said contract, and any and all duly authorized modifications of said contract that may hereafter be made, notice of which modifications to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Contract No. C202260  
County Harnett, Sampson

(Rev 7-10-08)

**CONTRACT PAYMENT BOND**

*Affix Seal of Surety Company*

The Cincinnati Insurance Company

\_\_\_\_\_  
Print or type Surety Company Name

By Daniel A. Conti  
\_\_\_\_\_  
Print, stamp or type name of Attorney-in-Fact

  
\_\_\_\_\_  
Signature of Attorney-in-Fact

  
\_\_\_\_\_  
Signature of Witness

Danielle White  
\_\_\_\_\_  
Print or type Witness's name

PO Box 26989, Greenville, SC 29616  
\_\_\_\_\_  
Address of Attorney-in-Fact

Contract No. C202260  
County Harnett, Sampson

(Rev 7-10-08)

**CONTRACT PAYMENT BOND**

**CORPORATION**

SIGNATURE OF CONTRACTOR (Principal)

Carolina Bridge Co., Inc.

\_\_\_\_\_  
Full name of Corporation

PO Box 515, Orangeburg, SC 29116

\_\_\_\_\_  
Address as prequalified

By




\_\_\_\_\_  
Signature of ~~President, Vice President, Assistant Vice President~~  
Select appropriate title

R. Scott Nickel

\_\_\_\_\_  
Print or type Signer's name

*Affix Corporate Seal*

Attest



\_\_\_\_\_  
Signature of ~~Secretary, Assistant Secretary~~  
Select appropriate title

Melissa Wimberly

\_\_\_\_\_  
Print or type Signer's name

THE CINCINNATI INSURANCE COMPANY

Fairfield, Ohio

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That THE CINCINNATI INSURANCE COMPANY, a corporation organized under the laws of the State of Ohio, and having its principal office in the City of Fairfield, Ohio, does hereby constitute and appoint

Jasper D. Puckett; Martha S. Garrison; Daniel A. Conti and/or Karen M. Cooper

of Greenville, South Carolina

its true and lawful Attorney(s)-in-Fact to sign, execute, seal and deliver on its behalf as Surety, and as its act and deed, any and all bonds, policies, undertakings, or other like instruments, as follows:

Any such obligations in the United States, up to

Twenty Five Million and No/100 Dollars (\$25,000,000.00).

This appointment is made under and by authority of the following resolution passed by the Board of Directors of said Company at a meeting held in the principal office of the Company, a quorum being present and voting, on the 6th day of December, 1958, which resolution is still in effect:

"RESOLVED, that the President or any Vice President be hereby authorized, and empowered to appoint Attorneys-in-Fact of the Company to execute any and all bonds, policies, undertakings, or other like instruments on behalf of the Corporation, and may authorize any officer or any such Attorney-in-Fact to affix the corporate seal; and may with or without cause modify or revoke any such appointment or authority. Any such writings so executed by such Attorneys-in-Fact shall be binding upon the Company as if they had been duly executed and acknowledged by the regularly elected officers of the Company."

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company at a meeting duly called and held on the 7th day of December, 1973.

"RESOLVED, that the signature of the President or a Vice President and the seal of the Company may be affixed by facsimile on any power of attorney granted, and the signature of the Secretary or Assistant Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any such power of certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power so executed and sealed and certified by certificate so executed and sealed shall, with respect to any bond or undertaking to which it is attached, continue to be valid and binding on the Company."

IN WITNESS WHEREOF, THE CINCINNATI INSURANCE COMPANY has caused these presents to be sealed with its corporate seal, duly attested by its Senior Vice President this 1st day of March, 2002.



THE CINCINNATI INSURANCE COMPANY

Daniel T. McCarley
Senior Vice President

STATE OF OHIO ) ss:
COUNTY OF BUTLER )

On this 1st day of March, 2002, before me came the above-named Senior Vice President of THE CINCINNATI INSURANCE COMPANY, to me personally known to be the officer described herein, and acknowledged that the seal affixed to the preceding instrument is the corporate seal of said Company and the corporate seal and the signature of the officer were duly affixed and subscribed to said instrument by the authority and direction of said corporation.



MARK J. HULLER, Attorney at Law
NOTARY PUBLIC - STATE OF OHIO
My commission has no expiration date. Section 147.03 O.R.C.

I, the undersigned Secretary or Assistant Secretary of THE CINCINNATI INSURANCE COMPANY, hereby certify that the above is a true and correct copy of the Original Power of Attorney issued by said Company, and do hereby further certify that the said Power of Attorney is still in full force and effect.

GIVEN under my hand and seal of said Company at Fairfield, Ohio.
this 22nd day of Dec., 2009



Carl Baeck
Secretary

Contract No. C202260  
County Harnett, Sampson

(Rev 7-10-08)

**CONTRACT PERFORMANCE BOND** Bond #: B 0338730

Date of Performance Bond Execution: 12/22/2009  
Name of Principal Contractor: Carolina Bridge Co., Inc., PO Box 515, Orangeburg, SC 29116  
Name of Surety: The Cincinnati Insurance Company  
Name of Contracting Body: **North Carolina Department of Transportation**  
**Raleigh, North Carolina**  
Amount of Bond: \*\*\$1,927,373.78\*\*  
Contract ID No.: C202260  
County Name: Harnett, Sampson

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the Contracting Body, with or without notice to the Surety, and during the life of any guaranty required under the contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of any and all duly authorized modifications of said contract that may hereafter be made, notice of which modifications to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Contract No. C202260  
County Harnett, Sampson

(Rev 7-10-08)

**CONTRACT PERFORMANCE BOND**


*Affix Seal of Surety Company*

The Cincinnati Insurance Company

\_\_\_\_\_  
Print or type Surety Company Name

By Daniel A. Conti

\_\_\_\_\_  
Print, stamp or type name of Attorney-in-Fact

  
\_\_\_\_\_  
Signature of Attorney-in-Fact



\_\_\_\_\_  
Signature of Witness

Danielle White

\_\_\_\_\_  
Print or type Witness's name

PO Box 26989, Greenville, SC 29616

\_\_\_\_\_  
Address of Attorney-in-Fact

Contract No. C202260  
County Harnett, Sampson

(Rev 7-10-08)

**CONTRACT PERFORMANCE BOND**

**CORPORATION**

SIGNATURE OF CONTRACTOR (Principal)


Carolina Bridge Co., Inc.

\_\_\_\_\_  
Full name of Corporation

PO Box 515, Orangeburg, SC 29116

\_\_\_\_\_  
Address as prequalified

By


  
\_\_\_\_\_  
Signature of ~~President, Vice President, Assistant Vice President~~  
Select appropriate title

R. Scott Nickel

\_\_\_\_\_  
Print or type Signer's name

*Affix Corporate Seal*

Attest

  
\_\_\_\_\_  
Signature of ~~Secretary, Assistant Secretary~~  
Select appropriate title

Melissa Wimberly

\_\_\_\_\_  
Print or type Signer's name

THE CINCINNATI INSURANCE COMPANY

Fairfield, Ohio

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That THE CINCINNATI INSURANCE COMPANY, a corporation organized under the laws of the State of Ohio, and having its principal office in the City of Fairfield, Ohio, does hereby constitute and appoint

Jasper D. Puckett; Martha S. Garrison; Daniel A. Conti and/or Karen M. Cooper

of Greenville, South Carolina

its true and lawful Attorney(s)-in-Fact to sign, execute, seal and deliver on its behalf as Surety, and as its act and deed, any and all bonds, policies, undertakings, or other like instruments, as follows:

Any such obligations in the United States, up to Twenty Five Million and No/100 Dollars (\$25,000,000.00).

This appointment is made under and by authority of the following resolution passed by the Board of Directors of said Company at a meeting held in the principal office of the Company, a quorum being present and voting, on the 6th day of December, 1958, which resolution is still in effect:

"RESOLVED, that the President or any Vice President be hereby authorized, and empowered to appoint Attorneys-in-Fact of the Company to execute any and all bonds, policies, undertakings, or other like instruments on behalf of the Corporation, and may authorize any officer or any such Attorney-in-Fact to affix the corporate seal; and may with or without cause modify or revoke any such appointment or authority. Any such writings so executed by such Attorneys-in-Fact shall be binding upon the Company as if they had been duly executed and acknowledged by the regularly elected officers of the Company."

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company at a meeting duly called and held on the 7th day of December, 1973.

"RESOLVED, that the signature of the President or a Vice President and the seal of the Company may be affixed by facsimile on any power of attorney granted, and the signature of the Secretary or Assistant Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any such power of certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power so executed and sealed and certified by certificate so executed and sealed shall, with respect to any bond or undertaking to which it is attached, continue to be valid and binding on the Company."

IN WITNESS WHEREOF, THE CINCINNATI INSURANCE COMPANY has caused these presents to be sealed with its corporate seal, duly attested by its Senior Vice President this 1st day of March, 2002.



THE CINCINNATI INSURANCE COMPANY

Daniel T. McHardy
Senior Vice President

STATE OF OHIO ) ss:
COUNTY OF BUTLER )

On this 1st day of March, 2002, before me came the above-named Senior Vice President of THE CINCINNATI INSURANCE COMPANY, to me personally known to be the officer described herein, and acknowledged that the seal affixed to the preceding instrument is the corporate seal of said Company and the corporate seal and the signature of the officer were duly affixed and subscribed to said instrument by the authority and direction of said corporation.



MARK J. HULLER, Attorney at Law
NOTARY PUBLIC - STATE OF OHIO
My commission has no expiration date. Section 147.03 O.R.C.

I, the undersigned Secretary or Assistant Secretary of THE CINCINNATI INSURANCE COMPANY, hereby certify that the above is a true and correct copy of the Original Power of Attorney issued by said Company, and do hereby further certify that the said Power of Attorney is still in full force and effect.

GIVEN under my hand and seal of said Company at Fairfield, Ohio.
this 22nd day of Dec., 09



Carl Osock
Secretary